
Remove & Replace OGFC Lift on approximately 2 miles of I-220 from the Hinds County Line to near the I-55 Divide Ramp &
approximately 9 miles from the merge with I-20 to the Madison County Line, known as Federal Aid Project Nos. IM-0220-03(036) /
109480301 & IM-0220-03(036) / 109480302 in Madison & Hinds Counties.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $12,103,085.53

Ref# Item Item Description     Item Qnty     Units

APAC - Mississippi, Inc. Dickerson & Bowen, Inc.

$11,292,542.37 $11,683,589.67

1 2

0010 201-D001 Random Clearing 177.000 STA 675.00 675.00

0020 201-D002 Random Clearing 11.000 ACRE 8,972.00 8,972.00

0030 202-B009 Removal of Asphalt Pavement, Failed Areas 301.000 SY 155.00 155.00

0040 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 25,800.000 LF 4.91 4.93

0050 202-B162 Removal of Impact Attenuator 7.000 EA 2,435.25 2,441.65

0060 202-B169 Removal of Joint Material 106.000 LF 50.00 50.00

0070 202-B240 Removal of Traffic Stripe 45,319.000 LF 3.50 3.50

0080 202-B244 Removal of Trees 100.000 EA 500.00 500.00

0090 203-G002 Excess Excavation, LVM, AH 1,471.000 CY 93.25 95.10

0100 209-A005 Geotextile Stabilization, Type V, Non-Woven 9,185.000 SY 1.30 1.30

0110 223-A001 Mowing 1,588.000 ACRE 50.00 50.00

0120 304-D002 Granular Material, Crushed Stone 1,722.000 TON 135.75 137.00

0130 406-D001 Fine Milling of Bituminous Pavement, All Depths 363,729.000 SY 2.02 3.25

0140 407-A001 Asphalt for Tack Coat 8,859.000 GAL 3.29 3.50

0150 503-C010 Saw Cut, Full Depth 24,524.000 LF 0.01 0.02

0160 606-B003 Guard Rail, Class A, Type 1, 'W' Beam, Metal Post 20,234.000 LF 28.00 28.06

0170 606-C003 Guard Rail, Cable Anchor, Type 1 16.000 EA 1,036.25 1,039.00

0180 606-D012 Guard Rail, Bridge End Section, Type D Modified 30.000 EA 2,435.25 2,441.65

0190 606-D018 Guard Rail, Bridge End Section, Type G, Modified 24.000 EA 2,798.00 2,805.30

0200 606-D020 Guard Rail, Bridge End Section, Type H, Metal Post 21.000 EA 2,331.60 2,337.75

0210 606-D022 Guard Rail, Bridge End Section, Type I 6.000 EA 3,730.60 3,740.40

0220 606-E005 Guard Rail, Terminal End Section, Flared 34.000 EA 3,782.50 3,792.35

0230 606-E007 Guard Rail, Terminal End Section, Non-Flared 61.000 EA 2,539.00 2,545.55

0240 619-A1001 Temporary Traffic Stripe, Continuous White 67.000 MI 1,200.00 1,200.00

0250 619-A2001 Temporary Traffic Stripe, Continuous Yellow 45.000 MI 1,200.00 1,200.00

0260 619-A3001 Temporary Traffic Stripe, Skip White 58.000 MI 1,200.00 1,200.00
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0270 619-A5001 Temporary Traffic Stripe, Detail 255,561.000 LF 0.20 0.20

0280 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet 64.000 SF 10.00 10.00

0290 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More 480.000 SF 10.00 10.00

0300 619-G4005 Barricades, Type III, Single Faced 96.000 LF 20.00 20.00

0310 620-A001 Mobilization 1.000 LS 1,213,100.00 1,250,000.00

0320 629-A002 Vehicular Impact Attenuator, 50 MPH 4.000 EA 50,260.00 50,391.50

0330 629-A005 Vehicular Impact Attenuator, 70 MPH 3.000 EA 50,260.00 50,391.50

0340 630-F006 Delineators, Guard Rail, White 354.000 EA 29.00 29.10

0350 630-F007 Delineators, Guard Rail, Yellow 402.000 EA 29.00 29.10

0360 630-F010 Delineators, Post Mounted, Double White 350.000 EA 129.50 129.88

0370 630-F011 Delineators, Post Mounted, Double Yellow 100.000 EA 129.50 129.88

0380 630-F012 Delineators, Post Mounted, Single White 475.000 EA 120.00 119.49

0390 630-F013 Delineators, Post Mounted, Single Yellow 450.000 EA 120.00 119.49

0400 630-G005 Type 3 Object Markers, OM-3R or OM-3L,  Post Mounted 79.000 EA 104.00 103.90

0410 907-201-D001 Random Clearing 9.000 MI 11,800.00 11,800.00

0420 907-402-A002 Open Graded Friction Course, 9.5-mm Mixture 12,960.000 TON 160.80 138.14

0430 907-402-B001 Bituminous Tack Coat 38,566.000 GAL 3.29 3.75

0440 907-403-A013 9.5-mm, HT, Asphalt Pavement 2,102.000 TON 155.00 135.00

0450 907-403-B004 19-mm, HT, Asphalt Pavement, Leveling 306.000 TON 166.55 155.00

0460 907-403-S002 Joint Sealant 14,913.000 LF 4.00 2.30

0470 907-405-A001 Stone Matrix Asphalt, 9.5 mm Mixture 7,062.000 TON 221.05 200.00

0480 907-420-A001 Undersealing 50,000.000 LBS 3.00 3.00

0490 907-618-A001 Maintenance of Traffic 1.000 LS 608,500.00 1,000,000.00

0500 907-618-M2001 Work Zone Law Enforcement 760.000 HRS 60.00 60.00

0510 907-626-A007 6" Thermoplastic Double Drop Traffic Stripe, Skip White 31.000 MI 4,500.00 4,500.00

0520 907-626-B004 6" Thermoplastic Double Drop Traffic Stripe, Continuous White 32.000 MI 8,700.00 8,700.00
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0530 907-626-E003 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 17.000 MI 8,600.00 8,600.00

0540 907-626-G004 Thermoplastic Detail Stripe, White 68,862.000 LF 3.00 3.00

0550 907-626-G005 Thermoplastic Detail Stripe, Yellow 16,595.000 LF 3.00 3.00

0560 907-626-H006 Thermoplastic Double Drop Legend, White 440.000 SF 25.00 25.00

0580 907-627-A001 Type A, Non-Reflective White Raised Jiggle Markers 2,520.000 EA 21.00 21.00

0590 907-627-A002 Type AY, Non-Reflective Yellow Raised Jiggle Markers 1,240.000 EA 21.00 21.00

0600 907-627-K001 Red-Clear Reflective High Performance Raised Markers 9,468.000 EA 10.00 10.00

0610 907-627-K002 Red-Yellow Reflective High Performance Raised Markers 2,956.000 EA 10.00 10.00

0620 907-808-A002 Joint Repair 1,848.000 LF 20.00 20.00

0630 907-823-A001 Preformed Joint Seal, Type I 924.000 LF 40.00 40.00

0640 907-823-A002 Preformed Joint Seal, Type II 53.000 LF 50.00 50.00

0650 907-823-B001 Saw Cut, Type I 1,848.000 LF 6.00 6.00

0660 907-823-B002 Saw Cut, Type II 106.000 LF 7.00 7.00

0670 907-824-A003 General Epoxy Repair 220.000 SF 350.00 350.00

0680 907-824-PP007 Bridge Repair, Elastomeric Concrete 2.000 CY 10,000.00 10,000.00
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