

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS	7,000,000.00	6,500,000.00	3,000,000.00
0020	201-B001	Clearing and Grubbing	37.000	ACRE	8,500.00	10,000.00	9,155.00
0030	202-A001	Removal of Obstructions	1.000	LS	1,250,000.00	300,000.00	182,000.00
0040	202-B004	Removal of Asphalt Driveways, All Depths	458.000	SY	8.00	50.00	54.40
0050	202-B007	Removal of Asphalt Pavement, All Depths	1,752.000	SY	8.00	20.00	28.20
0060	202-B018	Removal of Box Culvert	2.000	EA	30,000.00	20,000.00	32,000.00
0070	202-B023	Removal of Bridge	13.000	EA	150,000.00	400,000.00	1,100,000.00
0080	202-B052	Removal of Concrete Driveways, All Depths	108.000	SY	43.00	41.70	120.00
0090	202-B069	Removal of Concrete Pavement w/ Variable Depth Overlay	42,969.000	SY	17.00	10.00	19.65
0100	202-B125	Removal of Fence Gate, All Types, All Sizes	3.000	EA	750.00	1,500.00	152.00
0110	202-B126	Removal of Fence, All Types	3,557.000	LF	3.25	4.00	2.25
0120	202-B150	Removal of Guard Rail Including Post, Blockouts & Hardware	2,192.000	LF	5.00	5.50	5.80
0130	202-B156	Removal of Guard Rail, Including Rail, Posts & Cable Anchor s	1,979.000	LF	6.00	6.50	6.95
0140	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	3,863.000	LF	7.00	7.50	8.10
0150	202-B191	Removal of Pipe, 8" And Above	722.000	LF	21.00	40.00	46.55
0160	202-B215	Removal of Sign Including Post & Footing	48.000	EA	75.00	100.00	83.50
0170	202-B217	Removal of Sign Post and Footing	58.000	EA	75.00	100.00	83.50
0180	203-A001	Unclassified Excavation, FM, AH	75,852.000	CY	11.50	10.00	24.35
0190	203-EX007	Borrow Excavation, AH, FME, Class B14	36,216.000	CY	25.00	35.00	34.20
0200	203-EX010	Borrow Excavation, AH, FME, Class B17	132,067.000	CY	25.00	35.00	34.20
0210	203-G001	Excess Excavation, FM, AH	36,202.000	CY	14.00	20.00	33.22
0220	206-A001	Structure Excavation	1,148.000	CY	15.00	35.00	32.00
0230	206-B001	Select Material for Undercuts, Contractor Furnished, FM	418.000	CY	95.00	200.00	132.00
0240	209-A005	Geotextile Stabilization, Type V, Non-Woven	74,156.000	SY	2.95	3.50	3.50
0250	211-B001	Topsoil for Slope Treatment, Contractor Furnished	21,296.000	CY	0.25	10.00	0.01
0260	213-C001	Superphosphate	37.000	TON	1,000.00	850.00	1,155.00

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	216-A001	Solid Sodding	5,853.000	SY	6.00	8.00	7.00
0280	217-A001	Ditch Liner	3,857.000	SY	2.00	3.00	2.05
0290	219-A001	Watering	120.000	KGAL	20.00	20.00	20.00
0300	220-A001	Insect Pest Control	33.000	ACRE	30.00	30.00	30.00
0310	221-A001	Concrete Paved Ditch	872.000	CY	800.00	900.00	1,200.00
0320	223-A001	Mowing	356.000	ACRE	50.00	50.00	50.00
0330	224-A001	Soil Reinforcing Mat	4,946.000	SY	2.35	6.00	2.70
0340	225-A001	Grassing	71.000	ACRE	1,000.00	2,000.00	1,155.00
0350	225-B001	Agricultural Limestone	37.000	TON	150.00	100.00	175.00
0360	225-C001	Mulch, Vegetative Mulch	142.000	TON	250.00	300.00	290.00
0370	226-A001	Temporary Grassing	71.000	ACRE	850.00	1,650.00	985.00
0380	236-A008	Silt Basin, Type D	7.000	EA	2,400.00	10,000.00	7,000.00
0390	237-A002	Wattles, 20"	3,333.000	LF	6.00	7.00	10.00
0400	239-A001	Temporary Slope Drains	5,157.000	LF	6.80	30.00	17.25
0410	245-A001	Silt Dike	3,333.000	LF	5.75	13.00	8.65
0420	246-A001	Sandbags	6,552.000	LF	3.50	10.00	15.00
0430	246-B001	Rockbags	650.000	EA	4.50	15.00	21.00
0440	246-B002	Rockbags	1,650.000	LF	5.00	15.00	41.00
0450	247-A001	Temporary Stream Diversion	3.000	EA	20,000.00	20,000.00	20,000.00
0460	249-A001	Riprap for Erosion Control	3,567.000	TON	102.50	150.00	110.00
0470	249-B001	Remove and Reset Riprap	3,600.000	CY	18.50	50.00	51.00
0480	304-D002	Granular Material, Crushed Stone	5,276.000	TON	95.00	125.00	127.10
0490	406-D001	Fine Milling of Bituminous Pavement, All Depths	7,814.000	SY	14.50	20.00	12.90
0500	407-A001	Asphalt for Tack Coat	8,305.000	GAL	3.70	4.00	4.05
0510	423-A001	Rumble Strips, Ground In	9.000	MI	280.00	350.00	311.00
0520	501-K001	Transverse Grooving	192.000	SY	2.40	3.00	2.70

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	502-A001	Reinforced Cement Concrete Bridge End Pavement	2,046.000	SY	348.50	400.00	401.00
0540	503-C010	Saw Cut, Full Depth	848.000	LF	12.00	45.00	22.00
0550	601-A001	Class "B" Structural Concrete	455.000	CY	925.00	2,500.00	2,300.00
0560	601-B001	Class "B" Structural Concrete, Minor Structures	53.000	CY	1,000.00	3,000.00	2,100.00
0570	601-B002	Class "C" Structural Concrete, Minor Structures	6.000	CY	1,500.00	3,000.00	2,000.00
0580	602-A001	Reinforcing Steel	83,916.000	LBS	1.90	3.00	3.45
0590	603-ALT003	18" Type A Alternate Pipe	1,040.000	LF	85.00	135.00	81.00
0600	603-ALT005	22" x 13" Type A Alternate Pipe	24.000	LF	110.00	160.00	100.00
0610	603-ALT006	24" Type A Alternate Pipe	152.000	LF	100.00	120.00	65.00
0620	603-ALT008	29" x 18" Type A Alternate Pipe	48.000	LF	128.00	135.00	130.00
0630	603-ALT009	30" Type A Alternate Pipe	168.000	LF	111.00	195.00	75.00
0640	603-ALT011	36" Type A Alternate Pipe	112.000	LF	122.00	220.00	90.00
0650	603-ALT013	36" x 23" Type A Alternate Pipe	56.000	LF	139.00	210.00	110.00
0660	603-ALT014	42" Type A Alternate Pipe	48.000	LF	151.00	210.00	125.00
0670	603-ALT015	44" x 27" Type A Alternate Pipe	48.000	LF	169.00	220.00	150.00
0680	603-ALT020	65" x 40" Type A Alternate Pipe	168.000	LF	280.00	360.00	305.00
0690	603-CA011	18" Reinforced Concrete Pipe, Class III	32.000	LF	95.00	100.00	100.00
0700	603-CA026	24" Reinforced Concrete Pipe, Class III	184.000	LF	110.00	120.00	100.00
0710	603-CB003	18" Reinforced Concrete End Section	2.000	EA	1,500.00	1,300.00	1,000.00
0720	603-CB004	24" Reinforced Concrete End Section	4.000	EA	1,600.00	1,700.00	2,200.00
0730	603-CE008	29" x 18" Concrete Arch Pipe, Class A III	104.000	LF	128.00	151.95	100.00
0740	603-CE018	44" x 27" Concrete Arch Pipe, Class A III	80.000	LF	170.00	215.00	150.00
0750	603-CE039	73" x 45" Concrete Arch Pipe, Class A III	56.000	LF	358.00	450.00	400.00
0760	603-CF003	29" x 18" Concrete Arch Pipe End Section	4.000	EA	1,650.00	1,600.00	1,250.00
0770	603-CF005	44" x 27" Concrete Arch Pipe End Section	4.000	EA	2,250.00	3,000.00	2,000.00
0780	603-CF009	73" x 45" Concrete Arch Pipe End Section	2.000	EA	3,400.00	6,000.00	8,500.00

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0790	605-AA001	Geotextile for Subsurface Drainage, Type III	686.000	SY	58.00	8.00	4.55
0800	605-O002	4" Perforated Sewer Pipe for Underdrains, SDR 23.5	1,233.000	LF	62.00	35.00	35.00
0810	605-P002	4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	506.000	LF	62.00	50.00	27.00
0820	605-W001	Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM	48.000	CY	180.00	250.00	138.00
0830	606-B001	Guard Rail, Class A, Type 1	1,500.000	LF	27.00	28.00	31.20
0840	606-B009	Guard Rail, Class A, Type 1, Metal Post	600.000	LF	27.00	28.00	31.20
0850	606-D022	Guard Rail, Bridge End Section, Type I	32.000	EA	3,700.00	4,000.00	4,275.00
0860	606-D023	Guard Rail, Bridge End Section, Type I, Metal Post	16.000	EA	3,700.00	4,000.00	4,275.00
0870	606-E001	Guard Rail, Terminal End Section	16.000	EA	3,900.00	4,200.00	4,505.00
0880	606-E005	Guard Rail, Terminal End Section, Flared	32.000	EA	3,900.00	4,200.00	4,505.00
0890	609-D004	Combination Concrete Curb and Gutter Type 2 Modified	693.000	LF	40.00	45.00	44.60
0900	614-B001	Concrete Driveway, With Reinforcement	134.000	SY	135.00	140.00	150.50
0910	615-A024	Concrete Bridge End Barrier, 37.5"	480.000	LF	81.00	85.00	93.35
0920	617-A001	Right-of-Way Marker	232.000	EA	525.00	525.00	600.00
0930	619-A1002	Temporary Traffic Stripe, Continuous White	28,565.000	LF	1.15	0.45	1.33
0940	619-A1004	Temporary Traffic Stripe, Continuous White, Paint	18.000	MI	6,000.00	2,350.00	6,931.00
0950	619-A2002	Temporary Traffic Stripe, Continuous Yellow	27,889.000	LF	1.15	0.45	1.33
0960	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint	17.000	MI	6,000.00	2,350.00	6,931.00
0970	619-A4001	Temporary Traffic Stripe, Skip Yellow	3,760.000	LF	1.15	0.45	1.33
0980	619-A4002	Temporary Traffic Stripe, Skip Yellow	2.000	MI	6,000.00	2,350.00	6,931.00
0990	619-A5001	Temporary Traffic Stripe, Detail	5,671.000	LF	2.00	0.55	2.31
1000	619-A5002	Temporary Traffic Stripe, Detail, Paint	1,894.000	LF	2.00	0.55	2.22
1010	619-A6001	Temporary Traffic Stripe, Legend	107.000	SF	6.00	3.25	6.67
1020	619-A6002	Temporary Traffic Stripe, Legend	308.000	LF	2.50	2.25	2.78
1030	619-A6004	Temporary Traffic Stripe, Legend, Paint	810.000	LF	2.50	2.25	2.78
1040	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	217.000	EA	18.00	30.00	20.00

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1050	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	815.000	SF	10.00	11.00	11.85
1060	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,759.000	SF	10.00	11.00	11.85
1070	619-G4001	Barricades, Type III, Double Faced	294.000	LF	24.00	26.00	28.50
1080	619-G4005	Barricades, Type III, Single Faced	240.000	LF	21.00	23.00	25.00
1090	619-G5001	Free Standing Plastic Drums	600.000	EA	55.00	60.00	65.25
1100	619-G7001	Warning Lights, Type "B"	72.000	EA	150.00	200.00	178.00
1110	620-A001	Mobilization	1.000	LS	8,500,000.00	10,000,000.00	10,900,000.00
1120	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	134.000	SF	22.00	25.00	24.50
1130	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	309.000	SF	24.00	26.00	27.75
1140	630-A005	Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness	103.000	SF	23.00	25.00	25.60
1150	630-B002	Interstate Directional Signs, Bolted Extruded Aluminum Panels, Ground Mounted	6.000	SF	26.00	28.00	28.90
1160	630-C005	Square Tube Posts, 2.0 lb/ft	852.000	LF	19.00	20.00	22.00
1170	630-F006	Delineators, Guard Rail, White	128.000	EA	26.00	30.00	29.00
1180	630-G004	Type 3 Object Markers, OM-3R or OM-3L	14.000	EA	85.00	90.00	95.00
1190	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	20.000	EA	85.00	90.00	95.00
1200	699-A001	Roadway Construction Stakes	1.000	LS	850,000.00	1,500,000.00	1,100,000.00
1210	815-A002	Loose Riprap, Size 100	542.000	TON	102.50	125.00	102.00
1220	815-A007	Loose Riprap, Size 300	12,412.000	TON	102.50	115.00	118.50
1230	815-E001	Geotextile under Riprap	19,747.000	SY	3.10	5.00	4.50
1240	815-F002	Sediment Control Stone	631.000	TON	91.00	200.00	102.00
1250	907-234-A001	Temporary Silt Fence	62,553.000	LF	3.25	6.00	4.10
1260	907-234-C001	Super Silt Fence	19,921.000	LF	12.50	18.00	16.00
1270	907-234-F001	Turbidity Barrier	1,040.000	LF	20.00	75.00	22.00
1280	907-253-A001	Coir Fiber Baffle	1,105.000	LF	15.00	25.00	10.00
1290	907-403-A003	12.5-mm, ST, Asphalt Pavement	5,004.000	TON	173.25	175.00	193.05
1300	907-403-A006	19-mm, ST, Asphalt Pavement	6,610.000	TON	159.60	165.00	177.10

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8,111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1310	907-403-A015	9.5-mm, ST, Asphalt Pavement	5,918.000	TON	178.50	185.00	198.95
1320	907-403-B003	12.5-mm, ST, Asphalt Pavement, Leveling	786.000	TON	189.00	195.00	208.65
1330	907-403-B012	9.5-mm, ST, Asphalt Pavement, Leveling	22.000	TON	257.25	600.00	283.05
1340	907-403-C003	19-mm, ST, Asphalt Pavement, Trench Widening	389.000	TON	194.25	200.00	214.60
1350	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	8,310.000	LF	5.00	4.00	4.30
1360	907-618-A001	Maintenance of Traffic	1.000	LS	1,920,000.00	3,000,000.00	575,000.00
1370	907-619-E3001	Changeable Message Sign	18.000	EA	10,000.00	10,750.00	12,000.00
1380	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	14,361.000	LF	1.90	5.30	2.20
1390	907-626-C012	6" Thermoplastic Double Drop Edge Stripe, Continuous White	7.000	MI	9,800.00	27,500.00	11,320.00
1400	907-626-D003	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	2.000	MI	7,500.00	22,500.00	8,665.00
1410	907-626-D004	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	3,840.000	LF	1.45	4.25	1.68
1420	907-626-E003	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	5.000	MI	9,700.00	27,500.00	11,205.00
1430	907-626-E004	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	9,238.000	LF	1.85	5.30	2.13
1440	907-626-G006	Thermoplastic Double Drop Detail Stripe, White	4,800.000	LF	15.00	6.50	17.32
1450	907-626-G007	Thermoplastic Double Drop Detail Stripe, Yellow	1,099.000	LF	15.00	6.50	17.32
1460	907-626-H007	Thermoplastic Double Drop Legend, White	525.000	LF	17.50	53.00	20.20
1470	907-626-H009	Thermoplastic Legend, White	54.000	SF	35.00	105.00	38.90
1480	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	650.000	EA	18.00	27.00	20.80
1490	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	975.000	EA	18.00	27.00	20.80
1500	907-906001	Trainees	1,040.000	HRS	5.00	5.00	5.00
1510	304-F001	3/4" and Down Crushed Stone Base	42,564.000	TON			
1520	304-F002	Size 610 Crushed Stone Base	42,564.000	TON			109.25
1530	304-F003	Size 825B Crushed Stone Base	42,564.000	TON	97.00	125.00	
1540	605-W002	Filter Material for Combination Storm Drain and/or Underdrains,Type B, FM	653.000	CY			180.00
1550	605-W003	Filter Material for Combination Storm Drain and/or Underdrains,Type C, FM	653.000	CY	118.00	200.00	
1560	501-K001	Transverse Grooving	18,850.000	SY	2.40	2.50	2.80

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1570	803-D005	HP 14 x 117 Steel Piling	18,015.000	LF	105.00	185.00	168.25
1580	803-D007	HP 14 x 89 Steel Piling	28,010.000	LF	85.00	160.00	126.30
1590	803-F003	14" Pre-Formed Pile Hole	1,710.000	LF	30.50	50.00	404.30
1600	803-P003	30" Steel Pipe Piling, Wall Thickness 0.500"	2,640.000	LF	175.00	340.00	245.00
1610	804-C184	150' Prestressed Concrete Beam, Type FIB-72	748.000	LF	500.00	575.00	526.00
1620	804-C186	110' Prestressed Concrete Beam, Type FIB-45	1,095.000	LF	500.00	565.00	416.00
1630	804-C188	80' Prestressed Concrete Beam, Type FIB-36	954.000	LF	500.00	515.00	451.00
1640	804-C192	100' Prestressed Concrete Beam, Type FIB-36	2,189.000	LF	500.00	520.00	435.00
1650	804-C193	120' Prestressed Concrete Beam, Type FIB-45	2,868.000	LF	500.00	535.00	423.00
1660	804-C194	135' Prestressed Concrete Beam, Type FIB-63	2,018.000	LF	500.00	560.00	487.00
1670	804-C196	140' Prestressed Concrete Beam, Type FIB-63	1,535.000	LF	500.00	550.00	556.00
1680	804-C198	90' Prestressed Concrete Beam, Type FIB-36	4,027.000	LF	500.00	530.00	424.00
1690	804-C201	95' Prestressed Concrete Beam, Type FIB-36	2,268.000	LF	500.00	500.00	451.00
1700	804-C202	130' Prestressed Concrete Beam, Type FIB-54	1,425.000	LF	500.00	475.00	405.00
1710	804-C208	60' Prestressed Concrete Beam, Type FIB-36	655.000	LF	500.00	575.00	432.00
1720	804-C209	115' Prestressed Concrete Beam, Type FIB-45	687.000	LF	500.00	525.00	533.00
1730	804-C210	40' Prestressed Concrete Beam, Type MFIB-25	198.000	LF	500.00	525.00	402.00
1740	804-C234	102' Prestressed Concrete Beam, Type FIB-36	1,218.000	LF	500.00	500.00	451.00
1750	804-C245	136' Prestressed Concrete Beam, Type FIB-54	4,878.000	LF	500.00	425.00	500.00
1760	804-C256	125' Prestressed Concrete Beam, Type FIB-54	623.000	LF	500.00	500.00	439.00
1770	804-C271	155' Prestressed Concrete Beam, Type FIB-72	1,545.000	LF	500.00	575.00	539.00
1780	805-A001	Reinforcement	1,624,112.000	LBS	1.60	1.90	2.07
1790	805-C001	Reinforcement, Corrosion Resistant	46,110.000	LBS	2.95	6.50	3.40
1800	813-A004	Concrete Railing, 36"	10,603.000	LF	81.00	85.00	93.50
1810	815-A007	Loose Riprap, Size 300	51,556.000	TON	102.50	125.00	141.00
1820	815-E001	Geotextile under Riprap	35,066.000	SY	3.10	5.00	6.10

Bridge Replacements on US 80 between Chunky & Meehan (Bridge Nos. 123.1, 123.3, 123.5 & 122.5), US 80 between Newton & Chunky (Bridge Nos. 110.8, 111.7, 114.8 & 121.4) & on US 51, (Bridge Nos. 124.7, 126.6, 130.0 130.1 & 130.4) known as Federal Aid Project Nos. BR-0472-00(016) / 102401301, BR-0472-00(016) / 102401302, BR-0472-00(020) / 102367301 & NHPP-1681-00(017) / 106112301 in Lauderdale, Newton & Madison Counties.					Cotton Creek Transport, Inc.	W. G. Yates & Sons Construction Company	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$80,622,430.14					\$87,914,720.40	\$107,767,100.70	\$109,589,971.55
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1830	907-803-B001	Conventional Static Pile Load Test	12.000	EA	5,000.00	5,000.00	5,000.00
1840	907-803-I003	PDA Test Pile, HP Steel Pile	30.000	EA	50,000.00	25,000.00	28,500.00
1850	907-803-I004	PDA Test Pile, Steel Pipe Pile	2.000	EA	50,000.00	60,000.00	38,500.00
1860	907-803-J001	Pile Restrike	32.000	EA	500.00	3,500.00	2,500.00
1870	907-804-A001	Bridge Concrete, Class BDX	5,723.000	CY	1,875.00	2,200.00	2,055.00
1880	907-804-A002	Bridge Concrete, Class AA	1,830.000	CY	1,875.00	2,500.00	2,280.00
1890	907-822-B003	3" Reinforced Elastomeric Molded Rubber Expansion Joint	38.000	LF	2,100.00	1,750.00	2,900.00
1900	907-822-B010	3 1/2" Reinforced Elastomeric Molded Rubber Expansion Joint	39.000	LF	2,100.00	1,750.00	2,400.00
1910	907-823-A001	Preformed Joint Seal, Type I	599.000	LF	50.00	32.00	35.00
1920	907-823-A002	Preformed Joint Seal, Type II	337.000	LF	50.00	35.00	40.00