

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |           |                                                            |             |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|------------------------------------------------------------|-------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |           |                                                            |             |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item      | Item Description                                           | Item Qnty   | Units | 1                      | 2                                | 3                                       |
| 0010                                                                                                                                                                                                                              | 201-A001  | Clearing and Grubbing                                      | 1.000       | LS    | 100,000.00             | 183,200.00                       | 120,000.00                              |
| 0012                                                                                                                                                                                                                              | 202-A001  | Removal of Obstructions                                    | 1.000       | LS    | 25,000.00              | 88,100.00                        | 115,000.00                              |
| 0020                                                                                                                                                                                                                              | 202-B006  | Removal of Asphalt Paved Shoulders, All Depths             | 55,169.000  | SY    | 8.00                   | 8.00                             | 30.00                                   |
| 0030                                                                                                                                                                                                                              | 202-B007  | Removal of Asphalt Pavement, All Depths                    | 65,034.000  | SY    | 8.00                   | 8.00                             | 22.00                                   |
| 0040                                                                                                                                                                                                                              | 202-B059  | Removal of Concrete Median & Island Pavement, All Depths   | 700.000     | SY    | 40.00                  | 42.50                            | 68.00                                   |
| 0050                                                                                                                                                                                                                              | 202-B063  | Removal of Concrete Paved Ditch                            | 1,618.000   | SY    | 35.00                  | 17.50                            | 27.00                                   |
| 0060                                                                                                                                                                                                                              | 202-B088  | Removal of Curb & Gutter, All Types                        | 2,380.000   | LF    | 16.00                  | 15.50                            | 18.00                                   |
| 0070                                                                                                                                                                                                                              | 202-B092  | Removal of Curb, All Types                                 | 270.000     | LF    | 23.00                  | 16.25                            | 18.00                                   |
| 0080                                                                                                                                                                                                                              | 202-B129  | Removal of Flared End Section, All Sizes                   | 17.000      | EA    | 700.00                 | 858.00                           | 568.00                                  |
| 0090                                                                                                                                                                                                                              | 202-B135  | Removal of Guard Post                                      | 27.000      | EA    | 7.00                   | 37.50                            | 7.00                                    |
| 0100                                                                                                                                                                                                                              | 202-B150  | Removal of Guard Rail Including Post, Blockouts & Hardware | 6,375.000   | LF    | 3.50                   | 8.35                             | 3.53                                    |
| 0110                                                                                                                                                                                                                              | 202-B162  | Removal of Impact Attenuator                               | 1.000       | EA    | 2,500.00               | 6,410.00                         | 2,295.53                                |
| 0120                                                                                                                                                                                                                              | 202-B164  | Removal of Inlet and Junction Box, All Types & Sizes       | 77.000      | EA    | 700.00                 | 1,270.00                         | 682.42                                  |
| 0130                                                                                                                                                                                                                              | 202-B170  | Removal of Junction Box                                    | 10.000      | EA    | 200.00                 | 1,500.00                         | 682.24                                  |
| 0140                                                                                                                                                                                                                              | 202-B176  | Removal of Lighting Controllers                            | 1.000       | EA    | 1,000.00               | 883.00                           | 4,473.34                                |
| 0150                                                                                                                                                                                                                              | 202-B179  | Removal of Low Mast Lighting Foundation                    | 19.000      | EA    | 1,500.00               | 1,110.00                         | 1,765.79                                |
| 0160                                                                                                                                                                                                                              | 202-B191  | Removal of Pipe, 8" And Above                              | 273.000     | LF    | 30.00                  | 56.75                            | 45.00                                   |
| 0170                                                                                                                                                                                                                              | 202-B195  | Removal of Pull Box                                        | 19.000      | EA    | 200.00                 | 176.00                           | 353.16                                  |
| 0172                                                                                                                                                                                                                              | 202-B240  | Removal of Traffic Stripe                                  | 13,200.000  | LF    | 3.50                   | 3.60                             | 3.53                                    |
| 0180                                                                                                                                                                                                                              | 202-B278  | Removal & Replacement of Edge Drain Outlet                 | 171.000     | EA    | 700.00                 | 2,760.00                         | 706.32                                  |
| 0190                                                                                                                                                                                                                              | 203-A001  | Unclassified Excavation, FM, AH                            | 70,062.000  | CY    | 17.00                  | 16.75                            | 30.00                                   |
| 0200                                                                                                                                                                                                                              | 203-EX018 | Borrow Excavation, AH, FME, Class B7-6                     | 8,751.000   | CY    | 45.00                  | 26.00                            | 40.00                                   |
| 0210                                                                                                                                                                                                                              | 203-G001  | Excess Excavation, FM, AH                                  | 10,615.000  | CY    | 40.00                  | 20.75                            | 24.00                                   |
| 0220                                                                                                                                                                                                                              | 206-A001  | Structure Excavation                                       | 1,655.000   | CY    | 9.00                   | 31.50                            | 11.00                                   |
| 0230                                                                                                                                                                                                                              | 206-B001  | Select Material for Undercuts, Contractor Furnished, FM    | 5.000       | CY    | 50.00                  | 209.00                           | 42.00                                   |
| 0240                                                                                                                                                                                                                              | 209-A005  | Geotextile Stabilization, Type V, Non-Woven                | 285,500.000 | SY    | 1.50                   | 2.75                             | 4.00                                    |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |           |                                                              |             |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|--------------------------------------------------------------|-------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |           |                                                              |             |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item      | Item Description                                             | Item Qnty   | Units | 1                      | 2                                | 3                                       |
| 0250                                                                                                                                                                                                                              | 211-B001  | Topsoil for Slope Treatment, Contractor Furnished            | 29,203.000  | CY    | 1.00                   | 0.01                             | 14.00                                   |
| 0260                                                                                                                                                                                                                              | 213-C001  | Superphosphate                                               | 55.000      | TON   | 1,000.00               | 1,240.00                         | 850.00                                  |
| 0270                                                                                                                                                                                                                              | 216-A001  | Solid Sodding                                                | 2,804.000   | SY    | 8.00                   | 11.75                            | 6.00                                    |
| 0280                                                                                                                                                                                                                              | 217-A001  | Ditch Liner                                                  | 10,082.000  | SY    | 2.00                   | 4.10                             | 1.80                                    |
| 0290                                                                                                                                                                                                                              | 219-A001  | Watering                                                     | 56.000      | KGAL  | 20.00                  | 20.00                            | 20.00                                   |
| 0300                                                                                                                                                                                                                              | 220-A001  | Insect Pest Control                                          | 109.000     | ACRE  | 30.00                  | 30.00                            | 30.00                                   |
| 0310                                                                                                                                                                                                                              | 221-A001  | Concrete Paved Ditch                                         | 380.000     | CY    | 930.00                 | 1,040.00                         | 958.00                                  |
| 0320                                                                                                                                                                                                                              | 223-A001  | Mowing                                                       | 109.000     | ACRE  | 50.00                  | 50.00                            | 50.00                                   |
| 0330                                                                                                                                                                                                                              | 225-A001  | Grassing                                                     | 109.000     | ACRE  | 1,400.00               | 2,160.00                         | 1,200.00                                |
| 0340                                                                                                                                                                                                                              | 225-B001  | Agricultural Limestone                                       | 326.000     | TON   | 120.00                 | 117.00                           | 110.00                                  |
| 0350                                                                                                                                                                                                                              | 225-C001  | Mulch, Vegetative Mulch                                      | 217.000     | TON   | 250.00                 | 292.00                           | 250.00                                  |
| 0360                                                                                                                                                                                                                              | 226-A001  | Temporary Grassing                                           | 109.000     | ACRE  | 1,000.00               | 1,400.00                         | 950.00                                  |
| 0370                                                                                                                                                                                                                              | 229-A001  | Erosion Mat                                                  | 5,112.000   | SY    | 73.00                  | 68.75                            | 65.00                                   |
| 0380                                                                                                                                                                                                                              | 237-A002  | Wattles, 20"                                                 | 13,016.000  | LF    | 6.00                   | 11.00                            | 5.00                                    |
| 0390                                                                                                                                                                                                                              | 246-B001  | Rockbags                                                     | 22,431.000  | EA    | 8.00                   | 2.15                             | 8.00                                    |
| 0400                                                                                                                                                                                                                              | 249-A001  | Riprap for Erosion Control                                   | 715.000     | TON   | 105.00                 | 105.00                           | 127.00                                  |
| 0410                                                                                                                                                                                                                              | 406-D001  | Fine Milling of Bituminous Pavement, All Depths              | 47,224.000  | SY    | 2.40                   | 4.80                             | 4.30                                    |
| 0420                                                                                                                                                                                                                              | 407-A001  | Asphalt for Tack Coat                                        | 181,457.000 | GAL   | 2.00                   | 4.50                             | 4.53                                    |
| 0430                                                                                                                                                                                                                              | 423-A001  | Rumble Strips, Ground In                                     | 67.000      | MI    | 600.00                 | 321.00                           | 323.73                                  |
| 0440                                                                                                                                                                                                                              | 503-C010  | Saw Cut, Full Depth                                          | 141,194.000 | LF    | 3.00                   | 8.85                             | 8.24                                    |
| 0450                                                                                                                                                                                                                              | 601-A001  | Class "B" Structural Concrete                                | 63.000      | CY    | 4,000.00               | 2,560.00                         | 2,306.03                                |
| 0460                                                                                                                                                                                                                              | 601-B001  | Class "B" Structural Concrete, Minor Structures              | 193.000     | CY    | 3,500.00               | 2,980.00                         | 2,902.09                                |
| 0470                                                                                                                                                                                                                              | 602-A001  | Reinforcing Steel                                            | 22,650.000  | LBS   | 11.00                  | 2.90                             | 4.71                                    |
| 0480                                                                                                                                                                                                                              | 603-CA012 | 18" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets | 3,700.000   | LF    | 83.00                  | 94.50                            | 124.22                                  |
| 0490                                                                                                                                                                                                                              | 603-CA027 | 24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets | 32.000      | LF    | 130.00                 | 117.00                           | 139.19                                  |
| 0500                                                                                                                                                                                                                              | 603-CA041 | 30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets | 16.000      | LF    | 160.00                 | 144.00                           | 177.88                                  |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |           |                                                                     |            |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------------------------------------------------------------------|------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |           |                                                                     |            |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item      | Item Description                                                    | Item Qnty  | Units | 1                      | 2                                | 3                                       |
| 0510                                                                                                                                                                                                                              | 603-CA056 | 36" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets        | 8.000      | LF    | 300.00                 | 135.00                           | 218.44                                  |
| 0520                                                                                                                                                                                                                              | 603-CA067 | 42" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets        | 8.000      | LF    | 410.00                 | 166.00                           | 334.06                                  |
| 0530                                                                                                                                                                                                                              | 603-CA077 | 48" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets        | 8.000      | LF    | 525.00                 | 210.00                           | 411.23                                  |
| 0540                                                                                                                                                                                                                              | 603-CA088 | 54" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets        | 32.000     | LF    | 700.00                 | 294.00                           | 532.95                                  |
| 0550                                                                                                                                                                                                                              | 603-CB003 | 18" Reinforced Concrete End Section                                 | 14.000     | EA    | 1,500.00               | 1,150.00                         | 1,882.03                                |
| 0560                                                                                                                                                                                                                              | 603-CB004 | 24" Reinforced Concrete End Section                                 | 3.000      | EA    | 1,600.00               | 1,460.00                         | 2,032.71                                |
| 0570                                                                                                                                                                                                                              | 603-CB005 | 30" Reinforced Concrete End Section                                 | 2.000      | EA    | 1,700.00               | 1,720.00                         | 2,169.27                                |
| 0580                                                                                                                                                                                                                              | 603-CB006 | 36" Reinforced Concrete End Section                                 | 1.000      | EA    | 2,500.00               | 2,300.00                         | 2,447.09                                |
| 0590                                                                                                                                                                                                                              | 603-CB007 | 42" Reinforced Concrete End Section                                 | 1.000      | EA    | 3,000.00               | 3,360.00                         | 2,875.58                                |
| 0600                                                                                                                                                                                                                              | 603-CB008 | 48" Reinforced Concrete End Section                                 | 1.000      | EA    | 3,500.00               | 4,120.00                         | 4,169.78                                |
| 0610                                                                                                                                                                                                                              | 603-CB009 | 54" Reinforced Concrete End Section                                 | 3.000      | EA    | 4,200.00               | 4,470.00                         | 4,518.21                                |
| 0620                                                                                                                                                                                                                              | 603-CE003 | 22" x 13" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets | 5,116.000  | LF    | 105.00                 | 97.25                            | 117.20                                  |
| 0630                                                                                                                                                                                                                              | 603-CF002 | 22" x 13" Concrete Arch Pipe End Section                            | 62.000     | EA    | 1,300.00               | 1,250.00                         | 1,632.84                                |
| 0640                                                                                                                                                                                                                              | 603-SB004 | 18" Branch Connections, Stub into 54" Concrete Pipe                 | 2.000      | EA    | 1,200.00               | 4,820.00                         | 4,549.41                                |
| 0650                                                                                                                                                                                                                              | 604-A001  | Castings                                                            | 1,594.000  | LBS   | 7.00                   | 5.60                             | 5.30                                    |
| 0660                                                                                                                                                                                                                              | 604-B001  | Gratings                                                            | 24,150.000 | LBS   | 7.00                   | 5.60                             | 5.30                                    |
| 0670                                                                                                                                                                                                                              | 606-B003  | Guard Rail, Class A, Type 1, 'W' Beam, Metal Post                   | 3,500.000  | LF    | 25.00                  | 25.75                            | 25.90                                   |
| 0680                                                                                                                                                                                                                              | 606-D001  | Guard Rail, Bridge End Section                                      | 24.000     | EA    | 3,200.00               | 3,210.00                         | 3,237.29                                |
| 0690                                                                                                                                                                                                                              | 606-E001  | Guard Rail, Terminal End Section                                    | 24.000     | EA    | 3,500.00               | 3,450.00                         | 3,472.72                                |
| 0700                                                                                                                                                                                                                              | 609-B003  | Concrete Curb, Special Design for Slotted Curb                      | 3,430.000  | LF    | 40.00                  | 39.75                            | 49.00                                   |
| 0710                                                                                                                                                                                                                              | 609-D003  | Combination Concrete Curb and Gutter Type 2                         | 17,933.000 | LF    | 28.00                  | 29.25                            | 38.00                                   |
| 0720                                                                                                                                                                                                                              | 609-D012  | Combination Concrete Curb and Gutter Type 3A Modified               | 27,438.000 | LF    | 28.00                  | 31.50                            | 38.00                                   |
| 0730                                                                                                                                                                                                                              | 612-A001  | Flowable Fill, Excavatable                                          | 23.000     | CY    | 350.00                 | 1,080.00                         | 322.00                                  |
| 0740                                                                                                                                                                                                                              | 616-A001  | Concrete Median and/or Island Pavement, 10-inch                     | 22,788.000 | SY    | 115.00                 | 145.00                           | 126.00                                  |
| 0750                                                                                                                                                                                                                              | 616-A004  | Concrete Median and/or Island Pavement, 4-inch                      | 4,320.000  | SY    | 93.00                  | 67.75                            | 102.00                                  |
| 0760                                                                                                                                                                                                                              | 619-A1001 | Temporary Traffic Stripe, Continuous White                          | 42.000     | MI    | 2,800.00               | 2,980.00                         | 2,942.99                                |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |           |                                                                |             |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|----------------------------------------------------------------|-------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |           |                                                                |             |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item      | Item Description                                               | Item Qnty   | Units | 1                      | 2                                | 3                                       |
| 0770                                                                                                                                                                                                                              | 619-A1002 | Temporary Traffic Stripe, Continuous White                     | 7,402.000   | LF    | 0.50                   | 0.60                             | 0.59                                    |
| 0780                                                                                                                                                                                                                              | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow                    | 38.000      | MI    | 2,800.00               | 2,980.00                         | 2,942.99                                |
| 0790                                                                                                                                                                                                                              | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow                    | 4,320.000   | LF    | 0.50                   | 0.60                             | 0.59                                    |
| 0800                                                                                                                                                                                                                              | 619-A3001 | Temporary Traffic Stripe, Skip White                           | 45.000      | MI    | 2,800.00               | 2,980.00                         | 2,942.99                                |
| 0810                                                                                                                                                                                                                              | 619-A5001 | Temporary Traffic Stripe, Detail                               | 541,194.000 | LF    | 0.20                   | 0.25                             | 0.24                                    |
| 0820                                                                                                                                                                                                                              | 619-A6001 | Temporary Traffic Stripe, Legend                               | 16,159.000  | SF    | 1.00                   | 1.20                             | 1.18                                    |
| 0830                                                                                                                                                                                                                              | 619-A6002 | Temporary Traffic Stripe, Legend                               | 9,515.000   | LF    | 0.50                   | 0.60                             | 0.59                                    |
| 0840                                                                                                                                                                                                                              | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 328.000     | SF    | 20.00                  | 20.25                            | 20.01                                   |
| 0850                                                                                                                                                                                                                              | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More   | 2,304.000   | SF    | 20.00                  | 20.25                            | 20.01                                   |
| 0860                                                                                                                                                                                                                              | 619-G4005 | Barricades, Type III, Single Faced                             | 72.000      | LF    | 50.00                  | 39.75                            | 41.00                                   |
| 0870                                                                                                                                                                                                                              | 619-G7001 | Warning Lights, Type "B"                                       | 8.000       | EA    | 350.00                 | 341.00                           | 353.00                                  |
| 0880                                                                                                                                                                                                                              | 620-A001  | Mobilization                                                   | 1.000       | LS    | 4,500,000.00           | 6,895,000.00                     | 5,500,000.00                            |
| 0890                                                                                                                                                                                                                              | 629-A005  | Vehicular Impact Attenuator, 70 MPH                            | 1.000       | EA    | 45,000.00              | 48,800.00                        | 45,321.00                               |
| 0900                                                                                                                                                                                                                              | 630-A001  | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness      | 642.000     | SF    | 25.00                  | 24.50                            | 24.72                                   |
| 0910                                                                                                                                                                                                                              | 630-A003  | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness      | 4,001.000   | SF    | 25.00                  | 27.00                            | 27.08                                   |
| 0920                                                                                                                                                                                                                              | 630-C001  | Square Tube Posts, 4.0 lb/ft                                   | 883.000     | LF    | 40.00                  | 41.00                            | 41.20                                   |
| 0930                                                                                                                                                                                                                              | 630-C005  | Square Tube Posts, 2.0 lb/ft                                   | 6,552.000   | LF    | 25.00                  | 24.50                            | 24.72                                   |
| 0940                                                                                                                                                                                                                              | 630-E005  | Structural Steel Angles & Bars, Aluminum Unistrut              | 250.000     | LBS   | 9.00                   | 8.35                             | 17.66                                   |
| 0950                                                                                                                                                                                                                              | 630-F006  | Delineators, Guard Rail, White                                 | 115.000     | EA    | 26.00                  | 24.50                            | 25.90                                   |
| 0960                                                                                                                                                                                                                              | 630-F007  | Delineators, Guard Rail, Yellow                                | 88.000      | EA    | 26.00                  | 24.50                            | 25.90                                   |
| 0970                                                                                                                                                                                                                              | 630-G005  | Type 3 Object Markers, OM-3R or OM-3L, Post Mounted            | 26.000      | EA    | 90.00                  | 83.50                            | 88.29                                   |
| 0980                                                                                                                                                                                                                              | 635-A059  | Traffic Signal Head, Type 1                                    | 24.000      | EA    | 1,300.00               | 1,310.00                         | 1,648.07                                |
| 0990                                                                                                                                                                                                                              | 635-A060  | Traffic Signal Head, Type 1A                                   | 12.000      | EA    | 2,400.00               | 2,430.00                         | 3,060.71                                |
| 1000                                                                                                                                                                                                                              | 635-A061  | Traffic Signal Head, Type 2                                    | 18.000      | EA    | 1,400.00               | 1,340.00                         | 1,648.07                                |
| 1010                                                                                                                                                                                                                              | 635-A063  | Traffic Signal Head, Type 2R                                   | 18.000      | EA    | 1,400.00               | 1,340.00                         | 1,648.07                                |
| 1020                                                                                                                                                                                                                              | 635-A069  | Traffic Signal Head, Type 2U                                   | 6.000       | EA    | 1,500.00               | 1,490.00                         | 1,883.51                                |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |              |                                                          |            |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|----------------------------------------------------------|------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |              |                                                          |            |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item         | Item Description                                         | Item Qnty  | Units | 1                      | 2                                | 3                                       |
| 1030                                                                                                                                                                                                                              | 638-A003     | Flashing Assembly, Be Prepared to Stop When Flashing     | 12.000     | EA    | 4,200.00               | 4,200.00                         | 4,708.78                                |
| 1040                                                                                                                                                                                                                              | 647-A001     | Removal of Existing Traffic Signal Equipment             | 1.000      | LS    | 15,000.00              | 14,400.00                        | 29,429.86                               |
| 1050                                                                                                                                                                                                                              | 682-A039     | Underground Branch Circuit, AWG 8, 3 Conductor           | 6,350.000  | LF    | 12.50                  | 13.00                            | 18.84                                   |
| 1060                                                                                                                                                                                                                              | 682-D003     | Underground Pull Box                                     | 46.000     | EA    | 1.00                   | 1,220.00                         | 588.60                                  |
| 1062                                                                                                                                                                                                                              | 682-D004     | Underground Pull Box With Concrete Pad                   | 46.000     | EA    | 2,000.00               | 1,970.00                         | 2,472.11                                |
| 1070                                                                                                                                                                                                                              | 682-E002     | Underground Junction Box                                 | 10.000     | EA    | 1.00                   | 1,470.00                         | 588.60                                  |
| 1072                                                                                                                                                                                                                              | 682-E003     | Underground Junction Box With Concrete Pad               | 10.000     | EA    | 2,200.00               | 2,230.00                         | 2,472.11                                |
| 1080                                                                                                                                                                                                                              | 682-F001     | Secondary Power Controller                               | 1.000      | EA    | 25,000.00              | 24,500.00                        | 21,189.50                               |
| 1088                                                                                                                                                                                                                              | 684-B003     | Slip Casing, 24" Diameter                                | 311.000    | LF    | 60.00                  | 57.25                            | 58.00                                   |
| 1090                                                                                                                                                                                                                              | 683-B005     | Lighting Assembly, Low Mast, LED, Type 40-1-8-213        | 46.000     | EA    | 5,000.00               | 5,170.00                         | 6,592.29                                |
| 1100                                                                                                                                                                                                                              | 684-A003     | Pole Foundation, 24" Diameter                            | 49.000     | CY    | 1,900.00               | 1,990.00                         | 2,707.55                                |
| 1110                                                                                                                                                                                                                              | 685-D001     | Service Pole                                             | 1.000      | EA    | 5,000.00               | 3,000.00                         | 5,885.97                                |
| 1120                                                                                                                                                                                                                              | 699-A001     | Roadway Construction Stakes                              | 1.000      | LS    | 500,000.00             | 1,038,800.00                     | 1,100,000.00                            |
| 1130                                                                                                                                                                                                                              | 815-A007     | Loose Riprap, Size 300                                   | 279.000    | TON   | 120.00                 | 123.00                           | 167.40                                  |
| 1140                                                                                                                                                                                                                              | 815-E001     | Geotextile under Riprap                                  | 370.000    | SY    | 3.50                   | 3.85                             | 14.15                                   |
| 1150                                                                                                                                                                                                                              | 815-F002     | Sediment Control Stone                                   | 108.000    | TON   | 62.00                  | 118.00                           | 132.64                                  |
| 1160                                                                                                                                                                                                                              | 907-234-A001 | Temporary Silt Fence                                     | 57,820.000 | LF    | 3.00                   | 5.25                             | 2.80                                    |
| 1170                                                                                                                                                                                                                              | 907-234-D001 | Inlet Siltation Guard                                    | 125.000    | EA    | 725.00                 | 759.00                           | 600.00                                  |
| 1180                                                                                                                                                                                                                              | 907-234-E001 | Reset Inlet Siltation Guard                              | 125.000    | EA    | 400.00                 | 117.00                           | 325.00                                  |
| 1190                                                                                                                                                                                                                              | 907-403-A002 | 12.5-mm, MT, Asphalt Pavement                            | 28,611.000 | TON   | 135.00                 | 152.00                           | 153.04                                  |
| 1200                                                                                                                                                                                                                              | 907-403-A005 | 19-mm, MT, Asphalt Pavement                              | 26,048.000 | TON   | 128.00                 | 153.00                           | 154.21                                  |
| 1210                                                                                                                                                                                                                              | 907-403-A006 | 19-mm, ST, Asphalt Pavement                              | 31,947.000 | TON   | 120.00                 | 151.00                           | 152.15                                  |
| 1220                                                                                                                                                                                                                              | 907-403-A013 | 9.5-mm, HT, Asphalt Pavement                             | 64,775.000 | TON   | 118.00                 | 129.00                           | 129.49                                  |
| 1230                                                                                                                                                                                                                              | 907-403-A014 | 9.5-mm, MT, Asphalt Pavement                             | 22,595.000 | TON   | 144.00                 | 166.00                           | 167.16                                  |
| 1240                                                                                                                                                                                                                              | 907-403-A015 | 9.5-mm, ST, Asphalt Pavement                             | 23,628.000 | TON   | 130.00                 | 146.00                           | 147.15                                  |
| 1250                                                                                                                                                                                                                              | 907-413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 384.000    | LF    | 12.00                  | 11.75                            | 11.77                                   |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |               |                                                                              |             |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------|------------------------------------------------------------------------------|-------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |               |                                                                              |             |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item          | Item Description                                                             | Item Qnty   | Units | 1                      | 2                                | 3                                       |
| 1260                                                                                                                                                                                                                              | 907-420-A001  | Undersealing                                                                 | 36,000.000  | LBS   | 7.00                   | 4.70                             | 5.30                                    |
| 1270                                                                                                                                                                                                                              | 907-604-PP001 | Modify Existing Inlet, Per Plans                                             | 18.000      | EA    | 3,500.00               | 3,420.00                         | 796.33                                  |
| 1280                                                                                                                                                                                                                              | 907-618-A001  | Maintenance of Traffic                                                       | 1.000       | LS    | 1,365,000.00           | 1,780,600.00                     | 3,000,000.00                            |
| 1290                                                                                                                                                                                                                              | 907-618-M2001 | Work Zone Law Enforcement                                                    | 2,000.000   | HRS   | 60.00                  | 60.00                            | 60.00                                   |
| 1300                                                                                                                                                                                                                              | 907-619-E3001 | Changeable Message Sign                                                      | 4.000       | EA    | 15,000.00              | 11,900.00                        | 11,771.95                               |
| 1310                                                                                                                                                                                                                              | 907-626-A007  | 6" Thermoplastic Double Drop Traffic Stripe, Skip White                      | 45.000      | MI    | 4,500.00               | 4,530.00                         | 4,473.34                                |
| 1320                                                                                                                                                                                                                              | 907-626-C012  | 6" Thermoplastic Double Drop Edge Stripe, Continuous White                   | 42.000      | MI    | 9,300.00               | 9,520.00                         | 9,417.56                                |
| 1330                                                                                                                                                                                                                              | 907-626-C011  | 6" Thermoplastic Double Drop Edge Stripe, Continuous White                   | 7,402.000   | LF    | 2.00                   | 1.80                             | 1.77                                    |
| 1340                                                                                                                                                                                                                              | 907-626-F003  | 6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow                  | 38.000      | MI    | 9,300.00               | 9,520.00                         | 9,417.56                                |
| 1350                                                                                                                                                                                                                              | 907-626-E004  | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow               | 4,320.000   | LF    | 2.00                   | 1.80                             | 1.77                                    |
| 1380                                                                                                                                                                                                                              | 907-626-G006  | Thermoplastic Double Drop Detail Stripe, White                               | 362,176.000 | LF    | 5.00                   | 4.80                             | 4.71                                    |
| 1390                                                                                                                                                                                                                              | 907-626-G007  | Thermoplastic Double Drop Detail Stripe, Yellow                              | 179,018.000 | LF    | 5.00                   | 4.80                             | 4.71                                    |
| 1400                                                                                                                                                                                                                              | 907-626-H006  | Thermoplastic Double Drop Legend, White                                      | 17,863.000  | SF    | 12.00                  | 12.00                            | 11.77                                   |
| 1410                                                                                                                                                                                                                              | 907-626-H007  | Thermoplastic Double Drop Legend, White                                      | 9,515.000   | LF    | 6.00                   | 5.95                             | 4.71                                    |
| 1440                                                                                                                                                                                                                              | 907-627-J001  | Two-Way Clear Reflective High Performance Raised Markers                     | 177.000     | EA    | 10.00                  | 9.10                             | 9.42                                    |
| 1450                                                                                                                                                                                                                              | 907-627-K001  | Red-Clear Reflective High Performance Raised Markers                         | 12,317.000  | EA    | 10.00                  | 9.55                             | 9.42                                    |
| 1460                                                                                                                                                                                                                              | 907-627-L001  | Two-Way Yellow Reflective High Performance Raised Markers                    | 2,372.000   | EA    | 10.00                  | 9.55                             | 9.42                                    |
| 1470                                                                                                                                                                                                                              | 907-627-M001  | One-Way Clear Reflective High Performance Raised Markers                     | 800.000     | EA    | 10.00                  | 9.55                             | 9.42                                    |
| 1480                                                                                                                                                                                                                              | 907-627-N001  | One-Way Yellow Reflective High Performance Raised Markers                    | 800.000     | EA    | 10.00                  | 9.55                             | 9.42                                    |
| 1490                                                                                                                                                                                                                              | 907-628-G003  | 6" High Performance Cold Plastic Traffic Stripe, Skip White                  | 1,146.000   | LF    | 11.00                  | 10.75                            | 10.59                                   |
| 1500                                                                                                                                                                                                                              | 907-628-H005  | 6" High Performance Cold Plastic Traffic Stripe, Continuous White            | 6,027.000   | LF    | 11.00                  | 10.75                            | 10.59                                   |
| 1510                                                                                                                                                                                                                              | 907-628-J003  | 6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow           | 6,027.000   | LF    | 11.00                  | 10.75                            | 10.59                                   |
| 1520                                                                                                                                                                                                                              | 907-630-PP002 | Roadside Directional Signs, Sheet Aluminum, 0.125" Thickness, Ground Mounted | 228.000     | SF    | 35.00                  | 31.50                            | 31.78                                   |
| 1530                                                                                                                                                                                                                              | 907-632-A007  | Solid State Traffic Cabinet Assembly, Type III Cabinet, Type I Controller    | 6.000       | EA    | 25,000.00              | 24,900.00                        | 32,961.45                               |
| 1540                                                                                                                                                                                                                              | 907-632-J001  | Power Service Pedestal                                                       | 6.000       | EA    | 6,000.00               | 5,140.00                         | 6,474.57                                |
| 1550                                                                                                                                                                                                                              | 907-634-A041  | Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 25' Arm                | 1.000       | EA    | 15,000.00              | 15,100.00                        | 27,075.47                               |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |              |                                                                        |            |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|------------------------------------------------------------------------|------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |              |                                                                        |            |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item         | Item Description                                                       | Item Qnty  | Units | 1                      | 2                                | 3                                       |
| 1560                                                                                                                                                                                                                              | 907-634-A042 | Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 30' Arm          | 2.000      | EA    | 15,000.00              | 15,200.00                        | 27,075.48                               |
| 1570                                                                                                                                                                                                                              | 907-634-A043 | Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 35' Arm          | 1.000      | EA    | 15,000.00              | 15,600.00                        | 28,252.67                               |
| 1580                                                                                                                                                                                                                              | 907-634-A044 | Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 40' Arm          | 2.000      | EA    | 22,000.00              | 22,400.00                        | 37,670.23                               |
| 1590                                                                                                                                                                                                                              | 907-634-A045 | Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 45' Arm          | 1.000      | EA    | 22,000.00              | 22,500.00                        | 37,670.23                               |
| 1592                                                                                                                                                                                                                              | 907-634-A060 | Traffic Signal Equipment Pole, Type II(L), 40' Shaft, 40' Arm          | 2.000      | EA    | 23,000.00              | 23,200.00                        | 38,847.42                               |
| 1594                                                                                                                                                                                                                              | 907-634-A061 | Traffic Signal Equipment Pole, Type II(L), 40' Shaft, 45' Arm          | 1.000      | EA    | 24,000.00              | 23,800.00                        | 40,024.61                               |
| 1600                                                                                                                                                                                                                              | 907-634-A224 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 25' & 45' Arm   | 1.000      | EA    | 28,000.00              | 28,800.00                        | 47,087.78                               |
| 1610                                                                                                                                                                                                                              | 907-634-A226 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 25' & 55' Arm   | 2.000      | EA    | 31,000.00              | 31,500.00                        | 49,442.17                               |
| 1620                                                                                                                                                                                                                              | 907-634-A227 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 25' & 60' Arm   | 1.000      | EA    | 35,000.00              | 35,200.00                        | 54,150.95                               |
| 1630                                                                                                                                                                                                                              | 907-634-A230 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 30' & 40' Arm   | 1.000      | EA    | 30,000.00              | 29,200.00                        | 47,087.78                               |
| 1640                                                                                                                                                                                                                              | 907-634-A232 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 30' & 50' Arm   | 1.000      | EA    | 31,000.00              | 31,300.00                        | 48,264.98                               |
| 1650                                                                                                                                                                                                                              | 907-634-A254 | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 40' & 40' Arm   | 1.000      | EA    | 31,000.00              | 31,400.00                        | 49,442.17                               |
| 1660                                                                                                                                                                                                                              | 907-634-A426 | Traffic Signal Equipment Pole, Type III, 30' Shaft, 25' & 55' Arm      | 2.000      | EA    | 32,000.00              | 32,100.00                        | 49,442.17                               |
| 1670                                                                                                                                                                                                                              | 907-634-A539 | Traffic Signal Equipment Pole, Type V, 10' Shaft                       | 16.000     | EA    | 3,300.00               | 3,360.00                         | 3,531.58                                |
| 1680                                                                                                                                                                                                                              | 907-634-B001 | Traffic Signal Equipment Pole Shaft Extension, 10'                     | 3.000      | EA    | 1,800.00               | 1,770.00                         | 1,765.79                                |
| 1690                                                                                                                                                                                                                              | 907-634-C002 | Pole Foundations, Class "DS" Concrete                                  | 84.000     | CY    | 1,450.00               | 1,490.00                         | 2,354.39                                |
| 1700                                                                                                                                                                                                                              | 907-634-D003 | Slip Casing, 36" Diameter                                              | 285.000    | LF    | 23.00                  | 24.00                            | 47.00                                   |
| 1710                                                                                                                                                                                                                              | 907-636-B003 | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 10, 2 Conductor | 6,818.000  | LF    | 3.50                   | 3.80                             | 4.71                                    |
| 1720                                                                                                                                                                                                                              | 907-636-B013 | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 4 Conductor | 9,496.000  | LF    | 2.75                   | 2.95                             | 4.71                                    |
| 1730                                                                                                                                                                                                                              | 907-636-B016 | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8 Conductor | 31,041.000 | LF    | 3.75                   | 4.10                             | 5.89                                    |
| 1740                                                                                                                                                                                                                              | 907-636-B028 | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 8, 3 Conductor  | 1,827.000  | LF    | 4.50                   | 4.70                             | 8.24                                    |
| 1750                                                                                                                                                                                                                              | 907-636-B040 | Electric Cable, Underground in Conduit, THHN, AWG #12, 3 Conductor     | 3,137.000  | LF    | 3.50                   | 3.70                             | 0.59                                    |
| 1760                                                                                                                                                                                                                              | 907-637-A002 | Pullbox Enclosure, Type 2                                              | 53.000     | EA    | 1,200.00               | 1,220.00                         | 1,883.51                                |
| 1770                                                                                                                                                                                                                              | 907-637-A003 | Pullbox Enclosure, Type 3                                              | 9.000      | EA    | 1,700.00               | 1,650.00                         | 2,118.95                                |
| 1780                                                                                                                                                                                                                              | 907-637-C028 | Traffic Signal Conduit, Underground, Type 4, 2"                        | 13,534.000 | LF    | 9.00                   | 9.55                             | 12.95                                   |
| 1790                                                                                                                                                                                                                              | 907-637-C030 | Traffic Signal Conduit, Underground, Type 4, 3"                        | 5,201.000  | LF    | 10.00                  | 10.75                            | 15.30                                   |

| Safety Improvements on MS 67 from US 49 to the I-10 "Superstreets" Corridor, known as Federal Aid Project Nos. NHPP-0064-01(038) / 1086343011, HSIP-0064-01(038) / 108634301 & NHPP-0064-01(038) / 1086343012 in Harrison County. |              |                                                                        |             |       | Huey P Stockstill, LLC | T. L. Wallace Construction, Inc. | Necaise Brothers Construction Co., Inc. |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------|------------------------------------------------------------------------|-------------|-------|------------------------|----------------------------------|-----------------------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$88,614,402.47                                                                                                                                                                         |              |                                                                        |             |       | \$68,670,659.65        | \$80,689,134.88                  | \$85,944,693.17                         |
| Ref#                                                                                                                                                                                                                              | Item         | Item Description                                                       | Item Qnty   | Units | 1                      | 2                                | 3                                       |
| 1800                                                                                                                                                                                                                              | 907-637-D003 | Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3" | 3,426.000   | LF    | 23.00                  | 24.00                            | 15.30                                   |
| 1810                                                                                                                                                                                                                              | 907-637-D009 | Traffic Signal Conduit, Underground Drilled or Jacked, Type 4, 2"      | 1,160.000   | LF    | 21.00                  | 21.50                            | 12.95                                   |
| 1820                                                                                                                                                                                                                              | 907-641-A002 | Signal Stop Bar Radar Vehicle Detection Sensor, Type 2                 | 24.000      | EA    | 8,000.00               | 8,090.00                         | 7,063.17                                |
| 1830                                                                                                                                                                                                                              | 907-641-B002 | Signal Advanced Radar Vehicle Detection Sensor, Type 2                 | 6.000       | EA    | 9,000.00               | 8,670.00                         | 14,126.34                               |
| 1840                                                                                                                                                                                                                              | 907-641-D001 | Radar Vehicle Detection Cable                                          | 18,614.000  | LF    | 3.75                   | 4.05                             | 7.06                                    |
| 1850                                                                                                                                                                                                                              | 907-641-F002 | Signal Radar Vehicle Detection Processor, Type 2                       | 6.000       | EA    | 8,500.00               | 8,660.00                         | 10,594.75                               |
| 1860                                                                                                                                                                                                                              | 907-650-A002 | On Street Video Equipment, Fixed Type                                  | 2.000       | EA    | 5,000.00               | 5,030.00                         | 4,708.78                                |
| 1870                                                                                                                                                                                                                              | 907-650-A003 | On Street Video Equipment, PTZ Type                                    | 2.000       | EA    | 9,000.00               | 9,140.00                         | 8,240.36                                |
| 1880                                                                                                                                                                                                                              | 907-650-A004 | On Street Video Equipment, PTZ Type, Signal Monitoring                 | 3.000       | EA    | 3,500.00               | 3,430.00                         | 4,708.78                                |
| 1890                                                                                                                                                                                                                              | 907-653-A001 | Traffic Sign                                                           | 351.000     | SF    | 75.00                  | 77.50                            | 141.26                                  |
| 1900                                                                                                                                                                                                                              | 907-653-B001 | Street Name Sign                                                       | 150.000     | SF    | 105.00                 | 111.00                           | 164.81                                  |
| 1910                                                                                                                                                                                                                              | 907-659-A001 | Traffic Management Center Modifications                                | 1.000       | LS    | 40,000.00              | 39,900.00                        | 22,955.30                               |
| 1912                                                                                                                                                                                                                              | 907-661-B002 | Fiber Optic Drop Cable, 12 SM                                          | 3,403.000   | LF    | 3.00                   | 3.30                             | 4.71                                    |
| 1914                                                                                                                                                                                                                              | 907-663-A002 | Network Switch, Type B                                                 | 3.000       | EA    | 5,000.00               | 4,160.00                         | 5,885.97                                |
| 1920                                                                                                                                                                                                                              | 907-662-D001 | Radio Interconnect, Broadband, Long Range                              | 2.000       | EA    | 7,500.00               | 7,490.00                         | 17,657.92                               |
| 1930                                                                                                                                                                                                                              | 907-662-D002 | Radio Interconnect, Broadband, Short Range                             | 3.000       | EA    | 7,500.00               | 7,490.00                         | 14,126.33                               |
| 1940                                                                                                                                                                                                                              | 907-663-A006 | Network Switch, Type F                                                 | 2.000       | EA    | 25,000.00              | 21,200.00                        | 17,657.92                               |
| 1950                                                                                                                                                                                                                              | 907-672-A003 | Remove and Reset Traffic Signal Equipment                              | 5.000       | EA    | 1,500.00               | 1,360.00                         | 1,765.79                                |
| 1960                                                                                                                                                                                                                              | 907-906001   | Trainees                                                               | 520.000     | HRS   | 5.00                   | 5.00                             | 5.00                                    |
| 1970                                                                                                                                                                                                                              | 304-F001     | 3/4" and Down Crushed Stone Base                                       | 220,607.000 | TON   |                        |                                  |                                         |
| 1980                                                                                                                                                                                                                              | 304-F002     | Size 610 Crushed Stone Base                                            | 220,607.000 | TON   | 68.00                  | 79.50                            | 84.00                                   |
| 1990                                                                                                                                                                                                                              | 304-F003     | Size 825B Crushed Stone Base                                           | 220,607.000 | TON   |                        |                                  |                                         |