

Call 17 Construction of Equipment Shed & Material Shed, and Lot Improvements in the Copiah County Industrial Park, known as State Project Nos. BWO-3202-15(001) / 503624302, BWO-3203-15(001) / 503624303 & LWO-3067-15(002) / 503624301 in Copiah County.

Q1. 1.) How will water line work be paid? 2.) Please confirm start/end dates as stated in specs. NTP 3/12/26 and end date 3/27/27?

A1. 1.) Water line work will be absorbed in the lump sum pay item for the Construction of Equipment Shed. See note 7 on sheet C300 of the Contract Plans. 2.) The Notice to Proceed is March 12, 2026. The calendar date for completion of work is March 26, 2027.