

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: 56-01 Mr. Willie Simmons
57-01 Mr. Charles Busby
58-01 Mr. John Caldwell

DATE: July 31, 2025

FROM: Contract Administration Director
Neal Dougherty

SUBJECT OR PROJECT NO: September Letting

INFORMATION COPY TO:

COUNTY:

62-01 Executive Director
64-01 Deputy Executive Director/Administrative Services
65-01 Deputy Executive Director/Chief Engineer
67-01 Public Affairs
71-01 Director of Preconstruction - Engineering
73-01 Construction Division
81-01 Director of Preconstruction – Program Management
91-01 Assistant Chief Engineer – Field Operations
89-20 Central Records
00-02 Mississippi Road Builders Association
Mississippi Asphalt Paving Association, Inc.

The estimate range for contracts scheduled for the September letting is as follows.

01. STP-0019-02(065)/102168301Lafayette\$120,000,000 - \$140,000,000