

Bridge Repair on US 80 over Chunky River (Bridge No. 119.4), known as Federal Aid Project No. STBG-0472-00(027) / 109676301 in Newton County.					Simmons Erosion Control, Inc.	Joe McGee Construction Company, Inc.	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$200,854.11					\$121,686.60	\$139,774.94	\$193,196.00
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	9.95	9.58	9.00
0020	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	32.000	SF	9.95	9.58	9.00
0030	619-G4001	Barricades, Type III, Double Faced	24.000	LF	28.50	27.55	26.00
0040	620-A001	Mobilization	1.000	LS	12,225.00	10,205.00	18,000.00
0050	699-A001	Roadway Construction Stakes	1.000	LS	3,220.00	19,900.00	4,500.00
0060	907-618-A001	Maintenance of Traffic	1.000	LS	13,000.00	19,245.00	16,100.00
0070	907-619-E3001	Changeable Message Sign	2.000	EA	3,112.50	2,995.00	2,900.00
0080	815-A007	Loose Riprap, Size 300	510.000	TON	130.50	137.45	179.00
0090	815-E001	Geotextile under Riprap	290.000	SY	7.50	4.36	5.00
0100	907-824-PP004	Bridge Repair, Bank Reshaping	1.000	LS	17,125.00	11,950.00	55,000.00

Bridge Repair on US 80 over Chunky River (Bridge No. 119.4), known as Federal Aid Project No. STBG-0472-00(027) / 109676301 in Newton County.					Hemphill Construction Company, Inc.		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$200,854.11					\$201,915.50		
Ref#	Item	Item Description	Item Qty	Units			
					4		
0010	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	11.50		
0020	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	32.000	SF	11.50		
0030	619-G4001	Barricades, Type III, Double Faced	24.000	LF	10.25		
0040	620-A001	Mobilization	1.000	LS	65,750.00		
0050	699-A001	Roadway Construction Stakes	1.000	LS	1,625.00		
0060	907-618-A001	Maintenance of Traffic	1.000	LS	19,500.00		
0070	907-619-E3001	Changeable Message Sign	2.000	EA	4,500.00		
0080	815-A007	Loose Riprap, Size 300	510.000	TON	99.75		
0090	815-E001	Geotextile under Riprap	290.000	SY	3.00		
0100	907-824-PP004	Bridge Repair, Bank Reshaping	1.000	LS	53,500.00		