

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>10/8/2025</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	<u>2</u>	DATED	<u>10/9/2025</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	<u>3</u>	DATED	<u>10/21/2025</u>	ADDENDUM NO.	_____	DATED	_____

Number

Description

- 1 Revised Table of Contents; Revised Advertisement; Deleted NTB Nos. 5605 w/ Supplement & NTB No. 7077; Deleted OCR-485; Amendment EBSx Download Required.
- 2 Amendment EBSx Download Required;.
- 3 Revised Table of Contents; Deleted NTB No. 1225; Revised Notice To Bidders No. 7403; Added NTB No. 7405; Revised Notice To Bidders No.7406; Added NTB No. 7407; Revised Bid Items; Revised of Added Plan Sheet Nos. 3 & 5; Amendment EBSx Download Required.

TOTAL ADDENDA: 3

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____

Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

STBG-9999-01(414)/ 109730301000 & STBG-9999-01(414)/ 109730301100

Lowndes County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS

PROJECT: STBG-9999-01(414)/109730301 - Lowndes
STBG-9999-01(414)/109730301 - Lowndes

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification, w/ Supplement
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#13	Safety Edge
#20	Temporary Steel Bracing
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#447	Traffic on Milled Surface in Rural Areas
#516	Errata and Modifications to the 2017 Standard Specifications
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1963	Guardrail Pads
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2954	Reflective Sheeting for Signs
#3676	Asphalt Gyratory Compactor Internal Angle Calibration
#4113	Unique Entity ID Requirement For Federal Funded Projects
#4702	App for Traffic Control Report
#5551	Federal Bridge Formula
#5570	Provisions related to Concrete
#5750	Manual on Uniform Traffic Control Devices (MUTCD)
#7403	Contract Time
#7404	Specialty Items
#7405	Bridge Railing
#7406	Lane Closure Restrictions
#7407	Pay Item Additions and Clarifications
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-101-1	Definitions and Terms
907-102-2	Bidding Requirements and Conditions
907-104-2	Minor Alterations to the Contract
907-105-2	Control of Work
907-106-3	Control of Materials
907-108-4	Subletting of Contract
907-108-6	Default and Termination of Contract
907-109-5	Measurement and Payment
907-401-2	Asphalt Pavements - General
907-403-4	Asphalt Pavements
907-605-1	Underdrains

PROJECT: STBG-9999-01(414)/109730301 - Lowndes
STBG-9999-01(414)/109730301 - Lowndes

907-618-12	Traffic Control Management
907-619-5	Traffic Control for Construction Zones
907-624-1	Inverted Profile Thermoplastic Traffic Stripe
907-627-1	Raised Pavement Markings
907-628-6	Cold Plastic Pavement Markings
907-700-1	Materials and Tests
907-701-4	Hydraulic Cement, w/ Supplement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-714-4	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-4	Pavement Marking Materials
907-721-4	Materials for Signing
907-799-1	Hydraulic Cement Mixtures
907-804-13	Concrete Bridges and Structures w/ Supplement

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and Unique Entity ID

Section 902 - Contract Form

Section 903 - Contract Bond Forms

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

10/21/2025 04:41 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7403

CODE: (SP)

DATE: 10/21/2025

SUBJECT: Contract Time

PROJECT: STBG-9999-01(414)/109730-301000 – Lowndes County
STBG-9999-01(414)/109730-301100 – Lowndes County

The calendar date for completion of work to be performed by the Contractor for this project shall be **October 23, 2026** which date or extended date as provided in Subsection 108.06 shall be the end of contract time. It is anticipated that the Notice of Award will be issued no later than **November 12, 2025** and the effective date of the Notice to Proceed / Beginning of Contract Time will be simultaneous with the execution of the contract.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7405

CODE: (SP)

DATE: 10/21/2025

SUBJECT: Bridge Railing

PROJECT: STBG-9999-01(414)/109730-301000 – Lowndes County
STBG-9999-01(414)/109730-301100 – Lowndes County

Bidders are hereby advised of the following regarding the existing metal bridge railing on Span 2 of the bridge:

Metal railing in Span 2 should be salvaged and reinstalled as part of the replacement of span 2 for this project. New anchor bolts, washers and nuts will be required to reinstall the metal railing. See existing bridge standards PS-42 and MR-2 for more information. These may be downloaded from the MDOT website. https://mdot.ms.gov/portal/obsolete_standards

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7406

CODE: (SP)

DATE: 10/21/2025

SUBJECT: Lane Closure Restrictions

PROJECT: STBG-9999-01(414)/109730-301000 – Lowndes County
STBG-9999-01(414)/109730-301100 – Lowndes County

Bidders are hereby advised of the following lane closure restrictions for construction operations:

Unless otherwise noted herein or specific written permission is allowed by the Engineer, no lane closures will be allowed on the weekends of Mississippi State home football, baseball or basketball games from 6:00 A.M. Friday until 6:00 A.M. Monday.

The following conditions are in regards to the lane closure of US 82 when removing and replacing the beams of span 2:

- The Contractor shall give a minimum of 7 Calendar Days advanced notice of intent to close US 82. This notice shall at a minimum be given to Lowndes County, the City of Columbus, the City of Starkville, the Golden Triangle Regional Airport, the City of West Point and the Golden Triangle Industrial Park businesses.
- Closures of US 82 will only be allowed on the weekend and may begin no earlier than 10:00 p.m. on Friday and must be reopened by 5:00 a.m. on Monday.
- There will be two (2) separate weekends where the full closure of US 82 will be allowed:
 - 1.) The first weekend closure will be allowed for ALL work associated with the removal of the damaged span including removal of beams, removal of deck and removal of debris. US 82 shall not be reopened until all work associated with removal of the damaged span and cleanup of debris from the demolition has been completed.

For this first weekend closure, the Contractor shall select a weekend prior to December 15, 2025 to perform ALL work associated with removal of the existing span including clean up of debris.

- 2.) The second weekend closure will be allowed for the placement of new beams. US 82 shall not be reopened until all work associated with the placement of new beams has been completed.
- Detour signs when not actively being used are to be covered.
 - No closures can be made until all necessary materials required for the removal of the existing span or the placement of beams on Span 2 are in place.
 - The guardrail along US 82 shall be repaired or replaced immediately after the removal of Span 2. The replacement/repair shall not exceed 48 hours. The

Contractor shall take all necessary steps to protect the traveling public until guardrail has been replaced.

- **Throughout the demolition of span 2, the contractor shall protect the existing asphalt pavement and bent structures. Any damage that occurs will be repaired at no additional cost to the state.**

There shall be no lane closures on US 82 Westbound during the hours from 5:00 a.m. to 8:00 a.m. There shall be no lane closures on US 82 Eastbound during the hours from 3:00 p.m. to 6:00 p.m.

If the lane closure restrictions listed above are violated, no excuses will be accepted by the Department and the Contractor will be charged a fee of **\$500.00** for each full or partial five minute period until the roadway is back in compliance with the lane closure restriction requirement.

For the purposes of this contract, official time shall be the announced time available at the Tupelo area telephone number (662) 842-8422.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7407

CODE: (SP)

DATE: 10/21/2025

SUBJECT: Pay Item Additions and Clarifications

PROJECT: STBG-9999-01(414)/109730-301000 – Lowndes County
STBG-9999-01(414)/109730-301100 – Lowndes County

Bidders are hereby advised that the following pay items that are to be bid as alternates to Cold Plastic pay items are not shown in the Contract Plans but have been added to and made part of the Contract Documents. The bid sheets are correct. The alternate pay items to Cold Plastic items are as follows:

PAY ITEM NO.	QTY.	UNIT	DESCRIPTION
907-624-B002	484	Linear Feet	6” Inverted Profile Thermoplastic Traffic Stripe, Continuous White
907-624-D002	484	Linear Feet	6” Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow

Section 905

STBG-9999-01(414)/109730301, STBG-9999-01(414)/109730301

Proposal (Sheet 2 - 1)

LOWNDES

Bridge Repair on Old West Point Road over US 82 (Bridge No. 160.3), known as Federal Aid Project Nos. STBG-9999-01(414) / 1097303010 & 1097303011 in Lowndes County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	202-B136		600	Linear Feet	Removal of Guard Rail
0020	202-B240		942	Linear Feet	Removal of Traffic Stripe
0030	304-D002	(GT)	513	Ton	Granular Material, Crushed Stone
0040	406-D001		682	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0050	407-A001	(A2)	139	Gallon	Asphalt for Tack Coat
0060	606-B001		300	Linear Feet	Guard Rail, Class A, Type 1
0070	606-D005		2	Each	Guard Rail, Bridge End Section, Type A
0080	606-D009		2	Each	Guard Rail, Bridge End Section, Type C
0090	606-E007		4	Each	Guard Rail, Terminal End Section, Non-Flared
0100	619-A1002		2,760	Linear Feet	Temporary Traffic Stripe, Continuous White
0110	619-A2002		2,760	Linear Feet	Temporary Traffic Stripe, Continuous Yellow
0120	619-A3002		200	Linear Feet	Temporary Traffic Stripe, Skip White
0130	619-D1001		248	Square Feet	Standard Roadside Construction Signs, Less than 10 Square Feet
0140	619-D2001		166	Square Feet	Standard Roadside Construction Signs, 10 Square Feet or More
0150	619-F3001		22	Each	Delineators, Guard Rail, White
0160	619-G4001		24	Linear Feet	Barricades, Type III, Double Faced
0170	619-G4005		108	Linear Feet	Barricades, Type III, Single Faced
0180	619-G5001		20	Each	Free Standing Plastic Drums
0190	619-G7001		22	Each	Warning Lights, Type "B"
0200	620-A001		1	Lump Sum	Mobilization
0210	630-G004		4	Each	Type 3 Object Markers, OM-3R or OM-3L
0220	907-403-A015	(BA1)	167	Ton	9.5-mm, ST, Asphalt Pavement
0230	907-403-B012	(BA1)	1,601	Ton	9.5-mm, ST, Asphalt Pavement, Leveling
0240	907-606-PP008		225	Linear Feet	Remove and Replace Guard Rail, Blockouts, & Posts
0250	907-618-A001		1	Lump Sum	Maintenance of Traffic
0260	907-619-E3001		5	Each	Changeable Message Sign
0270	907-626-A009		400	Linear Feet	6" Thermoplastic Traffic Stripe, Skip White
0280	907-626-C013		2,476	Linear Feet	6" Thermoplastic Edge Stripe, Continuous White
0290	907-626-F006		2,476	Linear Feet	6" Thermoplastic Edge Stripe, Continuous Yellow
0300	907-627-J001		16	Each	Two-Way Clear Reflective High Performance Raised Markers
0310	907-627-K001		5	Each	Red-Clear Reflective High Performance Raised Markers

ALTERNATE GROUP AA NUMBER 1


Section 905

Proposal (Sheet 2 - 2)

STBG-9999-01(414)/109730301, STBG-9999-01(414)/109730301

LOWNDES

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0320	907-628-H005		484	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White
0330	907-628-J003		484	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow
ALTERNATE GROUP AA NUMBER 2					
0340	907-624-B002		484	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
0350	907-624-D002		484	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow
Bridge Items					
0360	907-824-PP004		1	Lump Sum	Bridge Repair, Bridge Raising
0370	907-824-PP004		1	Lump Sum	Bridge Repair, Remove and Replace Span No. 2



ADDENDUM

DESIGNED BY:

DETAILED BY:

CHECKED BY:

DATE:

FMS CON: 109730/301000/301100

PROJECT NO.: STBG-9999-01(414)

COUNTY: LOWNDES

SUMMARY OF REVISIONS

SHEET ID
REV-1

SHEET NO.
3

SUMMARY OF REVISIONS						
DATE	1st ORDER	ADDENDUM	2nd ORDER	BY	SHEET ID	DESCRIPTION
9/24/2025	X			GILLIAM	GN-1, SQ-1	REVISED AND REMOVED NOTES, REVISED PAY ITEMS, ADDED PAY ITEM FOOTNOTES
10/3/2025		X		GILLIAM	SQ-1	REVISED PAY ITEMS



ADDENDUM

DESIGNED BY:	
DETAILED BY:	
CHECKED BY:	
DATE:	

FMS CON : 109730/301000
PROJECT NO. : STBG-9999-01(414)
COUNTY: LOWNDES

SUMMARY OF QUANTITIES

SHEET ID SQ-1
SHEET NO. 5

- ① Includes w-beam, terminal end section, cable anchor, thrie beam, and thrie beam transition along US 82. * 100 LF of w-beam in median and the remainder along eastbound outside.
- ② DRUMS PAID UNDER THIS PAY ITEM ARE TO BE PLACED AS DIRECTED BY THE ENGINEER AFTER SPAN 2 HAS BEEN REMOVED UNTIL GUARDRAIL IS REPLACED. ALL PLASTIC DRUMS SHOWN ON THE TRAFFIC CONTROL PLANS ARE TO BE INCLUDED IN THE BID PRICE FOR 907-618-A001 MAINTENANCE OF TRAFFIC.

SUMMARY OF QUANTITIES (SHEET 1)

PAY ITEM NO.	PAY ITEM	UNIT	LOWNDES : 109730-301100	
			Prelim	Final
202-B136	Removal of Guard Rail	LF	600	
202-B240	Removal of Traffic Stripe	LF	942	
304-D002	Granular Material, Crushed Stone	TON	513	
907-403-A015	9.5-mm, ST, Asphalt Pavement	TON	167	
907-403-B012	9.5-mm, ST, Asphalt Pavement, Leveling	TON	1,601	
406-D001	Fine Milling of Bituminous Pavement, All Depths	SY	682	
407-A001	Asphalt for Tack Coat	GAL	139	
606-B001	Guard Rail, Class A, Type 1	LF	300	
606-D005	Guard Rail, Bridge End Section, Type A	EA	2	
606-D009	Guard Rail, Bridge End Section, Type C	EA	2	
606-E007	Guard Rail, Terminal End Section, Non-Flared	EA	4	
907-606-PP008	Remove and Replace Guard Rail, Blockouts, & Posts	LF	225	①
907-618-A001	Maintenance of Traffic	LS	1	
619-A1002	Temporary Traffic Stripe, Continuous White	LF	2,760	
619-A2002	Temporary Traffic Stripe, Continuous Yellow	LF	2,760	
619-A3002	Temporary Traffic Stripe, Skip White	LF	200	
619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	SF	248	
619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	SF	166	
907-619-E3001	Changeable Message Sign	EA	5	
619-F3001	Delineators, Guard Rail, White	EA	22	
619-G4001	Barricades, Type III, Double Faced	LF	24	
619-G4005	Barricades, Type III, Single Faced	LF	108	
619-G5001	Free Standing Plastic Drums	EA	20	②
619-G7001	Warning Lights, Type "B"	EA	22	①
620-A001	Mobilization	LS	1	
907-626-A009	6" Thermoplastic Traffic Stripe, Skip White	LF	400	②
907-626-C013	6" Thermoplastic Edge Stripe, Continuous White	LF	2,476	②
907-626-F006	6" Thermoplastic Edge Stripe, Continuous Yellow	LF	2,476	②
907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	EA	16	
907-627-K001	Red-Clear Reflective High Performance Raised Markers	EA	5	
907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White	LF	484	
907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	LF	484	
630-G004	Type 3 Object Markers, OM-3R or OM-3L	EA	4	①