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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, October 28, 2025, from the Bid Express Service and shortly thereafter publicly
read on the Sixth Floor for:

Bridge Replacement on SR 465 (Bridge No.15.7), known as Federal Aid Project No. STBG-0400-
00(046) / 106110301 in Warren County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Contractors may request permission to bid online at http://shop.mdot.ms.gov at no cost. Upon
approval, Contractors shall be eligible to submit a bid using Bid Express at http://bidx.com.
Specimen proposals may be viewed and downloaded online at no cost at http://mdot.ms.gov or
purchased online at http://shop.mdot.ms.gov at a cost of Ten Dollars ($10.00) per proposal plus a
small convenience fee. Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shop.mdot.ms.gov>. Costs of plans will be on a per
sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped
upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

BRAD WHITE
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 1
DATE: 06/08/2021
SUBJECT: Governing Specifications
Change the web address at the end of the first paragraph to the following.

https://shop.mdot.ms.gov/default.aspx?StoreIndex=1




MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 03/01/2017
SUBJECT: Governing Specifications

The current (2017) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained within this proposal. Copies of the specification book
may be purchased from the MDOT Construction Division, or online at
shopmdot/default.aspx?Storelndex=1.

A reference in any contract document to controlling requirements in another portion of the contract
documents shall be understood to apply equally to any revision or amendment thereof included in
the contract.

In the event the plans or proposal contain references to the 2004 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2017 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2 CODE: (IS)
DATE: 03/01/2017
SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all railroad agreements,
utility adjustments and work to be performed by others prior to receiving bids, sometimes it is not
considered to be in the public interest to wait until each and every such clearance has been
obtained. The bidder is hereby advised of possible unacquired rights-of-way, relocates, railroad
agreements and utilities adjustments which have not been completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites, railroad facilities, improvements, and asbestos contamination are set forth in
the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to
be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.



-2- Notice to Bidders No. 2 -- Cont'd.

STATUS OF RIGHT-OF-WAY
STBG-0400-00(046)
106110/301000
Warren County

All rights of way and legal rights of entry have been acquired, except:

None



-3- Notice to Bidders No. 2 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

To:

From:

AB:ab

pc:

Tuten - Deparntmental MWemonandam

Right of Way Division Date: August 20, 2025
Don Drake
Pre-Construction Engineer District 3 Project No: 106110/301000

Adam Boggan STBG-0400-00{046)

County: Warren

DISTRICT STATUS REPORT

STATUS OF RIGHT OF WAY: All work to be done within existing ROW.
RIGHT OF WAY CLEARANCE: There are no encroachments.
STATUS OF AFFECTED RAILROAD OPERATING FACILITIES: None affected.

STATUS OF REQUIRED UTILITY RELOCATIONS: All known utilities have been
relocated. See attached Utility Status Report.

STATUS OF CONSTRUCTION AGREEMENT: None required.

Joel Bellipanni (District Three)
Wade Yeates (District Three)
James Burks (District Three)
Alex Zivic (Construction Division)
Don Drake (Right of Way)

File



Notice to Bidders No. 2 -- Cont'd.
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-5- Notice to Bidders No. 2 -- Cont'd.

ASBESTOS ABATEMENT STATUS REPORT
STBG-0400-00(046) 106110-301000
Warren County

August 20, 2025

Reference is made to notices to bidders entitied "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions”,

The following pertinent information is furnished concerning asbestos containing materials
(ACMSs), if any, found in buildings to be removed by the Contractor.

There are no buildings in the contract to be removed.

11



-6- Notice to Bidders No. 2 -- Cont'd.

POTENTIALLY CONTAMINATED SITES STATUS REPORT
STBG-0400-00(048) 106110-301000
Warren County
August 20, 2025

This project has been inspected and there was no visible indication of potentially contaminated
sites within the proposed right of way.

12



-7- Notice to Bidders No. 2 -- Cont'd.

IMPROVEMENTS STATUS REPORT
improvements to be included in the Notice to Bidders to be removed by the Construction Contractor
FIVIS Construction Project No: 106110-301000
FMS ROW Project No: 106110-201000

External ROW No: STBG-0400-00(046)

Parcel No:

Station No:

Property Ownet:
Description/Pictures:

13



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 296 CODE: (SP)
DATE: 07/25/2017
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that when the plans or contract documents require the speed limit on a project
to be reduced, the Contractor shall begin work within 48 hours of installing the reduced speed limit
signs. Should the Contractor not start work or have no plans to start work within 48 hours of

installing the signs, the reduced speed limit signs shall be covered and existing speed limit signs
uncovered.

14



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 445 CODE: (SP)
DATE: 10/10/2017
SUBJECT: Mississippi Agent or Qualified Nonresident Agent
Bidders are hereby advised of the requirements of Subsections 102.08, 103.05.2, and 107.14.2.1
of the 2017 Standard Specifications for Road and Bridge Construction as it refers to bonding

agents. Proposal guaranties, bonds, and liability insurance policies must be signed by a
Mississippi Agent or Qualified Nonresident Agent.

15



SECTION 904 - NOTICE TO BIDDERS NO. 516

DATE:

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

11/28/2017

CODE: (IS)

SUBJECT: Errata and Modifications to the 2017 Standard Specifications

Page Subsection
16 102.06
33 105.05.1
34 105.05.2.1
35 105.05.2.2
90 109.04.2
93 109.04.2
97 109.07
98 109.11

219 308.04

300 405.02.5.9

502 630.01.1

636 646.05

640 656.02.6.2

688 630.03.2

Change

In the seventh full paragraph, change “Engineer” to “Director.”

In the sixth sentence, change “Contract Administration Engineer” to
“Contract Administration Director.”

In subparagraph 2, change “SWPPP, ECP” to “SWPPP and the
ECP”

13

In subparagraphs 2, add “ and” to the end of the sentence. In
subparagraph 3, remove “, and” and add “.”.

In the last paragraph of subparagraph (a), place a period “.”” at the
end of the sentence.

In the last paragraph of subparagraph (g), place a period “.” at the
end of the sentence. Also, in the first paragraph of subparagraph (h),

place a period “.” at the end of the sentence.

Under ADJUSTMENT CODE, subparagraph (A1), change “HMA
mixture” to “Asphalt mixtures.”

In the third sentence, change “Engineer” to “Director.”

In the last sentence of the last paragraph, change “Contractor’s
decision” to “Engineer’s decision.”

In the first sentence of the second paragraph, change “Hot Mix
Asphalt” to “Asphalt Mixtures.”

In the first paragraph, change “AASHTO” to “AASHTO’s LRFD”.
Change “each” to “per each” for the pay item units of payment.

In item 7), change “down stream” to “downstream”.

Change the subsection number from “630.03.2 to “680.03.2.”

16



-2- Notice to Bidders No. 516 -- Cont’d.

725 702.08.3 In the second sentence of the first paragraph, change “hot-mix” to
“asphalt.”

954  804.02.13.1.6 In the definition for “M” in the % Reduction formulas, change
“paragraph 7.3” to “paragraph 5.3.”

17



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 757 CODE: (IS)
DATE: 03/20/2018
SUBJECT: Additional Erosion Control Requirements

Bidders are hereby advised of the following requirements that relate to erosion control activities
on the project.

THE MAXIMUM TOTAL ACREAGE THAT CAN BE DISTURBED, AT ONE TIME, ON
THE PROJECT IS NINETEEN (19) ACRES. THE CONTRACTOR SHALL BE
REQUIRED TO STABILIZE DISTURBED AREAS PRIOR TO OPENING UP
ADDITIONAL SECTIONS OF THE PROJECT. STABILIZED SHALL BE WHEN THE
DISTURBED AREA MEETS ONE OF THE FOLLOWING CRITERIA:
e THE AREA HAS BEEN SEEDED, EITHER TEMPORARY OR PERMANENT, AND
MULCHED ACCORDING TO THE SPECIFICATIONS,OR
e A CRUSHED STONE COURSE OR A LIFT OF ASPHALT PAVEMENT HAS BEEN
PLACED, OR
e THE AREA HAS BEEN CHEMICALLY TREATED USING PORTLAND CEMENT
OR LIME-FLY ASH, AND SEALED.
DISTURBED AREAS INCLUDE THE ROADBED, SLOPES AND REMAINING AREA
OUT TO THE ROW LINE.

Clearing and Grubbing: Prior to beginning any clearing and grubbing operations on the project,
controls shall be in place to address areas such as drainage structures, wetlands, streams, steep
slopes and any other sensitive areas in accordance with the approved Erosion Control Plan or as
directed by the Engineer. Clearing and grubbing should be limited to the minimum area necessary
to construct the project. Grubbing operations should be minimized in areas outside the
construction limits and stumps should be cut off flush with the existing ground elevations. A
buffer area of at least fifteen (15) feet or as shown in the Plans shall be in place adjacent to the
right-of-way line. The buffer area can either be the existing vegetation that is left undisturbed or
re-established by planting new vegetation if clearing and grubbing was required. As applicable,
see the Riparian Buffer Erosion Control sheet(s) in the Plans for clearing and grubbing limits
adjacent to stream banks.

Unclassified Excavation: Cut sections shall be graded in accordance with the typical sections
and plan grades. Permanent erosion control BMP’s should be placed as soon as possible after the
cut material has been moved. Fill sections that are completed shall have permanent erosion control
BMP’s placed. Fill sections that are not completed shall be either permanently or temporarily
seeded until additional material is made available to complete these sections. All unclassified
excavation on the project is be required to be moved prior to incorporating any borrow excavation.
The Contractor may have to stockpile unclassified excavation in order to comply with the nineteen
(19) acre requirement. No additional compensation will be made for stockpiling operations.

Disturbed areas that remain inactive for a period of more than fourteen (14) days shall be temporary
grassed and mulched. Temporary grassing and mulching shall only be paid one time for a given
area.

18



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1225 CODE: (SP)
DATE: 11/13/2018
SUBJECT: Early Notice to Proceed
Bidders are advised that if an early notice to proceed is allowed by the Department and the
Contractor experiences problems or delays between the early notice to proceed date and the

original notice to proceed date, this shall not be justification for any monetary compensation or an
extension of contract time.

19



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1226 CODE: (IS)
DATE: 11/16/2018
SUBJECT: Material Storage Under Bridges

Bidders are advised that Subsection 106.08 of the Standard Specifications allows the Contractor
to store materials and equipment on portions of the right-of-way. However, the Contractor will
not be allowed to store or stockpile materials under bridges without written permission from the
Project Engineer. The Contractor shall submit a detailed request of all proposed materials to be
stored under bridges to the Engineer a minimum of 14 calendar days prior to anticipated storage.
This detail shall include, but not limited to, bridge location, material type, material quantity, and
duration of storage. The Project Engineer and any other needed Division will review this
information and determine whether to grant approval. The Contractor shall not store any material
under any bridge without written approval from the Project Engineer.

20



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1241 CODE: (IS)
DATE: 11/27/2018
SUBJECT: Fuel and Material Adjustments
Bidder’s attention is brought to the last paragraph of Subsection 109.07 of the Standard
Specifications which states that no fuel or material adjustment will be made after the completion
of contract time. Any fuels consumed or materials incorporated into the work during the monthly

estimate period falling wholly after the expiration of contract time will not be subject a fuel or
material adjustment.

21



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1434 CODE: (IS)
DATE: 03/06/2019

SUBJECT: Erosion Control Plan

Bidders are advised that the Best Management Practices (BMPs) shown at sensitive areas on the
Erosion Control Sheets in the Plans shall be shown on the Contractor’s Erosion Control Plan and
shall be used in the field as indicated on the original plans sheets. Should the installation of
these BMPs produce an unsatisfactory result, the Contractor shall submit to the Engineer

alternate BMPs for approval. Once approved, the Contractor shall revise the Contractor’s
Erosion Control Plan to include these changes.

22



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1963 CODE: (SP)
DATE: 9/23/2019
SUBJECT: Guardrail Pads
Bidders are hereby advised that prior to construction of the guardrail pads, the Contractor shall

coordinate with the guardrail Subcontractor to determine the guardrail pad dimensions necessary
to meet MASH compliance.

23



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2172 CODE: (SP)
DATE: 01/06/2020

SUBJECT: App for Storm Water Reports

Bidders are advised that the Department has created a smart phone App for completing and
submitting storm water reports required on this project. The Contractor who monitors storm water
activities and completes storm water reports will be required to download and use this App when
completing and submitting storm water reports. The reports will then be readily available to all

persons who need access to the forms. The App is free and is available for downloading at the
following location.

https://extacctmgmt.mdot.state.ms.us/

24



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2206 CODE: (IS)
DATE: 01/14/2020
SUBJECT: MASH Compliant Devices

Bidders are hereby advised that compliance associated with the requirements of meeting either the
National Cooperative Highway Research Program (NCHRP) Report 350 or the Manual for
Assessing Safety Hardware (MASH) for installations of certain traffic control devices and
permanent safety hardware devices (guardrails, guardrail terminals, permanent portable barriers,
cast-in-place barriers, all other permanent longitudinal barriers, crash cushions, cable barriers,
cable barrier terminals, bridge rails, bridge rail transitions, all other terminals, sign supports, and
all other breakaway hardware) as listed throughout the Standard Specifications and/or the Standard
Drawings, or both, is now replaced with the requirements of meeting the 2016 version of MASH
after December 31, 2019. This change applies to new permanent installations and to full
replacements of existing installations.

At the preconstruction conference or prior to starting any work on the project, the Contractor shall
submit a letter stating that the traffic control devices and permanent safety hardware devices as
outlined within the paragraph above that are to be used on the project are certified to meet MASH
2016.

When a MASH 2016-compliant device does not exist for the new permanent installations and/or
full replacement installations of permanent safety hardware devices, as listed above, a MASH
2009-compliant or a NCHRP 350-compliant device may be proposed by the Contractor for the
project. A written request for such instances must be submitted by the Contractor either at the
preconstruction conference or prior to starting any work on the project. The Contractor shall
submit the following items to the Project Engineer: (1) a detailed list of the proposed devices and
locations thereof; and (2) certification letters indicating that the proposed devices are compliant
with either MASH 2009 or NCHRP 350.

When a MASH 2016-compliant device does not exist for the temporary work zone traffic control
devices (Category 1, Category 2, and Category 3 devices) ,a MASH 2009-compliant or a NCHRP
350-compliant device may be proposed by the Contractor for the project. Temporary work zone
traffic control devices (Category 1, Category 2, and Category 3 devices) that are MASH 2009-
compliant or NCHRP 350—compliant that have been in use prior to December 31, 2019, and that
have a remaining service life may be proposed for use throughout their normal service life on the
project by the Contractor. For either of these scenarios for temporary work zone traffic control
devices, a written request must be submitted by the Contractor either at the preconstruction
conference or prior to starting any work on the project. The Contractor shall submit the following
items to the Project Engineer: (1) a detailed list of the proposed devices and locations thereof; and
(2) certification letters indicating that the proposed devices are compliant with either MASH 2009
or NCHRP 350.

Work will only be allowed to proceed after the Department has granted written concurrence(s)
with the proposed request(s) as listed above.

25



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2273 CODE: (SP)
DATE: 02/12/2020
SUBJECT: Mississippi Special Fuel Tax Law
Bidder’s attention is brought to the second paragraph of Subsection 107.02 of the Standard
Specifications which states that all Contractors and Subcontractors must comply with all
requirements contained in the Mississippi Special Fuel Tax Law, Section 27-55-501, et seq.

Attached are two Fact Sheets provided by the Mississippi Department of Revenue (MDOR)
with additional information.

26



-2- Notice to Bidders No. 2273 -- Cont'd.

—nNFPARTMFNT OF —

Gasoline and Dyed Diesel Used for Non-Highway Purposes

Mississippi provides a reduced rate for gasoline and dyed diesel used for non-highway purposes. The
reduced rates are 6.44 cents per gallon and 5.75 cents per gallon of gasoline or dyed diesel. These fuels
are generally taxed at 18 cents per gallon if for on road use.

Gasoline Used for Non-Highway Purposes

You may be entitled to a refund of 11.56 cents per gallon (making this an equivalent to a tax rate of 6.44
cents per gallon) if you desire to purchase gasoline to be used off road. The gasoline must be used for
agricultural, maritime, industrial, manufacturing, domestic or non-highway purposes only.

Examples of non-highway include gasoline used in boats, golf carts, machinery used for manufacturing
or farm equipment used exclusively in plowing, planting or harvesting farm products.

Refund Gasoline User
The refund is based on the amount of gallons used. Before a refund is issued, you are required to...

1. Obtain a refund gasoline user’s permit and a certificate for refund booklet from the Department of
Revenue;

2. Have a storage tank marked “REFUND GASOLINE”; and,

3. Purchase the gasoline from someone who holds a refund gasoline dealer’s permit.

No refund will be allowed for gasoline used in motor vehicles owned or operated by a government entity
or used in Mississippi government contracts.

Refund Gasoline Dealer

You must obtain a refund gasoline dealer’s permit from the Department of Revenue before selling refund
gasoline. At no time should the gasoline be delivered to a tank that is not properly marked. The gasoline
must be dyed a distinctive mahogany color at the time of delivery.

The Department of Revenue may waive the dye requirement if the dye may cause damage to the
equipment. The refund gasoline user is required to obtain the waiver from the Department of Revenue.

Dyed Diesel Used for Non-Highway Purposes

Unlike gasoline, you are not required to apply for a refund if you desire to purchase dyed diesel to be
used off road. Mississippi provides a reduced rate of 5.75 cents per gallon on dyed diesel used off road.
Diesel used on road is subjected to 18 cents per gallon. Dyed diesel used in motor vehicles owned or
operated by a government entity or used in Mississippi government contracts will be subjected to 18
cents per gallon.

Dyed Diesel Used on the Highway
Any person who purchases, receives, acquires or uses dyed diesel for highway use will be liable to pay
18 cents per gallon and subject to a penalty in the amount of $1000.

Identifying Dyed Diesel

Storage facilities for dyed diesel must be plainly marked “NONHIGHWAY DIESEL FUEL” or
“NONHIGHWAY KEROSENE”. Retailers are also required to mark all pumps or dispensing
equipment.

This fact sheet is intended to help you become more familiar with Mississippi tax Page 1 Ofl
laws and your rights and responsibilities under the laws. Nothing in this fact sheet
supersedes, alters, or otherwise changes any provisions of the tax law, regulations, Petroleum Tax Bureau

court decisions, or notices. P. 0. Box 1033

Jackson, MS 39215-1033

Revised March 2017 Phone: (601) 923-7150




-3- Notice to Bidders No. 2273 -- Cont'd.

—nNFPARTMFNT GF —

Special Fuel Used on Government Contracts

State and Local Government Contracts
Special fuel purchased, acquired or used in performing contracts with the State of Mississippi, counties,
municipalities or any political subdivision is taxed at a rate of 18 cents per gallon. Special fuel includes
but is not limited to the following:

o Dyed diesel fuel;

e Kerosene;

e Undyed diesel fuel; and,

e Fuel ail.
State and local government contracts include construction, reconstruction and maintenance or repairs of
projects such as roads, bridges, water systems, sewer systems, buildings, drainage canals and
recreational facilities. The Department of Revenue may require contractors to remit the excise tax
directly to the state in lieu of paying the tax to a distributor.

Special Fuel Direct Pay Permit

Contractors that remit the excise tax to the state will be issued a Special Fuel Direct Pay Permit. This
permit relieves the distributor from collecting the tax and requires the contractor to file a monthly special
fuel return. The distributor should include the contractor’s permit number on all invoices that are related
to tax-free sales.

The contractor is required to furnish a surety or cash bond guaranteeing the payment of the excise tax
prior to receiving the Special Fuel Direct Pay Permit. The Department of Revenue may accept a
contractors tax bond if the bond covers the excise tax levied on special fuel.

Special Fuel Distributors

If the contractor does not have a Special Fuel Direct Pay Permit, distributors are required to collect the
18 cents excise tax and remit the tax to the Department of Revenue. The additional 12.25 cents levied
on special fuel (excluding undyed diesel) should be reported on schedules 5F and 5G of the special fuel
return.

Environmental Protection Fee

Special fuel distributors are required to collect the environmental protection fee even if the contractor
has a Special Fuel Direct Pay Permit. The fee is levied at 4/10" of a cent per gallon. The fee is
suspended or reinstated when the trust fund has exceeded or fallen below the obligatory balance.

Penalties

Any person who knowingly and willfully purchases untaxed fuel for use in equipment utilized on a road
or highway construction site in this state is guilty of a misdemeanor and, upon conviction, shall be fined
not less than $1,000 or more than $100,000, or imprisoned in the county jail for not more than one year,
or both.

This fact sheet is intended to help you become more familiar with Mississippi tax Page 1 Ofl
laws and your rights and responsibilities under the laws. Nothing in this fact sheet
supersedes, alters, or otherwise changes any provisions of the tax law, regulations, Petroleum Tax Bureau

court decisions, or notices. P. 0. Box 1033

Jackson, MS 39215-1033
Phone: (601) 923-7150

Revised March 2017




MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2895 CODE: (SP)
DATE: 10/14/2020
SUBJECT: Exploratory Joint Cleanout
Bidders are hereby advised that work on this project shall consist of exploratory investigation of
bridge joints to determine the appropriate level of repair and will include removal of any trash and

debris (including, but not limited to, compacted dirt, vegetation and trash) located at any depth
within the joint. Costs of this work will be absorbed in the cost of other items of work if further

joint repair work is not required.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2954 CODE: (IS)
DATE: 12/01/2020
SUBJECT: Reflective Sheeting for Signs

Bidders are hereby advised that the retroreflective sign sheeting used for signs on this project shall
be as listed below and shall meet the requirements of Subsection 721.06.

Temporary Construction Signs
Temporary traffic control (orange) sign sheeting shall be a minimum Type IX Fluorescent Orange
sheeting as shown in Special Provision 907-721.

Permanent Signs

Permanent signs, except signs on traffic signal poles/mast arms, shall be as follows:

e Brown background sheeting on guide signs shall be a minimum Type VIII sheeting,

e Green and blue background sheeting on guide signs shall be a minimum Type IX sheeting,
and

e All white, yellow, red, fluorescent yellow, and fluorescent yellow/green sheeting shall be
Type XI sheeting.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3676 CODE: (SP)
DATE: 09/21/2021
SUBJECT: Asphalt Gyratory Compactor Internal Angle Calibration
Bidders are advised that by March 1, 2022, all asphalt gyratory compactors shall be calibrated to

an internal angle of 1.16° £0.02°. This requirement will be reflected in updates made to MT-78,
MT-80, and MT-83. This calibration requirement also extends to all QC/QA testing.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4113 CODE: (SP)
DATE: 03/23/2022
SUBJECT: Unique Entity ID (SAM) Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must register and maintain a current registration in

the System for Award Management (http://sam.gov) at all times during this project. Upon
registration, the Contractor will be assigned a SAM Unique Entity ID.

Bidders are also advised that prior to the award of this contract, they MUST be registered, active,
and have no active exclusions in the System for Award Management.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4638 CODE: (SP)
DATE: 09/30/2025

SUBJECT: Storm Water Discharge Associated with Construction Activity
(> 5 Acres)

PROJECT: STBG-0400-00(046) /106110301 — Warren County

A Construction Storm Water General NPDES Permit to discharge storm water associated with
construction activity is required.

The Department has acquired Certificate of Permit Coverage MSR-109435 under the Mississippi
Department of Environmental Quality’s (MDEQ) Storm Water Large Construction General
Permit. Projects issued a certificate of permit coverage are granted permission to discharge
treated storm water associated with construction activity into State waters. Copies of said
permit, completed Large Construction Notice of Intent (LCNOI), and Storm Water Pollution
Prevention Plan (SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an original signed copy of the completed Prime Contractor Certification
Forms.

Failure of the bidder to execute and file the completed Prime Contractor Certification Forms
shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification Forms shall be prima facie evidence that the bidder
has examined the permit, is satisfied as to the terms and conditions contained therein, and that
the bidder has the primary responsibility for meeting all permit terms including, but not limited
to, the inspection and reporting requirements. For this project, the Contractor shall furnish, set
up and read, as needed, an on-site rain gauge.

The Contractor shall make inspections in accordance with condition No. S-5, page 26, and shall
furnish the Project Engineer with the results of each weekly inspection as soon as possible
following the date of inspection. A copy of the inspection form is provided with the packet. The
weekly inspections must be documented monthly on the Inspection and Certification Form. The
Contractor’s representative and the Project Engineer shall jointly review and discuss the results
of the inspections so that corrective action can be taken. The Project Engineer shall retain copies
of the inspection reports.

The Engineer will have the authority to suspend all work and/or withhold payments for failure of
the Contractor to carry out provisions of MDEQ’s Storm Water Construction General Permit, the
erosion control plan, updates to the erosion control plan, and /or proper maintenance of the
BMPs.

By a full maintenance release or confirmation by the Permit Closeout Committee that the permit
is ready for termination, the Construction Division shall submit a completed Request for
Termination (RFT) of Coverage to the Office of Pollution Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4699 CODE: (SP)
DATE: 11/22/2022

SUBJECT: Right-of-Way Plat

Bidders are advised that pay item 617-A: Right-of-Way Marker or 617-B: Permanent Easement
Markers not only addresses the requirements for furnishing and placing right-of-way markers or
permanent easement markers but also includes the preparation and submittal of a Final Right-of-
Way Plat by a Licensed Professional Surveyor. Since the submittal of the plat is considered a part

of the pay item and the pay item is not complete until the plat is received, contract time will not be
suspended while waiting on the Contractor to submit the plat.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4702 CODE: (SP)
DATE: 11/22/2022

SUBJECT: App for Traffic Control Reports

Bidders are advised that the Department has created a smart phone App for completing and
submitting traffic control reports (Form CSD-762) required on this project. The Contractor who
monitors traffic control activities and completes traffic control reports will be required to download
and use this App when completing and submitting traffic control reports. The reports will then be
readily available to all persons who need access to the forms. The App is free and is available for

downloading at the following location.

https://extacctmgmt.mdot.state.ms.us/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5086 CODE: (SP)
DATE: 05/02/2023
SUBJECT: Detail of Square Tube Sign Posts

Bidders are advised that the following drawings shall be used in the manufacture and installation
of square tube sign posts, unless otherwise directed by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5551 CODE: (IS)
DATE: 12/06/2023
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that the latest revision of Federal Highway Administration Publication
No. FHWA-HOP-06-105, BRIDGE FORMULA WEIGHTS, dated August 2006, is made a part

of this contract when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7™ Street, SW

Washington, DC 20590

(202) 366-2212

or

https://ops.fhwa.dot.gov/freight/publications/brdg frm wghts/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5570 CODE: (SP)
DATE: 07/28/2025
SUBJECT: Special Provisions Related to Concrete

Bidders are hereby advised that this contract contains one or more of the following new Special
Provisions related to concrete:

Special Provision No. 907-501-1, Subject: Concrete Pavement

Special Provision No. 907-502-1, Subject: Concrete Bridge End Pavement
Special Provision No. 907-503-1, Subject: Replacement of Concrete Pavement
Special Provision No. 907-504-4, Subject: Fiber-reinforced Concrete Pavement
Special Provision No. 907-601-1, Subject: Structural Concrete

Special Provision No. 907-605-1, Subject: Underdrains

Special Provision No. 907-701-4, Subject: Hydraulic Cement

Special Provision No. 907-799-1, Subject: Hydraulic Cement Concrete Mixtures
Special Provision No. 907-803-6, Subject: Deep Foundations

Special Provision No. 907-804-13, Subject: Concrete Bridges and Structures
Special Provision No. 907-804-14, Subject: Bridge Deck Overlay
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 5605
DATE: 01/12/2024
The goal is 2 percent for the Disadvantaged Business Enterprise. All Bidders are required to submit
Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this project on
the MDOT website at:

https://mdot.ms.gov/portal/current_letting

Bid tabulations are usually posted by 3:00 pm on Letting Day.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5605 CODE: (IS)
DATE: 01/12/2024

SUBJECT: Disadvantaged Business Enterprises in Federal-Aid Highway Construction

DEFINITIONS

For purposes of this provision, the following definitions will apply:

“DOT” means the United States Department of Transportation.
“DBE” means disadvantaged business enterprise.
“MDOT” means the Mississippi Department of Transportation.
“DBE Program” means MDOT’s DBE Program.

This Contract is subject to the “Moving Ahead for Progress in the 21st Century Act (Map-21)” and
applicable requirements of 49 C.F.R. part 26. Portions of the Act are set forth in this Notice as
applicable to compliance by the contractor and all of the Act, and MDOT’s DBE Program, is
incorporated by reference herein.

MDOT has developed a Disadvantaged Business Enterprise Program (“DBE Program”) that is
applicable to this Contract and is made a part thereof by reference.

Copies of the DBE Program Manual may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850

or can be found on MDOT’s website at www.mdot.ms.gov under the Business Center under Civil
Rights tab.

POLICY

It is the policy of MDOT to provide a level playing field, to foster equal opportunity in all federally
assisted contracts, to improve the flexibility of the DBE Program, to reduce the burdens on small
businesses, and to achieve the amount of participation that would be obtained in a non-
discriminatory marketplace. In doing so, it is the policy of MDOT that there will be no
discrimination in the award and performance of federally assisted contracts on the basis of race,
color, sex, or national origin.

44



-2- Notice to Bidders No. 5605 — Cont’d.

DBE DIRECTORY

A list of certified DBE contractors can be found on MDOT’s website at www.mdot.ms.gov under
the Business Center and Project Letting tab. The DBE firm must be certified at the time the project
is let and approved by MDOT to count towards meeting the DBE goal.

PRE-BID MEETING

A pre-bid meeting for monthly lettings will be held either in the Commission Room on the 1st
floor of MDOT’s Administration Building, 401 N. West St., Jackson, MS 39201, or via a
teleconference source, at 2:00 p.m. on the Monday immediately preceding the fourth Tuesday. No
pre-bid meeting is required for emergency lettings.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith efforts
to meet the contract goal.

AWARD
Award of this Contract to the lowest bidder will be contingent upon the following conditions:

1. Concurrence with the Federal Highway Administration, when applicable.

2. All bidders must submit to the Office of Civil Rights Form OCR-481 no later than the 3rd
business day after opening of the bids to satisfy MDOT or have documented in the bid
package that adequate good faith efforts have been made to meet the Contract goal. For
any questions regarding Form OCR-481, contact the Office of Civil Rights at
601.359.7466.

3. Bidders must include OCR-485 information with their bid proposal listing all firms that
submitted quotes for material supplies or items to be subcontracted. The OCR-485
information must be signed and included with the bid proposal. If the OCR-485
information is not included and signed as part of the bid proposal, the bid will be deemed
irregular.

Prior to the start of any Contract work, the bidder must notify the Project Engineer, in writing, of
the designated “DBE Liaison Officer” for the project. This notification must be posted on the
bulletin board at the project site.

DBE REPORTS

1. OCR-481 is available on MDOT’s website at www.mdot.ms.gov under the Civil Rights
tab, or by calling 601.359.7466. This form must contain:
a. The name and address of each certified DBE contractor and/or supplier; and
b. The Reference Number, percent of work to be completed by the DBE subcontractor,
and the dollar amount of each item. If a portion of an item is subcontracted, a
breakdown of that item, including quantities and unit price, must be attached

45



-3- Notice to Bidders No. 5605 — Cont’d.

detailing what part of the item the DBE firm is to perform and who will perform
the remainder of the item.

2. OCR-482: At the conclusion of the project, before the final estimate is paid and the project
is closed out, the prime contractor will submit to the Project Engineer Form OCR-482. In
this form, the contractor must certify the total amount paid to all DBE contractors/suppliers
over the life of the Contract. The Project Engineer will submit the completed Form OCR-
482 to the DBE Coordinator in the MDOT Office of Civil Rights. Final acceptance of the
project is dependent upon MDOT’s Contract Administration Division’s receipt of the
completed and approved Form OCR-482 as received from the Office of Civil Rights.

3. OCR-483: The Project Engineer or Inspector will complete Form OCR-483, the
Commercially Useful Function Performance Report, in accordance with MDOT S.O.P. No.
OCR-03-05-02-483. Evaluations reported on this form are used to determine whether or
not the DBE firm is performing a commercially useful function. The prime contractor is
expected to take corrective action when the report contains any negative evaluations. DBE
credit may be disallowed and/or sanctions imposed if it is determined that the DBE firm is
not performing a commercially useful function. This form is to be completed and submitted
to the DBE Coordinator in the Office of Civil Rights.

4. OCR-484: Each month, the prime contractor will submit to the Project Engineer OCR-484,
which certifies payments to all subcontractors and lists all firms to reflect payments made
during the estimate period. The prime contractor will submit this form even if they have
not paid any money to a firm during the estimate period. The Project Engineer will attach
the form to the monthly estimate before forwarding it to MDOT’s Contract Administration
Division for further processing. Failure of the contractor to submit the OCR-484 form will
result in the estimate not being processed and paid.

5. OCR-485: ALL BIDDERS must submit the signed Form OCR-485 with bid proposals of
all firms that submitted quotes for material supplies or items to be subcontracted. If the
OCR-485 information is not included and signed as part of the bid proposal, the bid will
be deemed irregular.

6. OCR-487: The OCR-487 is only used by prime contractors that are certified DBE firms.
This form is used in determining the exact percentage of DBE credit for the specified
project. The lowest bidder must submit this form to MDOT’s Office of Civil Rights with
the OCR-481 form. It may also be submitted with the Permission to Subcontract Forms
(CAD-720, CAD-725, and CAD-521).

DBE forms may be obtained from the Office of Civil Rights at the MDOT Administration
Building, 401 N. West St., Jackson, MS, or at www.mdot.ms.gov under the Civil Rights tab.

CONTRACTOR ASSURANCES

Each contract that MDOT signs with a contractor, and each subcontract that the prime contractor
signs with a sub-contractor, must contain the following assurance set forth in 49 C.F.R. § 26.13:

The contractor, sub-recipient or subcontractor shall not discriminate on the basis of
race, color, sex, or national origin in the performance of this Contract. The
contractor shall carry out applicable requirements of 49 C.F.R. part 26 in the award
and administration of federally assisted contracts. Failure by the contractor to carry
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out these requirements is a material breach of this Contract, which may result in the
termination of this Contract or such other remedy as MDOT deems appropriate.

CONTRACTOR’S OBLIGATION

The contractor and all subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
Contract and shall not discriminate on the basis of race, color, sex, or national origin. Failure on
the part of the contractor to carry out the DBE requirements of the Contract constitutes a material
breach of contract and, after proper notification, MDOT may terminate the Contract or take other
appropriate action as determined by MDOT.

When a contract has a zero (0) percent goal, the contractor must take all necessary and reasonable
steps to ensure that DBE firms can compete for and participate in the performance of the work in
the Contract. In this case, all work performed by a certified DBE firm is considered to be a “race
neutral” measure and MDOT will receive DBE credit towards the overall State goal when the DBE
firm is paid for their work. If the prime contractor is a certified DBE firm, MDOT can receive
DBE credit only for the work performed by the prime contractor’s work force or any work
subcontracted to another DBE firm. Work performed by a non-DBE subcontractor is not eligible
for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for the Contract in the attached Supplement. The
contractor shall exercise all necessary and reasonable steps to ensure that participation is equal to
or exceeds the Contract goal.

If the Contract goal established by MDOT is one (1) percent or greater, it must be met to fulfill the
terms of the Contract. The contractor may list DBE subcontractors and items that exceed MDOT’s
Contract goal, but should any unforeseen problems arise that would prevent a DBE from
completing its total commitment percentage, the contractor will meet the terms of the Contract as
long as it meets or exceeds MDOT’s Contract goal.

All Bidders shall submit to the Office of Civil Rights Form OCR-481, signed by the prime
contractor and the DBE subcontractors, no later than the third business day after opening of the
bids. Please refer to the “DBE Reports™ section of this Notice to Bidders for what information
must be contained in the OCR-481 Form.

If the DBE commitment shown on the last bid sheet of the proposal does not equal or exceed the
Contract goal, the bidder must submit to MDOT’s Contract Administration Division information
that shows that adequate good faith efforts have been made to meet the Contract goal. This
information must be submitted to MDOT prior to bid opening.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts submitted to MDOT’s
Contract Administration Division prior to bid opening shall be just cause for rejection of the
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proposal. Award may then be made to the next lowest responsive bidder, or the project may be re-
advertised. For MDOT’s reconsideration process, please see MDOT’s DBE Manual.

GOQOD FAITH EFFORTS AT THE TIME OF THE BIDDING

For the purposes of the DBE Program, Good Faith Effort means to have made every reasonable
effort using, at a minimum, the guidelines outlined below, and any other steps deemed appropriate
to initially find and/or replace a DBE to meet the established DBE Goal assigned to a project.
Additional guidance can be found in Appendix A to 49 C.F.R. § 26.53(a).

The following factors are illustrative of matters that MDOT will consider in judging whether the
bidder has made adequate good faith efforts to satisfy the Contract goal.

1.

2.
3.

10.

11

Whether the bidder attended the pre-bid meeting that was scheduled by MDOT to inform
DBEs of subcontracting opportunities;

Whether the bidder reached out to the MDOT Office of Civil Rights for assistance;
Whether the bidder advertised in general circulation, trade association, and minority-
focused media concerning the subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the Contract is being solicited;

Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested;

Whether the bidder selected portions of the work of the work to be performed by DBEs in
order to increase the likelihood of meeting the Contract goal;

Whether the bidder provided interested DBEs with adequate information about the plans,
specifications, and requirements of the Contract;

Whether the bidder negotiated in good faith with interested DBEs and did not reject them
as unqualified without sound reasons based on a thorough investigation of their
capabilities;

Whether the bidder made efforts to assist interested DBEs in obtaining any required
bonding or insurance;

Whether the bidder has written notification to certified DBE Contractors soliciting
subcontracting for items of work in the Contract;

. Whether the bidder has a statement of why an agreement was not reached; and
12.

Proof of written notification to certified DBE Contractors by certified mail that their
interest is solicited in subcontracting the work defaulted by the previous DBE or in
subcontracting other items of work in the Contract.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of
“Moving Ahead for Progress in the 21st Century Act (MAP-21)” and applicable
requirements of 49 C.F.R. part 26 that the bidder has made a good faith effort to
meet the contract goal for DBE participation for which this proposal is submitted.
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In determining whether a bidder made good faith efforts, MDOT will:

1.

3.

Scrutinize the documented efforts of the bidder;

Review the performance of other bidders in meeting the Contract goal;

Require the bidder to submit copies of each DBE and non-DBE subcontractor’s quote
submitted to the bidder when a non-DBE subcontractor was selected over a DBE for work
on the Contract to review whether DBE prices were substantially higher; and

Contact the DBEs listed on a contractor’s solicitation to inquire as to whether they were
contacted by the prime contractor.

MDOT will not consider standardized (i.e., bulk or generic) mailings to DBEs requesting
bids as sufficient to satisfy good faith efforts.

MDOT will also not consider a promise to use DBEs after Contract award as responsive to
Contract solicitation, nor will it constitute adequate good faith efforts.

GOOD FAITH EFFORTS DURING THE CONTRACT

If a DBE subcontractor cannot perform satisfactorily, or at all, and this causes the OCR-481
commitment to fall below the Contract goal, the contractor must take all necessary and reasonable
steps to replace the DBE with another certified DBE subcontractor or submit information to satisfy
a good faith effort to MDOT. Contractor must notify the Office of Civil Rights immediately upon
determination that the goal may not be achieved.

Information to be submitted to satisfy MDOT may include:

1.

3.

x>

10.

Did the prime contractor look at other areas of the Contract to subcontract out to DBEs?
Did the prime contractor look for new DBE firms to perform the same line of work?

Did the prime contractor identify other DBEs used in the performance of the Contract but
that were not reported to MDOT?

Did the prime contractor select portions of the work to be performed by DBEs in order to
increase the likelihood that the DBE goals would be achieved?

Did the prime contractor provide interested DBEs with adequate information about the
plans, specifications, and requirements of the Contract in a timely manner?

Did the prime contractor negotiate in good faith with interested DBEs?

Did the prime contractor use good business judgment such as taking into consideration the
DBE firm’s price and capabilities as compared to non-DBE firms?

Did the bidder reject the DBEs as being unqualified without sound reasons?

Did the prime contractor make efforts to assist interested DBEs in obtaining bonding, lines
of credit, or insurance as required by the recipient or the prime contractor?

Did the prime contractor effectively use the services of available the agency’s DBE
Supportive  Services provider or other available minority/women community
organizations; minority/women contractors’ groups; local, state, and federal
minority/women business assistance offices; and other organizations as allowed on a case-
by-case basis to aid in the recruitment and placement of DBEs?

When a contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the contractor must obtain a release, in writing, from the named DBE explaining
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why the DBE subcontractor cannot perform the work. A copy of the original DBE’s release must
be attached to the contractor’s written request to substitute/replace/terminate along with an
appropriate Subcontract Forms for the substituted/replaced/terminated subcontractor, all of which
must be submitted to the Project Engineer for forwarding to the Office of Civil Rights DBE
Coordinator for review and approval actions. The replacement DBE must be a DBE who was on
MDOT’s list of “Certified DBE Contractors” when the job was let, and who is still active.

Under no circumstances may the prime contractor or a subcontractor perform the DBE’s
work without prior written approval from MDOT.

PARTICIPATION/DBE CREDIT

Participation shall be counted toward meeting the goal in this Contract as follows:

1.

If the prime contractor is a certified DBE firm, only the value of the work actually
performed by the DBE prime contractor can be counted towards the project goal, along
with any work subcontracted to a certified DBE firm.

If the contractor is not a DBE, the work subcontracted to a certified DBE contractor will
be counted toward the goal.

The contractor may count a portion of the total dollar value of a contract with a joint venture
eligible under the standards of the provision equal to the percentage of the DBE partner in
the joint venture towards the Contract goal.

Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.
The contractor may count one hundred (100) percent of the expenditures for materials and
supplies obtained from certified DBE suppliers and manufacturers that produce goods from
raw materials or substantially alters them for resale provided the suppliers and
manufacturers assume the actual and contractual responsibility for the provision of the
materials and supplies. The contractor may count sixty (60) percent of the expenditures to
suppliers that are not manufacturers, provided the supplier performs a commercially useful
function in the supply process. Within thirty (30) days after receipt of the materials, the
contractor shall furnish to the Project Engineer invoices from the certified supplier whereby
the DBE goal can be verified by MDOT’s DBE Coordinator.

Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm
will not count towards the DBE goal.

Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. The
participation of a DBE Firm cannot be counted towards the Prime Contractor’s DBE goal
until the amount being counted towards the goal has been paid to the DBE.

SANCTIONS

If the prime Contractor fails to fulfill the contract DBE goal commitments on the OCR-481 forms,
including administrative errors, and/or is found to have taken actions that are not in compliance
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with the MDOT DBE Program and 49 CFR Part 26 , MDOT has the option to enforce any or all
combination(s) of the following penalties:

1. Disallowing credit to go towards the DBE goal;

2. Withholding progress estimate payments;

3. Deducting from the final estimate or recovering an amount equal to the unmet portion of
the DBE goal, which may include additional monetary penalties as outlined below based
on the number of offenses and the severity of the violation, as determined by MDOT:

Ist Offense  10% of unmet or $7,500 lump or Both
portion of goal sum payment

2nd Offense  20% of unmet or $15,000 lump or Both
portion of goal sum payment

3rd Offense  40% of unmet or $25,000 lump or $25,000 lump
portion of goal portion of goal sum payment

and debarment

4. MDOT may debar the contractor from bidding on MDOT’s federally funded projects for a
period of up to twelve (12) months after notification by certified mail.

If the DBE goal is not met due to an administrative error by the contractor, MDOT has the

discretion to assess a percentage of the unmet portion of the goal or any combination of the above
as sanctions, in an amount that is deemed appropriate by MDOT.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5750 CODE: (SP)
DATE: 03/19/2024
SUBJECT: Manual on Uniform Traffic Control Devices (MUTCD)
Bidders are advised that any reference to the current edition of the MUTCD or the latest edition of

the MUTCD within plans, proposal, or standard specifications means the 2009 Edition and the 3
Revisions thereto.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7077 CODE: (SP)
DATE: 6/17/2025
SUBJECT: DBE Pre-Bid Meeting
The DBE Pre-Bid Meeting referenced on Page 5 of Notice to Bidders No. 5605 will be held by
video conference only. The meeting will be held at 2:00 P.M. on the day preceding the date of

the bid opening using Zoom video conferencing software. Anyone interested in participating can
download Zoom and connect to the meeting at the below link.

https://zoom.us/j/5548736403?7pwd=SDh5S2hQSE5pNG5FOEkzR3NsUnBYQT09

Password (if prompted): 272147
For those unable to participate via Zoom, the below teleconference number may be used instead.

1-888-227-7517
Conference Code: 404496
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7120 CODE: (SP)
DATE: 09/12/2025
SUBJECT: Contract Time
PROJECT: STBG-0400-00(046) /106110301 — Warren County
The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable working days are assessed, or any extension thereto as
provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later

than November 12, 2025 and the date for Notice to Proceed / Beginning of Contract Time will be
March 12, 2026.

Should the Contractor request a Notice to Proceed earlier than March 12, 2026 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new Notice
to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time
will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward
it to the Contract Administration Division.

262 Working Days have been allowed for the completion of work on this project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7121
DATE: 09/03/2025
SUBJECT: Specialty ltems
PROJECT: STBG-0400-00(046) /106110301 - WARREN

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this
contract. Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: CURBING, SIDEWALKS, GUTTERS

Line No Pay Item Description
0480 609-D004 Combination Concrete Curb and Gutter Type 2 Modified
CATEGORY: DISPOSAL OF BUILDINGS, RIGHT OF WAY CLEARING & GRUBBING

Line No Pay Item Description
0070 202-B241 Removal of Traffic Stripe
CATEGORY: EROSION CONTROL

Line No Pay ltem Description
0140 213-C001 Superphosphate
0150 216-A001 Solid Sodding
0160 217-A001 Ditch Liner
0170 219-A001 Watering
0180 220-A001 Insect Pest Control
0190 221-A001 Concrete Paved Ditch
0200 223-A001 Mowing
0210 224-A001 Soil Reinforcing Mat
0220 225-A001 Grassing
0230 225-B001 Agricultural Limestone
0240 225-C001 Mulch, Vegetative Mulch
0250 226-A001 Temporary Grassing
0260 237-A002 Wattles, 20"
0270 245-A001 Silt Dike
0280 246-B001 Rockbags
0290 249-A001 Riprap for Erosion Control
0740 907-234-A001 Temporary Silt Fence

CATEGORY: GUARDRAIL, GUIDERAIL

Line No Pay ltem Description
0450 606-B001 Guard Rail, Class A, Type 1
0460 606-D022 Guard Rail, Bridge End Section, Type |
0470 606-E005 Guard Rail, Terminal End Section, Flared

CATEGORY: MISCELLANEOUS/ SPECIALTY WORK ITEMS

Line No Pay ltem Description
0320 423-A001 Rumble Strips, Ground In
CATEGORY: PAVEMENT STRIPING AND MARKING
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Line No
0810
0820
0830
0840
0850
0860
0870

Pay ltem
907-626-B003
907-626-D004
907-626-E004
907-626-G006
907-626-H007
907-627-J001
907-627-L001

Description
6" Thermoplastic Double Drop Traffic Stripe, Continuous White
6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow
6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
Thermoplastic Double Drop Detail Stripe, White
Thermoplastic Double Drop Legend, White
Two-Way Clear Reflective High Performance Raised Markers
Two-Way Yellow Reflective High Performance Raised Markers

CATEGORY: SURVEY AND STAKING

Line No
0690

Pay Item
699-A001

Description

Roadway Construction Stakes

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No
0630
0640
0650
0660
0670
0680

Pay ltem
630-A001
630-A003
630-C001
630-C005
630-F006
630-G005

Description
Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
Square Tube Posts, 4.0 Ib/ft
Square Tube Posts, 2.0 Ib/ft
Delineators, Guard Rail, White
Type 3 Object Markers, OM-3R or OM-3L, Post Mounted

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610

Pay Item
619-A1002
619-A2002
619-A4001
619-A5001
619-A6002
619-D1001
619-D2001
619-G4001
619-G4005
619-G5001
619-G7001

Description
Temporary Traffic Stripe, Continuous White
Temporary Traffic Stripe, Continuous Yellow
Temporary Traffic Stripe, Skip Yellow
Temporary Traffic Stripe, Detail
Temporary Traffic Stripe, Legend
Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Barricades, Type Ill, Double Faced
Barricades, Type lll, Single Faced
Free Standing Plastic Drums
Warning Lights, Type "B"
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7122 CODE (SP)
DATE: 09/09/2025
SUBJECT: Placement of Fill Material in Federally Regulated Areas
PROJECT: STBG-0400-00(031) /106110301 — Warren County
A Permit (404, General, Nationwide, etc.) for placing fill material in federally regulated sites is
required on this project.

The Department has acquired the following permits for permanently filling at regulated sites that
are identified during project development:

Nationwide Permit No. 3 (Waters of the U.S.) -- All sites with area less than 0.10 acre.

Copies of said permit(s) are available at the below referenced link for the appropriate letting date
under the column titled “Permit Doc.”

http://mdot.ms.gov/Applications/BidSystem/Home.aspx

The permit may have plan sheets attached as reference but these sheets are not to be used for
construction. Official plans sheets are those included in the Project Plans.
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SPECIAL CONDITIONS
NATIONWIDE PERMIT No. 3

Maintenance

(a) The repair, rehabilitation, or replacement of any previously authorized, currently
serviceable structure or fill, or of any currently serviceable structure or fill authorized by
33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from
those uses specified or contemplated for it in the original permit or the most recently
authorized modification. Minor deviations in the structure's configuration or filled area,
including those due to changes in materials, construction techniques, requirements of
other regulatory agencies, or current construction codes or safety standards that are
necessary to make the repair, rehabilitation, or replacement are authorized. This NWP
also authorizes the removal of previously authorized structures or fills. Any stream
channel modification is limited to the minimum necessary for the repair, rehabilitation, or
replacement of the structure or fill; such modifications, including the removal of material
from the stream channel, must be immediately adjacent to the project. This NWP also
authorizes the removal of accumulated sediment and debris within, and in the
immediate vicinity of, the structure or fill. This NWP also authorizes the repair,
rehabilitation, or replacement of those structures or fills destroyed or damaged by
storms, floods, fire or other discrete events, provided the repair, rehabilitation, or
replacement is commenced, or is under contract to commence, within two years of the
date of their destruction or damage. In cases of catastrophic events, such as hurricanes
or tornadoes, this two-year limit may be waived by the district engineer, provided the
permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside
the immediate vicinity of existing structures (e.g., bridges, culverted road crossings,
water intake structures, etc.). The removal of sediment is limited to the minimum
necessary to restore the waterway in the vicinity of the structure to the approximate
dimensions that existed when the structure was built, but cannot extend farther than 200
feet in any direction from the structure. This 200 foot limit does not apply to
maintenance dredging to remove accumulated sediments blocking or restricting outfall
and intake structures or to maintenance dredging to remove accumulated sediments
from canals associated with outfall and intake structures. All dredged or excavated
materials must be deposited and retained in an area that has no waters of the United
States unless otherwise specifically approved by the district engineer under separate
authorization.

(c) This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to conduct the maintenance activity. Appropriate measures
must be taken to maintain normal downstream flows and minimize flooding to the
maximum extent practicable, when temporary structures, work, and discharges of
dredged or fill material, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of
materials, and be placed in a manner, that will not be eroded by expected high flows.
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After conducting the maintenance activity, temporary fills must be removed in their
entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

(d) This NWP does not authorize maintenance dredging for the primary purpose of
navigation. This NWP does not authorize beach restoration. This NWP does not
authorize new stream channelization or stream relocation projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must
submit a pre-construction notification to the district engineer prior to commencing the
activity (see general condition 32). The pre-construction notification must include
information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals.

(Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the
Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously

authorized structure or fill that does not qualify for the Clean Water Act Section 404(f)
exemption for maintenance.
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2021 Nationwide Permits General Conditions, District Engineer’s Decision and
Further Information

2021 Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees
should contact the appropriate Corps district office to determine if regional conditions
have been imposed on an NWP. Prospective permittees should also contact the
appropriate Corps district office to determine the status of Clean Water Act Section 401
water quality certification and/or Coastal Zone Management Act consistency for an
NWP. Every person who may wish to obtain permit authorization under one or more
NWPs, or who is currently relying on an existing or prior permit authorization under one
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating
to the modification, suspension, or revocation of any NWP authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense
on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized
representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against
the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is
to impound water. All permanent and temporary crossings of waterbodies shall be
suitably culverted, bridged, or otherwise designed and constructed to maintain low flows
to sustain the movement of those aquatic species. If a bottomless culvert cannot be
used, then the crossing should be designed and constructed to minimize adverse
effects to aquatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical
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destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from
toxic pollutants in toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water,
and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be
maintained for each activity, including stream channelization, storm water management
activities, and temporary and permanent road crossings, except as provided below. The
activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the
aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark
or high tide line, must be permanently stabilized at the earliest practicable date.
Permittees are encouraged to perform work within waters of the United States during
periods of low-flow or no-flow, or during low tides.
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13. Removal of Temporary Structures and Fills. Temporary structures must be
removed, to the maximum extent practicable, after their use has been discontinued.
Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP
general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete
project.

16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the
National Wild and Scenic River System, or in a river officially designated by Congress
as a “study river” for possible inclusion in the system while the river is in an official study
status, unless the appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not adversely affect
the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the
permittee must submit a pre-construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal agency with direct
management responsibility for that river. Permittees shall not begin the NWP activity
until notified by the district engineer that the Federal agency with direct management
responsibility for that river has determined in writing that the proposed NWP activity will
not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal land management agency responsible for the designated Wild and Scenic River
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service). Information on these rivers is also
available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under the Federal
Endangered Species Act (ESA), or which will directly or indirectly destroy or adversely
modify designated critical habitat or critical habitat proposed for such designation. No
activity is authorized under any NWP which “may affect” a listed species or critical
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habitat, unless ESA section 7 consultation addressing the consequences of the
proposed activity on listed species or critical habitat has been completed. See 50 CFR
402.02 for the definition of “effects of the action” for the purposes of ESA section 7
consultation, as well as 50 CFR 402.17, which provides further explanation under ESA
section 7 regarding “activities that are reasonably certain to occur” and “consequences
caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is
required for the proposed activity, the Federal permittee must provide the district
engineer with the appropriate documentation to demonstrate compliance with those
requirements. The district engineer will verify that the appropriate documentation has
been submitted. If the appropriate documentation has not been submitted, additional
ESA section 7 consultation may be necessary for the activity and the respective federal
agency would be responsible for fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed such designation) might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat or critical
habitat proposed for such designation, and shall not begin work on the activity until
notified by the district engineer that the requirements of the ESA have been satisfied
and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed for such designation), the pre-construction
notification must include the name(s) of the endangered or threatened species (or
species proposed for listing) that might be affected by the proposed activity or that
utilize the designated critical habitat (or critical habitat proposed for such designation)
that might be affected by the proposed activity. The district engineer will determine
whether the proposed activity “may affect” or will have “no effect” to listed species and
designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. For
activities where the non-Federal applicant has identified listed species (or species
proposed for listing) or designated critical habitat (or critical habitat proposed for such
designation) that might be affected or is in the vicinity of the activity, and has so notified
the Corps, the applicant shall not begin work until the Corps has provided notification
that the proposed activity will have “no effect” on listed species (or species proposed for
listing or designated critical habitat (or critical habitat proposed for such designation), or
until ESA section 7 consultation or conference has been completed. If the non-Federal
applicant has not heard back from the Corps within 45 days, the applicant must still wait
for notification from the Corps.

(d) As a result of formal or informal consultation or conference with the FWS or NMFS
the district engineer may add species-specific permit conditions to the NWPs.
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(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”
provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any
person subject to the jurisdiction of the United States to take a listed species, where
"take" means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect,
or to attempt to engage in any such conduct. The word “harm” in the definition of “take"
means an act which actually kills or injures wildlife. Such an act may include significant
habitat modification or degradation where it actually kills or injures wildlife by
significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit
with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of
that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this
general condition. The district engineer will coordinate with the agency that issued the
ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and
the associated incidental take were considered in the internal ESA section 7
consultation conducted for the ESA section 10(a)(1)(B) permit. If that coordination
results in concurrence from the agency that the proposed NWP activity and the
associated incidental take were considered in the internal ESA section 7 consultation for
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a
separate ESA section 7 consultation for the proposed NWP activity. The district
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the
proposed NWP activity or whether additional ESA section 7 consultation is required.

(g) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the FWS and NMFS or their world
wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esal respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for
contacting the appropriate local office of the U.S. Fish and Wildlife Service to determine
what measures, if any, are necessary or appropriate to reduce adverse effects to
migratory birds or eagles, including whether "incidental take" permits are necessary and
available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act
for a particular activity.

20. Historic Properties. (a) No activity is authorized under any NWP which may have the
potential to cause effects to properties listed, or eligible for listing, in the National
Register of Historic Places until the requirements of Section 106 of the National Historic
Preservation Act (NHPA) have been satisfied.
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(b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity,
the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district
engineer will verify that the appropriate documentation has been submitted. If the
appropriate documentation is not submitted, then additional consultation under section
106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified
properties. For such activities, the pre-construction notification must state which historic
properties might have the potential to be affected by the proposed NWP activity or
include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of,
or potential for, the presence of historic properties can be sought from the State Historic
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will
comply with the current procedures for addressing the requirements of section 106 of
the National Historic Preservation Act. The district engineer shall make a reasonable
and good faith effort to carry out appropriate identification efforts commensurate with
potential impacts, which may include background research, consultation, oral history
interviews, sample field investigation, and/or field survey. Based on the information
submitted in the PCN and these identification efforts, the district engineer shall
determine whether the proposed NWP activity has the potential to cause effects on the
historic properties. Section 106 consultation is not required when the district engineer
determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic
properties. The district engineer will conduct consultation with consulting parties
identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties
affected, no adverse effect, or adverse effect.

(d) Where the non-Federal applicant has identified historic properties on which the
proposed NWP activity might have the potential to cause effects and has so notified the
Corps, the non-Federal applicant shall not begin the activity until notified by the district
engineer either that the activity has no potential to cause effects to historic properties or
that NHPA section 106 consultation has been completed. For non-federal permittees,
the district engineer will notify the prospective permittee within 45 days of receipt of a
complete pre-construction notification whether NHPA section 106 consultation is
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required. If NHPA section 106 consultation is required, the district engineer will notify
the non-Federal applicant that he or she cannot begin the activity until section 106
consultation is completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate, or
having legal power to prevent it, allowed such significant adverse effect to occur, unless
the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP),
determines that circumstances justify granting such assistance despite the adverse
effect created or permitted by the applicant. If circumstances justify granting the
assistance, the Corps is required to notify the ACHP and provide documentation
specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties
of interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover
any previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by an NWP, they must immediately notify the
district engineer of what they have found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts until the required
coordination has been completed. The district engineer will initiate the Federal, Tribal,
and state coordination required to determine if the items or remains warrant a recovery
effort or if the site is eligible for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public
comment, additional waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding national resource waters
or state natural heritage sites. The district engineer may also designate additional
critical resource waters after notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly affecting, critical resource waters, including
wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54,

notification is required in accordance with general condition 32, for any activity proposed
by permittees in the designated critical resource waters including wetlands adjacent to
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those waters. The district engineer may authorize activities under these NWPs only
after she or he determines that the impacts to the critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the individual
and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless
the district engineer determines in writing that either some other form of mitigation
would be more environmentally appropriate or the adverse environmental effects of the
proposed activity are no more than minimal, and provides an activity-specific waiver of
this requirement. For wetland losses of 1/10-acre or less that require pre-construction
notification, the district engineer may determine on a case-by-case basis that
compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre and require pre-construction notification,
unless the district engineer determines in writing that either some other form of
mitigation would be more environmentally appropriate or the adverse environmental
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be
satisfied through the restoration or enhancement of riparian areas next to streams in
accordance with paragraph (e) of this general condition. For losses of stream bed of
3/100-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure
that the activity results in only minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next
to open waters. In some cases, the restoration or maintenance/protection of riparian
areas may be the only compensatory mitigation required. If restoring riparian areas

67



-12- Notice to Bidders No. 7122-- Cont'd.

involves planting vegetation, only native species should be planted. The width of the
required riparian area will address documented water quality or aquatic habitat loss
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the
stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to restore or
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake
or coastal waters, then restoring or maintaining/protecting a riparian area along a single
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the
project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where riparian areas are
determined to be the most appropriate form of minimization or compensatory mitigation,
the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must
comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity
results in no more than minimal adverse environmental effects. For the NWPs, the
preferred mechanism for providing compensatory mitigation is mitigation bank credits or
in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate
number and type of mitigation bank or in-lieu credits are not available at the time the
PCN is submitted to the district engineer, the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33
CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan
may be used by the district engineer to make the decision on the NWP verification
request, but a final mitigation plan that addresses the applicable requirements of 33
CFR 332.4(c)(2) through (14) must be approved by the district engineer before the
permittee begins work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation (see 33
CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed option, and the
proposed compensatory mitigation site is located on land in which another federal
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agency holds an easement, the district engineer will coordinate with that federal agency
to determine if proposed compensatory mitigation project is compatible with the terms of
the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan needs to address only the baseline conditions at the impact site and the
number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan (see 33 CFR
332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However, compensatory
mitigation can and should be used, as necessary, to ensure that an NWP activity
already meeting the established acreage limits also satisfies the no more than minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be environmentally preferable if there
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party
or parties responsible for the implementation and performance of the compensatory
mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material
into waters of the United States that will convert a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may
be required to reduce the adverse environmental effects of the activity to the no more
than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to
demonstrate that the structures comply with established state or federal, dam safety
criteria or have been designed by qualified persons. The district engineer may also
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require documentation that the design has been independently reviewed by similarly
qualified persons, and appropriate modifications made to ensure safety.

25. Water Quality. (a) Where the certifying authority (state, authorized tribe, or EPA, as
appropriate) has not previously certified compliance of an NWP with CWA section 401,
a CWA section 401 water quality certification for the proposed discharge must be
obtained or waived (see 33 CFR 330.4(c)). If the permittee cannot comply with all of the
conditions of a water quality certification previously issued by certifying authority for the
issuance of the NWP, then the permittee must obtain a water quality certification or
waiver for the proposed discharge in order for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority
has not previously certified compliance of an NWP with CWA section 401, the proposed
discharge is not authorized by an NWP until water quality certification is obtained or
waived. If the certifying authority issues a water quality certification for the proposed
discharge, the permittee must submit a copy of the certification to the district engineer.
The discharge is not authorized by an NWP until the district engineer has notified the
permittee that the water quality certification requirement has been satisfied by the
issuance of a water quality certification or a waiver.

(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state
coastal zone management consistency concurrence must be obtained, or a
presumption of concurrence must occur (see 33 CFR 330.4(d)). If the permittee cannot
comply with all of the conditions of a coastal zone management consistency
concurrence previously issued by the state, then the permittee must obtain an individual
coastal zone management consistency concurrence or presumption of concurrence in
order for the activity to be authorized by an NWP. The district engineer or a state may
require additional measures to ensure that the authorized activity is consistent with state
coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe,
or U.S. EPA in its CWA section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is authorized, subject to the following restrictions:

(a) If only one of the NWPs used to authorize the single and complete project has a
specified acreage limit, the acreage loss of waters of the United States cannot exceed
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the acreage limit of the NWP with the highest specified acreage limit. For example, if a
road crossing over tidal waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of waters of the United
States for the total project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by
those NWPs cannot exceed their respective specified acreage limits. For example, if a
commercial development is constructed under NWP 39, and the single and complete
project includes the filling of an upland ditch authorized by NWP 46, the maximum
acreage loss of waters of the United States for the commercial development under
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States
due to the NWP 39 and 46 activities cannot exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the
nationwide permit verification to the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification
must be attached to the letter, and the letter must contain the following statement and
signature:

“When the structures or work authorized by this nationwide permit are still in existence
at the time the property is transferred, the terms and conditions of this nationwide
permit, including any special conditions, will continue to be binding on the new owner(s)
of the property. To validate the transfer of this nationwide permit and the associated
liabilities associated with compliance with its terms and conditions, have the transferee
sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the
authorized activity and implementation of any required compensatory mitigation. The
success of any required permittee-responsible mitigation, including the achievement of
ecological performance standards, will be addressed separately by the district engineer.
The Corps will provide the permittee the certification document with the NWP
verification letter. The certification document will include:
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(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR 332.3(1)(3) to confirm
that the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation.

The completed certification document must be submitted to the district engineer within
30 days of completion of the authorized activity or the implementation of any required
compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires review by, or permission from, the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps
of Engineers (USACE) federally authorized Civil Works project (a “USACE project”), the
prospective permittee must submit a pre-construction notification. See paragraph
(b)(10) of general condition 32. An activity that requires section 408 permission and/or
review is not authorized by an NWP until the appropriate Corps office issues the section
408 permission or completes its review to alter, occupy, or use the USACE project, and
the district engineer issues a written NWP verification.

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must
determine if the PCN is complete within 30 calendar days of the date of receipt and, if
the PCN is determined to be incomplete, notify the prospective permittee within that 30
day period to request the additional information necessary to make the PCN complete.
The request must specify the information needed to make the PCN complete. As a
general rule, district engineers will request additional information necessary to make the
PCN complete only once. However, if the prospective permittee does not provide all of
the requested information, then the district engineer will notify the prospective permittee
that the PCN is still incomplete and the PCN review process will not commence until all
of the requested information has been received by the district engineer. The prospective
permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer;
or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete

PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to
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general condition 18 that listed species or critical habitat might be affected or are in the
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that there is
“no effect” on listed species or “no potential to cause effects” on historic properties, or
that any consultation required under Section 7 of the Endangered Species Act (see 33
CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the proposed activity requires a written waiver to
exceed specified limits of an NWP, the permittee may not begin the activity until the
district engineer issues the waiver. If the district or division engineer notifies the
permittee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the
NWP may be modified, suspended, or revoked only in accordance with the procedure
set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) (i) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and
any proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aquatic sites, and other waters (including
those single and complete crossings authorized by an NWP but do not require PCNs).
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This information will be used by the district engineer to evaluate the cumulative adverse
environmental effects of the proposed linear project, and does not change those non-
PCN NWP activities into NWP PCNs.

(iii) Sketches should be provided when necessary to show that the activity complies
with the terms of the NWP. (Sketches usually clarify the activity and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need
to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial and intermittent streams, on the
project site. Wetland delineations must be prepared in accordance with the current
method required by the Corps. The permittee may ask the Corps to delineate the
special aquatic sites and other waters on the project site, but there may be a delay if the
Corps does the delineation, especially if the project site is large or contains many
wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period
will not start until the delineation has been submitted to or completed by the Corps, as
appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is required, the prospective permittee must submit
a statement describing how the mitigation requirement will be satisfied, or explaining
why the adverse environmental effects are no more than minimal and why
compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might be
affected or is in the vicinity of the activity, or if the activity is located in designated critical
habitat (or critical habitat proposed for such designation), the PCN must include the
name(s) of those endangered or threatened species (or species proposed for listing)
that might be affected by the proposed activity or utilize the designated critical habitat
(or critical habitat proposed for such designation) that might be affected by the proposed
activity. For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered Species
Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or
potentially eligible for listing on, the National Register of Historic Places, the PCN must
state which historic property might have the potential to be affected by the proposed
activity or include a vicinity map indicating the location of the historic property. For NWP
activities that require pre-construction notification, Federal permittees must provide
documentation demonstrating compliance with section 106 of the National Historic
Preservation Act;
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(9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify
the Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent
has submitted a written request for section 408 permission from, or review by, the Corps
office having jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing
the required information may also be used. Applicants may provide electronic files of
PCNs and supporting materials if the district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the
terms and conditions of the NWPs and the need for mitigation to reduce the activity’s
adverse environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the
United States; (ii) NWP 13 activities in excess of 500 linear feet, fills greater than one
cubic yard per running foot, or involve discharges of dredged or fill material into special
aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into
the waterbody more than 30 feet from the mean low water line in tidal waters or the
ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide
(e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state
natural resource or water quality agency, EPA, and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will have 10 calendar days from the date the
material is transmitted to notify the district engineer via telephone, facsimile
transmission, or e-mail that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse environmental effects
will be more than minimal. If so contacted by an agency, the district engineer will wait an
additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within
the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure that the net
adverse environmental effects of the proposed activity are no more than minimal. The
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district engineer will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record associated with
each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity
may proceed immediately in cases where there is an unacceptable hazard to life or a
significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should
be modified, suspended, or revoked in accordance with the procedures at 33 CFR
330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section

305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.

2021 District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. If a
project proponent requests authorization by a specific NWP, the district engineer should
issue the NWP verification for that activity if it meets the terms and conditions of that
NWP, unless he or she determines, after considering mitigation, that the proposed
activity will result in more than minimal individual and cumulative adverse effects on the
aquatic environment and other aspects of the public interest and exercises discretionary
authority to require an individual permit for the proposed activity. For a linear project,
this determination will include an evaluation of the single and complete crossings of
waters of the United States that require PCNs to determine whether they individually
satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused
by all of the crossings of waters of the United States authorized by an NWP. If an
applicant requests a waiver of an applicable limit, as provided for in NWPs 13, 36, or 54,
the district engineer will only grant the waiver upon a written determination that the
NWP activity will result in only minimal individual and cumulative adverse environmental
effects.

2. When making minimal adverse environmental effects determinations the district
engineer will consider the direct and indirect effects caused by the NWP activity. He or
she will also consider the cumulative adverse environmental effects caused by activities
authorized by an NWP and whether those cumulative adverse environmental effects are
no more than minimal. The district engineer will also consider site specific factors, such
as the environmental setting in the vicinity of the NWP activity, the type of resource that
will be affected by the NWP activity, the functions provided by the aquatic resources
that will be affected by the NWP activity, the degree or magnitude to which the aquatic
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resources perform those functions, the extent that aquatic resource functions will be lost
as a result of the NWP activity (e.g., partial or complete loss), the duration of the
adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the
district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district
engineer to assist in the minimal adverse environmental effects determination. The
district engineer may add case-specific special conditions to the NWP authorization to
address site-specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream bed, the prospective permittee should submit a
mitigation proposal with the PCN. Applicants may also propose compensatory mitigation
for NWP activities with smaller impacts, or for impacts to other types of waters. The
district engineer will consider any proposed compensatory mitigation or other mitigation
measures the applicant has included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no more than minimal. The
compensatory mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and conditions of the NWP
and that the adverse environmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity-specific
conditions in the NWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at
33 CFR 332.3(k). The district engineer must approve the final mitigation plan before the
permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan.
The district engineer must review the proposed compensatory mitigation plan within 45
calendar days of receiving a complete PCN and determine whether the proposed
mitigation would ensure that the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no
more than minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the NWP activity can proceed under the terms
and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the
applicant either: (a) that the activity does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal; or (c) that the activity is authorized under the NWP
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with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects,
the activity will be authorized within the 45-day PCN period (unless additional time is
required to comply with general conditions 18, 20, and/or 31), with activity-specific
conditions that state the mitigation requirements. The authorization will include the
necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that
they are no more than minimal. When compensatory mitigation is required, no work in
waters of the United States may occur until the district engineer has approved a specific
mitigation plan or has determined that prior approval of a final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory
mitigation.

2021 Further Information

1. District engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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State of MHlississippi

TATE REEVES
Governor

MISSISSIPPI DEPARTMENT OF ENVIRONMENTAL QUALITY

CHRIS WELLS, EXECUTIVE DIRECTOR
October 12, 2021

Jennifer Mallard

U.S Army Corps of Engineers,
Vicksburg District

4155 Clay Street

Vicksburg, Mississippi 39183-3435

Re: US Army Corps of Engineers
Nationwide Permit No. 3
WQC No. WQC2021032

Pursuant to Section 401 of the Federal Water Pollution Control Act (33 U. S. C.
1251, 1341), the Office of Pollution Control (OPC) issues this Certification, after
public notice and opportunity for public hearing, to the U.S. Army Corps of
Engineers, an applicant for a Federal License or permit to conduct the following
activity:

US Army COE, Nationwide Permits:

Nationwide Permits (NWPs) are general permits issued on a nationwide basis
to streamline the authorization of activities that have no more than minimal
and cumulative adverse effects on the aquatic environment. The U.S. Army
Corps of Engineers issues NWPs to authorize certain activities that require
Department of the Army permits under Section 404 of the Clean Water Act
and/or Section 10 of the Rivers and Harbors Act of 1899.

3. Maintenance.

(a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable structure or fill, or of any currently serviceable structure
or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to
be put to uses differing from those uses specified or contemplated for it in the
original permit or the most recently authorized modification. Minor
deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, requirements of other
regulatory agencies, or current construction codes or safety standards that are
necessary to make the repair, rehabilitation, or replacement are authorized.
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This NWP authorizes the removal of previously authorized structures or fills.
Any stream channel modification is limited to the minimum necessary for the
repair, rehabilitation, or replacement of the structure or fill; such
modifications, including the removal of material from the stream channel,
must be immediately adjacent to the project. This NWP also authorizes the
removal of accumulated sediment and debris within, and in the immediate
vicinity of, the structure or fill. This NWP also authorizes the repair,
rehabilitation, or replacement of those structures or fills destroyed or
damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to
commence, within two years of the date of their destruction or damage. In
cases of catastrophic events, such as hurricanes or tornadoes, this two-year
limit may be waived by the district engineer, provided the permittee can
demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and
debris outside the immediate vicinity of existing structures (e.g., bridges,
culverted road crossings, water intake structures, etc.). The removal of
sediment is limited to the minimum necessary to restore the waterway in the
vicinity of the structure to the approximate dimensions that existed when the
structure was built, but cannot extend farther than 200 feet in any direction
from the structure. This 200 foot limit does not apply to maintenance
dredging to remove accumulated sediments blocking or restricting outfall and
intake structures or to maintenance dredging to remove accumulated
sediments from canals associated with outfall and intake structures. All
dredged or excavated materials must be deposited and retained in an area that
has no waters of the United States unless otherwise specifically approved by
the district engineer under separate authorization.

(c) This NWP also authorizes temporary structures, fills, and work, including
the use of temporary mats, necessary to conduct the maintenance activity.
Appropriate measures must be taken to maintain normal downstream flows
and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges of dredged or fill material, including
cofferdams, are necessary for construction activities, access fills, or
dewatering of construction sites. Temporary fills must consist of materials,
and be placed in a manner, that will not be eroded by expected high flows.

After conducting the maintenance activity, temporary fills must be removed
in their entirety and the affected areas returned to pre-construction elevations.
The areas affected by temporary fills must be revegetated, as appropriate.

(d) This NWP does not authorize maintenance dredging for the primary
purpose of navigation. This NWP does not authorize beach restoration. This
NWP does not authorize new stream channelization or stream relocation
projects.
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Notification: For activities authorized by paragraph (b) of this NWP, the
permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity (see general condition 32). The pre-
construction notification must include information regarding the original
design capacities and configurations of the outfalls, intakes, small
impoundments, and canals. (Authorities: Section 10 of the Rivers and
Harbors Act of 1899 and Section 404 of the Clean Water Act (Sections 10
and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any
previously authorized structure or fill that does not qualify for the Clean
Water Act Section 404(f) exemption for maintenance. [NWP No. 3,
WQC2021032].

The Office of Pollution Control certifies that the above-described activity will be in
compliance with the applicable provisions of Sections 301, 302, 303, 306, and 307 of
the Federal Water Pollution Control Act and Section 49-17-29 of the Mississippi
Code of 1972, if the applicant complies with the following conditions:

1. The permittee shall obtain appropriate wastewater permits and/or
approvals for the proposed activity prior to the commencement of
construction activities. (11 Miss. Admin. Code Pt. 6, R. 1.1.1.B)
(Statement A)

2. For projects greater than five acres of total ground disturbances
including clearing, grading, excavating, or other construction activities,
the applicant shall obtain the necessary coverage under the State of
Mississippi’s Large Construction Storm Water General NPDES Permit.
For projects greater than one, to less the five acres of total ground
disturbances including clearing, grading, excavating, or other
construction activities, the applicant shall follow the conditions and
limitations of the State of Mississippi’s Small Construction Storm Water
General NPDES Permit. No construction activities shall begin until the
necessary approvals and/or permits have been obtained. (11 Miss.
Admin. Code Pt. 6, R. 1.1.1.B.) (Statement A & B)

3. Turbidity outside the limits of a 750-foot mixing zone shall not exceed
the ambient turbidity by more than 50 Nephelometric Turbidity Units.
(11 Miss. Admin. Code Pt. 6, R. 2.2.A.) (Statement C)

4. No sewage, oil, refuse, or other pollutants shall be discharged into the
watercourse. (11 Miss. Admin. Code Pt. 6, R. 2.2.A.(3)) (Statement C)

As part of the Scope of Review for Application Decisions, 11 Mississippi

Administrative Code Part 6, Rule 1.3.4(B), the above conditions are necessary for the

24319 WQC20210003 81



-26 - Notice to Bidders No. 7122-- Cont'd.
WQC2021032
Page 4 of 4
October 12, 2021

Department to ensure that appropriate measures will be taken to eliminate
unreasonable degradation and irreparable harm to waters of the State, such that the
activity will not meet the criteria for denial:

(A) Denial of wastewater permits and/or approvals by the State with regard to
the proposed activities.

(B) Nonpoint source/storm water management practices necessary to protect
water quality have not been proposed.

(C) The proposed activity permanently alters the aquatic ecosystem such that
water quality criteria are violated and/or it no longer supports its existing or
classified uses. An example is the channelization of streams

The Office of Pollution Control also certifies that there are no limitations under
Section 302 nor standards under Sections 306 and 307 of the Federal Water Pollution
Control Act which are applicable to the applicant's above-described activity.

This certification is valid for the project as proposed. Any deviations without
proper modifications and/or approvals may result in a violation of the 401 Water
Quality Certification. If you have any questions, please contact the Department.

Sincerely,

Krystal Zudolph P.E., BCEE

Chief, Environmental Permits Division

KR: Id

cc: U.S. Army Corps of Engineers, Mobile District
U.S. Army Corps of Engineers, Memphis District
U.S. Army Corps of Engineers, Nashville District
U.S. Army Corps of Engineers, New Orleans District
Mississippi Department of Marine Resources
U.S. Fish and Wildlife Service
U.S Environmental Protection Agency, Region 4
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7123 CODE: (SP)
DATE: 9/9/2025
SUBJECT: Settlement Plates and Test Piles
PROJECT: STBG-0400-00(046) /106110301 — Warren County

Bidders are hereby advised of the following exception to the Settlement Plate Notes on Working
No. SPD-1, Sheet No. 44 of the Plans:

PDA test piles at the bridge end abutments shall be permitted to be driven during the 180-calendar
day waiting period. Permanent production piles at the bridge end abutments shall not be permitted
to be driven during the 180-calendar day waiting period.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7124 CODE: (SP)
DATE: 9/12/2025
SUBJECT: Additional Construction Requirements — USFWS Commitments
PROJECT: STBG-0400-00(046) /106110301000 — Warren County

Bidders are hereby notified of the following MDOT commitments to the U.S. Fish and Wildlife
Service.

1. Construction activities to the existing bridge shall be avoided during the bat pup (May 1 -
July 31) and torpor (December 15 — February 15) seasons due to the potential presence of
the federally endangered northern long-eared bat and the proposed federally endangered
tricolored bat per USFWS.

2. Construction activities that began prior to the bat pup or torpor seasons may continue
uninterrupted through the season, if necessary.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7161 CODE: (SP)
DATE: 9/18/2025
SUBJECT: Project Number Change
PROJECT: STBG-0400-00(046) /106110301 — Warren County
Bidders are hereby advised that any references to Project Number STBG-0400-00(031) /

106110301 in the plans or specifications shall be understood to mean Project Number STBG-
0400-00(046) / 106110301.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7304 CODE: (SP)
DATE: 08/25/2025
SUBJECT: Erosion Control Contract Compliance

Bidders are hereby advised that Erosion Control measures will be monitored for contract
compliance at the specified intervals as per the Contract Documents. The Contractor will be
subject to the following conditions:

If a Contractor is found to be in violation of Notice to Bidders 2172 in excess of the time allotted
per the MDEQ General Permit without a Contractor’s Inspection, or a second consecutive
Stormwater Inspection showing a recurring major/critical deficiency without any Corrective
Action report showing that the area had been addressed, said Contractor will be issued a Non-
Compliance Assessment per violation until the project is found to be back in compliance with the
Contract Documents (Stormwater permit included).

Non-Compliance Assessments will accrue per each reporting period that the Contractor remains
in violation of the above referenced items. A deduction, calculated from the Non-Compliance
Assessment charges listed in Table I, will be made from money due the Contractor. The charges
set out in Table I of non-compliance assessments are based on Penalty amounts developed by
MDEQ to encourage Contractor Compliance. The Contractor and the Contractor’s Sureties shall
be liable for all non-compliance assessments in excess of any money due the Contractor.

Erosion Control Inspection reports are required to be submitted until there is a Full Maintenance
Release, documented in writing by the State Construction Engineer. The non-compliance
assessments may be returned to the Contractor at the completion of the project if the Contractor is
found to have three (3) or fewer documented violations during the life of the project. The
Contractor will forfeit any non-compliance assessments if found to have been assessed penalties
for more than three (3) documented violations.

Should the Contractor come upon an issue that causes a delay or an inability to submit the required
reports, said Contractor has twenty-four (24) hours to report to the MDOT’s Project Engineer or
MDOT’s LPA Division (for LPA Projects) of the issue and get assistance. Lack of willingness to
use or learn to use the application will not be accepted as a valid reason for nonuse.
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-2- Notice to Bidders 7304 -- Cont’d.

Table |

Non-Compliance Assessments of Construction and Mining Storm Water Permits (Per
Documented Violation)

Type of Stormwater

Permit*
Violation Original Contract Amount
SCNOI LCNOI
$<10,000,000 $ 10,000,000 $ 1,000 $2,500

Failure to complete
weekly inspection, failure

$ 10,000,000 $ 40,000,000 $ 1,000

to address a documented $ 4,000
major/critical Deficiency
(noted as a recurring
deficiency) $ 40,000,000 >$40,000,000 | $ 1,000 $ 7,000

e Permit defined by project documents.
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1/14/25, 10:58 AM

SAM.gov

"General Decision Number: MS20250119 01/03/2025

Superseded General Decision Number: MS20240119

State: Mississippi

Construction Type: Highway

County: Warren County in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|[into on or after January 3@,
2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026

generally applies to the

contract.

. The contractor must pay

all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract was awarded on].

|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$13.30 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2025.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2025

SUMS2010-042 08/04/2014

https://sam.gov/wage-determination/MS20250119/0
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Rates Fringes

CARPENTER (Form Work Only)....... $ 12.26 ** 0.12
CARPENTER, Excludes Form Work....$ 14.21 ** 0.00
CEMENT MASON/CONCRETE FINISHER...$ 13.23 ** 0.00
ELECTRICIAN. .. .citiiiiriinrnnnnnns $ 22.64 7.73
HIGHWAY/PARKING LOT STRIPING:

Truck Driver (Line Striping
Truck) oo e ittt et $ 12.63 ** 0.00
INSTALLER - GUARDRAIL............ $ 11.42 ** 0.00
INSTALLER - SIGN........cvvvvvnn $ 12.04 ** 0.00
IRONWORKER, REINFORCING.......... $ 16.43 ** 0.00
LABORER: Common or General,

Including Asphalt Raking,

Shoveling, Spreading and

Concrete Work........covvvvevnnnn. $ 10.60 ** 0.00
LABORER: Flagger............c.... $ 9.83 ** 0.00
LABORER: Grade Checker.......... $ 10.67 ** 0.00
LABORER: Landscape........coeu.s $ 9.82 ** 0.00
LABORER: Mason Tender -
Cement/Concrete.....coeveeeeneennn $ 11.69 ** 0.00
LABORER: Pipelayer.............. $ 13.13 ** 0.00
LABORER: Laborer-Cones/

Barricades/Barrels -

Setter/Mover/Sweeper............. $ 10.53 ** 0.00
OPERATOR: Asphalt Spreader...... $ 16.13 ** 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe....... $ 13.28 ** 0.00
OPERATOR: Broom/Sweeper......... $ 10.17 ** 0.00
OPERATOR: Bulldozer............. $ 14.38 ** 0.00
OPERATOR: Concrete Saw.......... $ 13.60 ** 0.00
OPERATOR: Crane..........eceee.. $ 16.00 ** 0.00
OPERATOR: Distributor........... $ 11.70 ** 0.00
OPERATOR: Drill..........oieen.. $ 19.22 0.00
OPERATOR: Grader/Blade.......... $ 13.84 ** 0.00
OPERATOR: Loader................ $ 11.73 ** 0.00
OPERATOR: Mechanic.............. $ 16.28 ** 0.00
OPERATOR: Milling Machine....... $ 15.38 ** 89 ©.00

https://sam.gov/wage-determination/MS20250119/0 2/6
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OPERATOR: MiXer........eeeeeeens $ 14.85 ** 0.00
OPERATOR: Oiler................. $ 13.08 ** 0.48

OPERATOR: Paver (Asphalt,

Aggregate, and Concrete)......... $ 13.01 ** 0.00
OPERATOR: Piledriver............ $ 15.13 ** 0.00
OPERATOR: Roller (All Types)....$ 11.05 ** 0.00
OPERATOR: Scraper..........ee... $ 12.63 ** 0.00
OPERATOR: Tractor............... $ 9.98 ** 0.00
OPERATOR: Trencher.............. $ 15.00 ** 0.00
TRUCK DRIVER: Flatbed Truck..... $ 13.29 ** 0.00
TRUCK DRIVER: Lowboy Truck...... $ 14.83 ** 0.00
TRUCK DRIVER: Mechanic.......... $ 12.35 ** 0.00
TRUCK DRIVER: Off the Road

Truck. oo e i i i it e, $ 12.31 ** 0.00
TRUCK DRIVER: Water Truck....... $ 13.15 ** 0.00

TRUCK DRIVER: Dump Truck (All
TYPES ) et eeeetieenerenensonnnnnes $ 13.14 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additiona%;énformation

https://sam.gov/wage-determination/MS20250119/0 3/6



1/14/25, 10:58 AM SAM.gov

on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsy"t, ""UAVG"", P?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM@G198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the sugyey., it may

https://sam.gov/wage-determination/MS20250119/0 4/6
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include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210 92
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2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 202180.

END OF GENERAL DECISION"
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SUPPLEMENT TO FORM FHWA-1273

DATE: 07/26/2022

SUBJECT: Federal Contract Provisions for Subcontracts
Federal Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form
CAD-720) shall include a copy of the subcontract. The federal contract provisions (FHWA-1273,
SUPPLEMENT TO FORM FHWA-1273, NOTICE OF REQUIREMENT FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER
11246), DAVIS-BACON AND RELATED ACT PROVISIONS (WAGE RATES)) must be
physically incorporated as part of the subcontract. A completed Mississippi Department of
Transportation Form CAD-521 and Form CAD-725 must be attached to the CAD-720.
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.
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d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
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sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
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Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
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under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
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agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

104

10



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms
for the Contractor’s aggregate workforce in each trade on all
construction work, is 6.9%.

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe, Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha 26.5
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,
Warren, Wayne, Winston, Yazoo 32.0
Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall 27.7
Adams, Amite, Wilkinson 30.4

(12/04/2018)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is
subject to the goals for both its federally involved and nonfederally
involved construction.

The Contractor’s compliance with the Executive Order and the
regulations in 41 CFR Part 60-4 shall be based on its implementation
of the Equal Opportunity clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its
efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the
length of the contract, and in each trade, and the Contractor shall make
a good faith effort to employ minorities and women evenly on each of
its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole
purpose of meeting the Contractor’s goals shall be a violation of the
contract, the Executive Order and the regulations in 41 CFR Part 60-
4.2(d). Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director
of the Office of Federal Contract Compliance Programs within 10
working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting
from this solicitation. The notification shall list the name, address and
telephone number of the subcontractor, employer identification
number of the subcontractor, estimated dollar amount of the
subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated
in the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-1 CODE: (IS)
DATE: 07/20/2023
SUBJECT: Definitions and Terms

Section 101, Definitions and Terms, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

907-101.01--Abbreviations. After the abbreviation API on page 1, add the following.

APL Approved Products List
Replace the abbreviation for AWPA on page 1 with the following.
AWPA American Wood Protection Association

907-101.02--Definitions. Delete the sentence after the list of holidays in Subsection 101.02 on
page 6 under holidays, legal, and substitute the following.

When a legal holiday falls on a Saturday or Sunday, the succeeding Monday, or as proclaimed by
the Governor, will be observed as a legal holiday.

Delete the definition for Notice to Proceed in Subsection 101.02 on page 8, and substitute the
following.

Notice to Proceed - Written notice to the Contractor to proceed with the contract work.
Delete the definition for “Plans” in Subsection 101.02 on page 8, and substitute the following.

plans - The approved plans, profiles, typical cross-sections, working drawings and supplemental
drawings, or exact reproduction thereof, that show the location, character, dimensions, and details
of the work to be done. The plans may also include electronic files, referred to on the plans as
Electronic Files Identified as Plans, which may include engineering models, spreadsheets, CADD
files or other electronic files used to convey design intent. When the contract does not have an
official set of plans, reference to the plans shall mean the contract documents.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-2 CODE: (IS)
DATE: 11/22/2017
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2017 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.01--Prequalification of Bidders. Delete the last sentence of the third paragraph of
Subsection 102.01 on page 13, and substitute the following.

The Bidder’s Certificate of Responsibility number must be on file with the Department’s Contract
Administration Division prior to request for permission to bid.

907-102.02--Contents of Proposal Forms. Delete the fourth paragraph in Subsection 102.02 on
page 13, and substitute the following.

Prospective bidders must complete an online request for permission to be eligible to bid a project.
Upon approval, the bidder will be authorized to submit a bid electronically using Bid Express at
http://bidx.com.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-2 CODE: (SP)
DATE: 06/17/2025
SUBJECT: Minor Alteration to the Contract

Section 104, Scope of Work, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.02--Alterations of Plans or Character of Work.

907-104.02.3--Minor Alteration to the Contract. In the first paragraph of Subsection 104.02.3
on page 25, change $10,000.00 to $25,000.00.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-2 CODE: (IS)
DATE: 07/20/2023
SUBJECT: Control of Work

Section 105, Control of Work, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-105.01--Authority of the Engineer. Delete the first sentence of the second paragraph of
Subsection 105.01 on page 31, and substitute the following.

The Engineer has the right to suspend the work wholly or in part and to withhold payments
because of the Contractor's failure to correct conditions unsafe for workmen or the general
public, for failure to carry out provisions of the Contract, or for failure to carry out orders.

907-105.02--Plans and Working Drawings. Delete the first paragraph of Subsection 105.02 on
page 31, and substitute the following.

After the contract is executed by the Executive Director, the Contractor will receive, free of
charge, two bound copies of the proposal and contract documents (one executed and one blank)
two full scale copies of the plans, five half-scale copies of the Plans, and Electronic Files
Identified as Plans. The Contractor shall have one copy of the proposal and contract documents
and one half-scale copy of the plans available at all times during work activity on the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-106-3 CODE: (IS)
DATE: 03/19/2025
SUBJECT: Control of Materials

Section 106, Control of Materials, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

After Subsection 106.13 on page 47, add the following.

907-106.14--Buy America Materials Sourcing Requirements for Federal-Aid Projects. The
“Infrastructure Investment and Jobs Act” (the “Act”), or Bipartisan Infrastructure Law (BIL), was
enacted on November 15, 2021 (See Public Law No. 117-58, Sections 70901-70953). The Buy
America provisions of the Act expand the previous Buy America requirements beyond what is
currently required for steel and iron products.

Any iron or steel products per Subsection 700.01 or construction materials per Subsection 907-
700.01.1, that are used for a Federal-Aid highway construction project, shall be domestically
manufactured (as further described in Subsection 700.01) and compliant with current
requirements of the Act, as implemented in 2 CFR 184, 2 CFR 200.322, and OMB 24-02 Memo
and related requirements therein, and with the current requirements within 23 CFR 410.

As determined by the Department within the contract prior to award, all products and/or materials
will only be classified under one of the following categories: Iron or Steel Products,
Manufactured Products, and Construction Materials. It is the Prime Contractor’s responsibility
to ensure all submittals required for Buy America are submitted to the Project Engineer prior to
the products and/or materials being incorporated into the work.

The following items require Buy America Certification on Federal-Aid projects:

(a) Iron or Steel Products
(b) Construction Materials

A list of items that require Buy America Certification may be viewed at www.goMDOT.com under
Business Center = Engineering Standards/Guides/Manuals = Construction Materials.

Items classified as a Manufactured Product that do not include iron or steel products do not
require a Buy America Certification on a Federal-Aid project. Manufactured Products are
currently exempted under the 1983 waiver from FHWA. Manufactured Products are determined
by the Department’s Materials Division.

To be considered a Manufactured Product, an item shall meet one of the following requirements:
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(a) The item consists of two or more of the listed construction materials that have been combined
through a manufacturing process.

(b) The item consists of at least one of the listed construction materials that has been combined
through a manufacturing process with a material that is not listed as a construction material.

Buy America provisions do not apply to temporarily used items that (1) are specified to be
removed at the end of the project per the contract provisions or (2) are specified to remain in
place per the contract provisions and are also documented by the Department in the contract
provisions to be removed in a subsequent imminent, near-term phased project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-107-2 CODE: (SP)
DATE: 01/31/2018
SUBJECT: Contractor's Erosion Control Plan

Section 107, Legal Relations and Responsibility to Public, of the 2017 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-107.22--Environmental Protection.

907-107.22.1--Contractor's Erosion Control Plan (ECP). After the first sentence of the first
paragraph of Subsection 107.22.1 on page 63, add the following.

The ECP shall be submitted electronically to the Project Engineer who will forward it to the
appropriate MDOT Divisions.

Delete the example Narrative in Subsection 107.22.1 on page 65, and substitute the following.
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EXAMPLE
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
Storm Water Pollution Prevention Plan (SWPPP)

Narrative
General Permit Coverage No: MSR
Project Number:
County:
Route:
SITE INFORMATION

This project consists of grading and installing drainage structures necessary to construct approximately 6
miles of parallel lanes on SR 31 between the Hinds County Line and the Rankin County Line.

SEDIMENT AND EROSION CONTROLS

a) Vegetative Controls: Clearing and grubbing areas will be minimized to comply with the buffer zones
(minimum of 15 feet along the ROW lines and 5 feet along creeks) as per the contract documents. A
combination of temporary and permanent grassing will be used to protect slopes as construction
progresses. Should a disturbed area be left undisturbed for 14 days or more, placement of
temporary BMPs (seeding & mulching, silt fences, basins, ditch checks, slope drains, etc.) or
permanent erosion control measures (seeding & mulching, riprap, paved ditch, flumes, etc.) will
be initiated by the next working day after the land disturbing activities have stopped.

b) Structural Controls: Gravel construction entrance/exit will be installed near Stations 145+50,
159+50, 164+50 & 172+50. Riprap ditch checks will be constructed at Stations 144+50, 151+75,
162+00 & 166+25. The Concrete washout area will be at Stations 140+25, 152+00 & 168+50.

¢) Housekeeping Practices: Structural BMPs will be cleaned out when sediment reaches 1/3 to 1/2 of
the height of the BMP. Maintenance and repair of equipment will be performed off-site, material wash
out will occur either off-site or within designated wash out areas.

d) Post-Construction Control Measures: As construction is completed, permanent vegetative growth
will be established on disturbed soils to improve soil stability and provide a buffer zone for loose
material. Paved ditches and flumes will be placed as specified in the ECP to reduce erosion in
concentrated flow areas and rip rap will be placed as specified to dissipate flow energy and reduce flow
velocity.

IMPLEMENTATION SEQUENCE
Perimeter controls will be installed first. Clearing and grubbing will be performed in 19-acre sections
beginning at the BOP and temporary grassing will be installed as needed. Temporary erosion control BMPs
will be installed at the drainage structures prior/during construction of the drainage structures. Grading
activities will commence at the BOP and proceed towards the EOP, fill slopes will be permanently grassed
in stages for fill heights that exceed 5 feet. Base materials will be installed on completed grading sections
with the paving to follow.

MAINTENANCE PLAN
All erosion and sediment control practices will be checked for stability and operation following every
rainfall but in no case less than once every week. Any needed repairs will be made immediately to maintain
all practices as designed. Sediment basins will be cleaned out when the level of sediment reaches 2.0 feet
below the top of the riser. Sediment will be removed from the front/upstream end of the BMPs when it
becomes about 1/3 to 1/2 height of BMP.

Prime Contractor’s Signature Date

Printed N Titl
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-108-4 CODE: (SP)
DATE: 10/07/2020
SUBJECT: Subletting of Contract

Section 108, Prosecution and Progress, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. Delete the third sentence of the tenth paragraph of Subsection 108.01.1
on the bottom of page 72.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-108-6 CODE: (SP)
DATE: 03/11/2025
SUBJECT: Default and Termination of Contract

Section 108, Prosecution and Progress, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.08--Default and Termination of Contract. At the end of the Subsection 108.08 on page
85, add the following.

907-108.08.1--Debarment of Contractor. If the Contractor is declared to be in default under this
Subsection and the Contract terminated for the reason(s) indicated in Subsections 108.08 (d), (f),
or (g) above, the Commission may, in its discretion and in addition to default and termination,
declare the Contractor to be debarred from bidding on any other projects for a period of one (1)
year from the date of the termination letter. If the debarred Contractor has multiple on-going
Contracts with the Commission and receives a one (1) year debarment, the on-going Contract(s)
may continue; however, the Contractor will not be allowed to bid another project until one (1) year
has passed from date of the termination letter.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-109-5 CODE: (IS)
DATE: 11/14/2023
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2017 Edition of the Mississippi
StandardSpecifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the sixth full paragraph of Subsection 109.01on
page 88, and substitute the following.

If appropriate based on the specific circumstances of the project, the Contractor may request that
material specified to be measured by the cubic yard or ton be converted to the other measure. The
Contractor must submit this request to the Engineer. The Engineer will provide an approval or
denial in writing. The decision is in the sole discretion of the Engineer. If approved, factors for
this conversion will be determined by the District Materials Engineer and agreed to by the
Contractor. The conversion of the materials along with the conversion factor will be incorporated
into the Contract by supplemental agreement. The supplemental agreement must be executed
before such method of measurement is used.

907-109.04--Extra Work.

907-109.04.1--Supplemental Agreement. Delete the second paragraph of Subsection 109.04.1
on page 90.

907-109.04.2--Force Account Agreement. Delete the last sentence of subparagraph (c) in
Subsection 109.04.2 on page 91, and substitute the following.

An amount will be added equal to fifteen percent (15%) of the sum thereof, excluding sales tax.
Delete subparagraph (d) in Subsection 109.04.2 on pages 91 & 92, and substitute the following.

(d) Equipment. Equipment used for force account work shall be of sufficient size and type
necessary to perform the required work in an economic and expeditious manner. The
Contractor must provide the manufacturer, make, model, year, type of fuel and other
necessary information to determine proper hourly payment rates. Subject to advance
approval of the Engineer, actual transportation cost for a distance of not more than 200 miles
will be reimbursed for equipment not already on the project.

For equipment authorized by the Engineer for use on the force account work, the Engineer
will use the equipment rental rates from the “Rental Rate Blue Book™ as published on the
Equipment Watch website www.equipmentwatch.com for the time period the force account
work is authorized to determine payment to the Contractor. The maximum allowable rates
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are determined as follows:

1. The hourly equipment rate will equal the FHWA total hourly rate. This rate takes into
account adjustment factors for age and region.

2. The hourly estimated operating costs have been included in the FHWA total hourly
rate.

3. The idle and standby rates shall be as listed in the “Rental Rate Blue Book™ as reported
by Equipment Watch.

4. These rates include the basic machine plus any necessary attachments.

Standby rates shall apply when equipment is not in operation and is approved by the Engineer
to standby for later use to complete the work. Idle rates shall apply to equipment located on
the project and the engine is burning fuel but no ground engaging or other components are
actively engaged in meaningful work. In general, idle or standby rates shall apply when
equipment is not in use, but will be needed again to complete the work and the cost of moving
the equipment will exceed the accumulated standby cost. If the idle standby cost should
exceed the equipment moving cost to or from the work site, the Contractor will be entitled
to the moving cost only. Idle or standby rates will be used under the following conditions:

1. The equipment is totally dedicated to the force account work and not used intermittently
on other work.

2. Idle or standby cost will be considered only after equipment has been operated on force
account work.

3. The sum of idle or standby time and operating time shall not exceed eight (8) hours per
day or 40 hours in a week.

4. Idle or standby payment will not apply to days not normally considered to be work days
such as holidays, weekends, or days of inclement weather when no other work is taking
place.

The Department will not pay for idle or standby time when equipment is inoperable, for time
spent repairing equipment, or for the time elapsed after the Engineer has advised the
Contractor that the equipment is no longer needed. The Department will determine if it will
be more cost effective to pay standby time on approved equipment on site or for multiple
mobilizations.

If equipment is needed, which is not included in the Rental Rate Blue Book as reported by
Equipment Watch, the Department and Contractor will agree upon reasonable rental rates in
writing before the equipment is used.

All equipment shall be subject to approval from day to day in accordance with the
requirements of Subsection 108.05.

907-109.06--Partial Pavment.

907-109.06.2--Advancement on Materials.
Delete the next to last paragraph of Subsection 109.06.2 on page 95, and substitute the following.
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Materials for which an advanced payment has been allowed must be paid for by the Contractor
within 30 days of the estimate on which the advanced payment was first allowed and proof of said
payment must be verified by the supplier. If proof of payment is not furnished within the
allowable 30 days, the advanced payment will be deducted on subsequent current estimates until
such time that proof of payment is furnished.

907-109.07--Changes in Material Costs. After the fifth paragraph of Subsection 109.07 on page
96, change the web address to the following.

https://mdot.ms.gov/portal/current_letting
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-207-2 CODE: (SP)
DATE: 03/25/2019
SUBJECT: Settlement Plate

Section 907-207, Settlement Plate, is added to and becomes a part of the 2017 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

907-207.02--Materials. Delete the paragraph in Subsection 207.02 on page 123, and substitute
the following.

The required material lengths and quantities are the responsibility of the Contractor based on the
embankment total height, plus surcharge height, if required, plus stick-up. The settlement plate
assembly details and materials shall be as shown in Figure 1. Actual quantities will vary based on
site conditions at the time of placement. The Contractor shall be responsible for verification of
ground line at the time of construction and adjustment of quantities, as needed.

After Subsection 207.02.3 on page 123, add the following figure.

17 Black Pipe is to extend 6” i
to 12” above 2" Black Pipe ik

2” Black Pipe e 1 Black Pipe

Couplings

17 Black Pipe
2” Black Pipe / P

1" Black Pipe Coupling

" . Welded to Center of Plate
6 Spacing

%" X 2" X 2" Steel Plate

Figure 1. Settlement Plate Assembly Detail
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907-207.03--Construction Requirements.

907-207.03.2--Monitoring. Delete the paragraph in Subsection 207.03.2 on page 124, and
substitute the following.

Monitoring of the settlement plate(s) will be done weekly commencing immediately after each
settlement plate is set and shall continue until a 180- day waiting period is completed. The 180-
day waiting period does not begin until the embankment and, if applicable, the surcharge
construction is complete. The settlement plate(s) elevation shall be surveyed weekly and recorded
to the nearest hundredth of a foot (0.01”). The data shall be recorded on a Department furnished
settlement plate excel data sheet(s). The data sheet can be downloaded at www.GoMDOT.com
under Construction Division Forms. A sample of the data sheet is attached. An electronic data
shall be reported weekly to the Project Engineer for review. The data from the settlement plate(s)
shall be forward to the Geotechnical Engineer, with copies to the Project Engineer, every 30 days
for evaluation. Monitoring shall be performed from an established survey location outside the
limits of anticipated settlement.

907-207.04--Method of Measurement. Delete the paragraph in Subsection 207.04 on page 124,
and substitute the following.

Settlement plate will be measured per each. No separate payment will be made for maintaining,
monitoring or reporting the settlement plate(s) data for the 180-day waiting period. Cost associated
with maintaining, monitoring, surveying, and reporting settlement plate(s) data shall be included
in the cost of the settlement plate.

907-207.05--Basis_of Payment. Delete the pay item listed on page 124, and substitute the
following.

907-207-A: Settlement Plate - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-234-1 CODE: (SP)
DATE: 10/13/2021
SUBJECT: Silt Fence

Section 234, Silt Fence, of the 2017 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-234.02--Materials. Delete the first paragraph of Subsection 234.02 on page 181, and
substitute the following.

Materials used in silt fence and super silt fence may be accepted by certification per Subsection
700.05.1. Geotextile fabric, posts, staples and woven wire backing, when required, shall meet the
requirements of Subsection 714.13.

907-234.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 183.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-1 CODE: (SP)
DATE: 10/22/2024
SUBJECT: Tack Coat

Section 401, Asphalt Pavement - General, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows..

907-401.03--Construction Requirements.

907-401.03.1--Specific Requirements.

907-401.03.1.2--Tack Coat. After the first sentence in Subsection 401.03.1.2 on page 256, add
the following.

In addition to the products listed on the Department’s APL, the Contractor may use one of the
following as a tack coat.

CSS-1
CSS-1h
SS-1
SS-1h
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-4 CODE: (SP)
DATE: 03/19/2025
SUBJECT: Asphalt Pavements

Section 403, Asphalt Pavements, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows:

907-403.03--Construction Requirements.

907-403.03.2--Smoothness Tolerances. In the tenth paragraph of Subsection 403.03.2 on page
283, change “Sections(s)” to “Segment(s)”.

907-403.03.2.1--Smoothness Tolerances for Mean Roughness Index (MRI). After the second
paragraph of Subsection 403.03.2.1 on page 283, add the following.

For all projects, smoothness data shall be reported by two MRI methods:

1. A continuous long interval MRI report
2. A continuous 25-foot short interval MRI report

At the bottom of page 283 and top of 284 in Subsection 403.03.2.1, delete the paragraphs for
Category, A, Category B, and Category C, and substitute the following.

Category A projects shall have a long interval surface MRI of not more than 60 inches per mile.
Category B projects shall have a long interval surface MRI of not more than 70 inches per mile.
Category C projects shall have the existing surface profiled at no additional cost to the State.
These projects shall be measured by a long fixed interval (528-foot) surface MRI and meet the
following requirements:

A 50% improvement in MRI from the existing surface

80 inch:; per mile (whichever value is higher)
Delete the first, second, and third full paragraphs on page 284, and substitute the following.
For all projects, areas of the surface lift with localized roughness greater than 160 inches per mile

as determined by the continuous short interval (25”) report will be identified for correction by the
Contractor.
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When a project has multiple lifts, the intermediate lift shall meet the short interval requirement of
200 inches per mile. Corrective action must be taken on those segments that do not meet this
requirement. No unit price adjustment will be applied on the underlying lift.

Delete the table at the bottom of page 284, and substitute the following.

Mean Roughness Index Contract Price Adjustment
(inches / mile) Percent of Asphalt Unit Bid Price
Above 20.0 Over REMOVE AND REPLACE *
15.1 to 20.0 Over 80
10.1 to 15.0 Over 85
5.1t010.0 Over 90
0.1 to 5.0 Over 95
Required Surface MRI 100

* In lieu of removal and replacement, segments may be brought into compliance through
corrective action at the discretion of the Project Engineer.

Delete the table and footnote at the top of page 285, and substitute the following.

Mean Roughness Index (inches/mile) Contract Price Adjustment
Percent Improvement Percent of Asphalt Unit Bid Price
Below 30.1 Percent 80 **
30.1 to 35.0 Percent 80
35.1 to 40.0 Percent 85
40.1 to 45.0 Percent 90
45.1 to 50.0 Percent 95
Above 50% 100

** Segments that show less than 30 percent improvement as well as a final surface MRI
greater than 100 inches/mile will be subject to removal.

Before the last paragraph on Subsection 403.03.2.1 on page 285, add the following.

Corrective action for all categories must be taken on those segments that exceed the localized
roughness or the ‘Remove and Replace’ threshold. All locations must be located and marked by
the Contractor and approved by the Project Engineer before corrective action shall take place. The
minimum remove and replace length will be 528 feet (0.1 mile). Additional smoothness testing
shall be required on segments following corrective action and/or replacement and will be required
to meet at least the maximum surface MRI short of ‘Remove and Replace’ tolerance.

907-403.05--Basis of Payment.

907-403.05.2--Pay Items. Add the “907” prefix to the list of pay items on page 291.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-413-2 CODE: (SP)
DATE: 05/09/2023
SUBJECT: Cleaning and Sealing Joints and Cracks

Section 413, Cleaning and Sealing Joints and Cracks, of the 2017 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-413.03--Construction Requirements.

907-413.03.3--Sawing and Sealing Transverse Joints in Asphalt Pavement.

907-413.03.3.4--Sealing. Delete the last sentence of the last paragraph of Subsection 413.03.3.4
on page 333, and substitute the following.

Poured joint sealing material shall only be placed when the air temperature is within the limits
specified by the manufacturer.

907-413.05--Basis of Payment. Delete the last pay item listed on page 336, and substitute the
following.

907-413-E: Sawing and Sealing Transverse Joints in Asphalt Pavement - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-502-1 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Concrete Bridge End Pavement

Section 502, Concrete Bridge End Pavement, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-502.02--Materials. Delete the first sentence of Subsection 502.02 on page 361, and substitute
the following.

On bituminous paving contracts, concrete for this work may be Class "B" Structural Concrete
meeting the applicable requirements of Section 907-799

907-502.05--Basis of Payment. Delete pay item 502-A on page 362, and substitute the following.

907-502-A: Reinforced Cement Concrete Bridge End Pavement - per square yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-601-1 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Structural Concrete

Section 601, Structural Concrete, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

907-601.02--Materials.

907-601.02.1--General. Delete the first sentence of Subsection 601.02.1 on page 377, and
substitute the following.

Materials for structural concrete and their use, care, and handling shall be in accordance with
Subsection 907-804.02.

907-601.02.2--Classification of Concrete. Declete the second sentence of Subsection 601.02.2 on
page 377, and substitute the following.

Classes of concrete are identified in Subsection 907-799.01.

907-601.03--Construction Requirements.

Delete Subsection 601.03.1 on page 378 and substitute the following.

907-601.03.1--Blank.

907-601.05--Basis of Payment. Delete the pay items listed at the end of Subsection 601.05, and
substitute the following.

907-601-A: Class ___ Structural Concrete - per cubic yard

907-601-B: Class ___ Structural Concrete, Minor Structures - per cubic yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-605-1 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Underdrains

Section 605, Underdrains, of the 2017 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-605.02--Materials.

907-605.02.4--Edge Drain Pipe and Fittings.

907-605.02.4.4--Miscellaneous. Delete the first paragraph of Subsection 605.02.4.4 on page 398,
and substitute the following.

Concrete for aprons shall be Class "C" concrete meeting the requirements of Section 907-799.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-12 CODE: (SP)
DATE: 05/03/2024
SUBJECT: Traffic Control Management
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2017 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.01--Description.

907-618.01.2--Traffic Control Management. Delete subparagraph (g) of Subsection 618.01.2
on page 441, and substitute the following.

g) Perform a minimum of once-a-week inspections from the Notice to Proceed until a Partial or
Final Maintenance Release is obtained. Once work begins, daily daytime inspections and
weekly nighttime inspections are required on projects with predominantly daytime work, and
daily nighttime inspections and weekly daytime inspections are required on projects with
predominantly nighttime work. Weekly inspections will be allowed for periods outside of
active construction. When lane closures are present or any non-fixed signs or traffic handling
devices such as cones or barrels are in place, inspections shall be performed daily whether
work is being performed or not.

907-618.05--Basis of Payment. Delete pay item 618-A on page 449 and substitute the following.

907-618-A:  Maintenance of Traffic - lump sum
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-12 CODE: (IS)
DATE: 06/17/2025
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

Delete Section 626 on pages 492 thru 496, and substitute the following.

SECTION 626 - THERMOPLASTIC TRAFFIC MARKINGS

907-626.01--Description. This work consists of furnishing materials and placing thermoplastic
pavement markings of the type specified in conformity with these specifications and the details
shown on the plans or established. All hot-applied thermoplastic pavement markings shall be
coated with a double-drop combination of optics.

This work may also consist of placing an audible bump or puck style marking system on the edge
line that provides an audible and vibratory warning when driven over. The marking system shall
be a road marking system of the dimensions indicated at regular and predetermined intervals.

This work may also consist of placing a profile or raised shape marking system on centerline or
edge line that provides audible and vibratory warning when driven over. The marking system shall
be a road marking system of the dimensions indicated and at regular and predetermined intervals.
When placed on centerline, the markings system shall consist of an extruded black transverse
thermoplastic bar of the dimensions indicated at regular and predetermined intervals.

This work may also consist of placing high contrast thermoplastic markings. High contrast
thermoplastic markings shall consist of placing thermoplastic pavement markings over a black
thermoplastic pavement marking to enhance the marking's visibility.

All pavement marking material, excluding lines over rumble strips, shall be applied using the
extrusion/ribbon method. Lines placed over rumble strips shall be applied using the
atomization/spray method, unless the extrusion/ribbon method can be demonstrated to perform
adequately and is approved by the Engineer.

Permanent pavement marking tape (permanent cold plastic tape) may be used in lieu of hot applied
thermoplastic markings. Substitution will only be allowed for pay items 907-626-A through H.
Substituted pavement marking tape shall be of the same color and width as that required for the
hot applied thermoplastic. Unless otherwise specified, the markings, whether hot applied or
pavement marking tape, shall be of the same type of material for the entire project. Stop bars and
crosswalks shall not be substituted with pavement marking tape and shall be alkyd hot-applied
thermoplastic markings or heat-fused preformed pavement markings. Material and construction
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requirements for substituted pavement marking tape shall meet the requirements of Special
Provision 907-628. The layout and spacing for substituted pavement markings will remain as
shown in the plans, or in the contract documents, for hot applied thermoplastic markings.
Measurement of adhesive substituted pavement markings shall be made in accordance with Special
Provision 907-628. Payment for adhesive substituted pavement markings shall be made at the unit
price for the appropriate hot applied thermoplastic marking.

When thermoplastic pavement markings are used on bridge decks or concrete surfaces, the surface
shall be sealed with an epoxy sealer prior to the application of thermoplastic.

907-626.02--Materials. All pavement marking materials shall meet the requirements of Special
Provision 907-720.

907-626.02.1--Audible Bumps. Audible bumps shall have a profile such that the leading and
trailing edges are sloped at a sufficient angle to create an audible and vibratory warning.

Audible bumps shall be at least 0.45 inches above the pavement surface at the highest point of the
bump. The height shall be measured after the application of drop-on material. The bumps shall
have a minimum dimension of two and one-half inches (2}4") in both transverse and longitudinal
directions. The bumps may have a drainage channel. The width of each drainage channel shall
not exceed one-quarter of an inch (%4”) at the bottom of the channel.

907-626.02.2--Audible Transverse Bars. The length of transverse bars is the measurement lateral
to the direction of travel, also known as transverse width. The width of transverse bars is the
measurement parallel to the travel way.

Transverse bars on centerline shall have a length of 10 inches, a width of three inches (3”), and a
height of 350 mils. Transverse bars on centerline shall be placed on 2-foot centers through no-
passing zones and 5-foot centers through passing zones. Transverse bars on centerline shall be
placed in advance of permanent thermoplastic markings.

Transverse bars on edge lines shall have a length of six inches (6), a width of three inches (3”),
and a height of 350 mils. Transverse bars on edge lines shall be placed on 2-foot centers.
Tolerance for the longitudinal and transverse measurements shall be one quarter of an inch (%4”)
and the tolerance for height shall be 50 mils. The above dimensions are based on 6-inch strip
application.

Thermoplastic material for edge line transverse bars shall be as specified on the Plans and meet
the requirements of Special Provision 907-720 or as specified on the plans. Thermoplastic material
for centerline transverse bars shall be black and shall meet the requirements of Special Provision
907-720.

907-626.02.3--High Contrast Markings. High contrast markings shall be black with the pertinent
marking color overlaid on top and shall meet the requirements of Special Provision 907-720.

907-626.03--Construction Requirements.
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907-626.03.1--Equipment. Equipment for hot application shall be of sufficient size and stability
to ensure smooth, uniform, properly aligned markings of the dimensions specified. The equipment
shall be suitably equipped for heating and controlling the flow of the material. The equipment
shall be constructed to provide continuous mixing and agitation of the material. The conveying
parts of the equipment, between the main material reservoir and applicator, shall be so constructed
as to prevent accumulation and clogging. The equipment shall be constructed so that all mixing
and conveying parts, up to and including the applicator, maintain the material at the plastic
temperature. The thermoplastic material shall be dispensed at a temperature recommended by the
manufacturer. The applicator shall include a cutoff device remotely controlled to provide clean,
square stripe ends and to provide a method for applying skip lines. The thermoplastic reservoir
shall be insulated and equipped with an automatic thermostatic control to maintain the proper
temperature of the material.

The application equipment shall be capable of automatic placement of intermittent and continuous
line patterns in single or double line applications simultaneously. The intermittent timer
mechanism shall provide a variable ratio of materials applied and variable cycle length such that
accurate placement of new patterns, or replacement of existing patterns can be achieved.

The equipment shall also be capable of applying the top dressing of optics (beads) in a manner that
firmly embeds them into the surface of the thermoplastic material for at least one half of the
diameter of the larger gradation sizes of the optics. The dispensing equipment shall be equipped
with an automatic cut-off control for the application of the optics that is synchronized with the cut-
off of the thermoplastic material.

Optics applied to the surface of the completed stripe shall be applied by an automatic dispenser
attached to the pavement marking equipment in such a manner that the optics are immediately
dispensed upon the completed line. The dispenser shall be equipped with an automatic cutoff
control, synchronized with the cutoff of the pavement marking equipment. The double-drop optics
as defined in 907-720 shall be automatically applied at a uniform rate to achieve the minimum
retroreflectivity requirements of 907-626.

907-626.03.2--Construction Details. The thermoplastic compound shall be screed or ribbon
extruded to the pavement surface. Heat-fused, pre-formed pavement markings shall be fusible to
asphalt surfaces by means of the normal heat of a propane weed-burner type of torch or other
heating device as recommended by the manufacturer. Heat-fused, pre-formed pavement markings
shall be instantly highly reflective without the application of additional optics.

Thermoplastic markings shall not be applied to the pavement surface when the pavement surface
temperature is less than 55°F. The pavement surface shall be dry, to the satisfaction of the
Engineer, before application will be permitted. Unless otherwise specified by the manufacturer,
thermoplastic pavement marking material shall be applied to the surface between 400°F and 450°F
with a recommended application temperature being 420°F.

Immediately before application, all areas to be marked shall be thoroughly cleaned. Cleaning may

be done by rotary brooms, air blast, scrapers, or whatever combination of equipment is necessary
to clean the pavement thoroughly without damage to the pavement surface. On areas of pavement
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cured with compound, the membrane shall be removed completely by shot blasting, sand blasting
or other approved method. Before edge striping, particular care shall be taken to remove all
vegetation, loose soil, and the like from the area to be marked. Should other methods fail, the
surface shall be wetted with a water jet and scrubbed as necessary to dislodge all foreign material.
After washing, the surface shall be allowed to dry thoroughly, and all films of dried mud apparent
after surface drying shall be removed before application of markings. Marking shall follow as
closely as practicable after the surface has been cleaned and dried, but no markings shall be applied
until the surface has been inspected and permission given to proceed. The cost for preparing the
surface shall be included in the contract unit prices for the marking items.

Unless otherwise directed by the Engineer, traffic stripes that are conflicting with the thermoplastic
stripe shall be removed prior to placement of the thermoplastic material. Removal of pavement
markings shall be done by a means that will not gouge the surface of the pavement in a manner
that requires patching to ensure the integrity of the pavement. Temporary paint stripe may be left
in place when satisfactorily placed in the proper location. Any temporary stripe not covered shall
be removed. Payment for removal of stripe, except temporary stripe, will be made under Section
202.

On newly constructed asphalt pavements, any sand, grit, or other surface contaminants shall be
removed using compressed air and/or sweeping. Water blasting may be necessary to remove
surface contaminants which cannot be removed by the use of compressed air and/or sweeping.
This work is considered surface preparation.

The finished lines shall have well defined edges and the thickness of thermoplastic markings above
the roadway surface shall be no less than 90 mils for edge lines, center lines, lane lines, barrier
lines, and detail stripe including gore markings, and no less than 120 mils for crosswalks, stop
lines, and railroad, word and symbol markings. The minimum thickness, as required above, will
be measured in the center of the line when gauged. The minimum thickness one-half inch (%2")
from the edges shall not be less than 75% of the thickness required in the center.

Any thermoplastic traffic marking less than the required thickness shall be corrected by recapping
at no additional costs to the Department. Although a thickness tolerance of 25 percent from center
to edge is allowed, a consistent underrun of any amount in thickness as determined by the Engineer
will not be acceptable.

The length and width of lines shall be within a tolerance of £3 inches and +1/8 inch, respectively.
For skip markings, the tolerance for intervals shall not exceed the line length tolerance. On curves,
unsightly variations from the normal curvature will not be permitted unless specifically shown on
the plans or ordered by the Engineer.

Heat-fused, pre-formed pavement markings shall be supplied with a minimum average thickness
of 90 mils before application on the roadway surface.

All newly applied thermoplastic material shall be protected from traffic until the material is

sufficiently dry so as not to sustain damage from vehicle tires. Any material so damaged by traffic
shall be repaired, and the thermoplastic material tracked onto the pavement shall be removed and
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replaced.

907-626.03.3--Reflectivity Requirements. The longitudinal pavement markings shall meet the
following retroreflectivity values when measured within 10 to 30 calendar days of placement, after
removing loose beads.

Table 1. Minimum Dry Retroreflectivity

Color All Stripe without Rumble Rumble Stripe
mcd/m?/Ix mcd/m?/Ix

White 375 250

Yellow 225 150

For projects with less than two miles between the BOP and EOP, retroreflectivity measurements
will not be required.

907-626.03.3.1--Measuring Devices. Retroreflectivity measurements are required to be taken
using a vehicle mounted mobile retroreflectometer using 30-meter geometry with video and
mapping capabilities as per AASHTO T-398. The retroreflectometer and operator shall be
certified by the manufacturer, authorized representative of the manufacturer, or an MDOT
approved program such as the Texas A&M Transportation Institute (TTI) Mobile
Retroreflectometer Certification Program. The Contractor shall provide copies of current
certifications for the operator(s) and the device(s) to the Engineer.

907-626.03.3.2--Acceptance Procedure. Averages of the mobile measurements shall be provided
for every 0.1 miles unless otherwise specified or approved. Take measurements on each section
of roadway for each series of markings (i.e., edge line, center skip line, each line of a double line,
etc.) and for each direction of traffic flow. Measure each line in both directions for centerlines on
two-way roadways (i.e., measure both double solid line in both directions and measure all center
skip lines in both directions). Furnish measurements in compliance with the below requirements.
Use all equipment in accordance with the manufacturer’s recommendations and directions. Inform
the Engineer at least 24 hours before taking any measurements.

A marking meets the retroreflectivity requirements if:
e The combined average retroreflectivity value for a one-mile segment meets the minimum
retroreflectivity values specified, and
e Within the one-mile segment, no more than three consecutive 0.1 mile intervals shall have
an average retroreflectivity value below the minimum required value.

The one-mile segment will start from the beginning of the data collection and end after a mile
worth of measurements have been taken; each subsequent mile of measurements will be a new
segment. If the remainder is 0.5 miles or less, it shall be included in the previous mile segment,
otherwise the remaining segment of greater than 0.5 mile shall be its own segment. Centerlines
with 2 stripes (either solid or broken) will result in 2 miles of data for each mile segment. Each
centerline stripe must be tested for compliance as a stand-alone stripe.

The Contractor may elect to restripe with a minimum of 0.060 in. (60 mils) at no cost to the
Department each one-mile segment that failed to meet the minimum retroreflectivity requirements.
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Measurements shall be retaken within 10 to 30 calendar days after the second application for the
mile segment for that series of markings. If the markings do not meet minimum retroreflectivity
after the second application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum
retroreflectivity requirements are met.

907-626.03.3.3--Mobile Retroreflectivity Data Collection. Mobile Retroreflectivity Data
Collection (MRDC) shall be conducted on dry pavement only and when the ambient air
temperature is greater than 40°F. Data shall be submitted to the Engineer no later than 3 working
days after the day the data is collected. Submit all raw data collected in addition to all other data
submitted. Provide data files in Microsoft Excel format or a format approved by the Engineer.
The data file and video must contain the following information.

907-626.03.3.3.1--Data File. Data files shall be provided with the following:

Date;

District;

County;

Name of mobile retroreflectometer operator;

Route number with reference markers or other reference information provided by the

Engineer to indicate the location of beginning and end data collection points on that

roadway;

Cardinal direction;

Line type (single solid, single broken, double solid, etc.);

Line color;

File name corresponding to video;

Data for each centerline listed separately;

Average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

Accurate GPS coordinates (within 20 ft.) for each interval,

Color-coding for each interval indicating passing or failing, unless otherwise directed by

the Engineer (passing and failing thresholds provided by the Engineer);

e (Graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis
showing intervals) corresponding with each data file;

e Distance in miles driven while measuring the pavement markings;

e Event codes (pre-approved by the Engineer) indicating problems with measurement;

e Upper validation threshold (may be included separately with the raw data but must be

clearly identified with the data collected using that threshold).

907-626.03.3.3.2--Map. A map shall be provided in an electronic format approved by the
Engineer with each MRDC submission that includes the following information:

e Date;
e District number;
e County;
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e Color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and
failing retroreflectivity values or retroreflectivity threshold values provided by the
Engineer; and

e Percentage of passing and failing intervals, if required by the Engineer.

907-626.03.3.3.3--Video. A high-quality video file shall be provided with the following
information:

e Date and corresponding data file name on label;
e District number;
e County;
e Route number with reference markers or other designated reference information to indicate
the location of beginning and end collection points on that roadway; and
e Retroreflectivity values presented on the same screen with the following information:
o Date;
Location;
Starting and ending mileage;
Total miles;
Retroreflectivity readings; and
Upper validation thresholds (may be included separately with the raw data but must
be clearly identified with the data collected using that threshold).

OO O O O O

907-626.03.4--Reflectivity Verification Testing. The Engineer or a third party may perform
retroreflectivity verification testing on any project. At a minimum, each Contractor performing
work for the Department will be verified on an annual basis. The Contractor-submitted
retroreflectivity data will be compared to the verification test data to determine acceptability of the
Contractor’s mobile retroreflectometer data. Comparison of the data will result in one of the two
scenarios below:

e Contractor’s Data is Validated — If the difference between Contractor’s and Engineer/third
party data is 20% or less, then the Contractor’s data is validated. The Contractor’s data
will be used for acceptance.

e Contractor’s Data is not Validated — If the difference between the Contractor’s and
Engineer/third party data is more than 20%, then the Contractor’s data is not validated.
The Engineer/third party data will be used for acceptance and the Contractor will be
required to take corrective action prior to additional Contractor data collection and may
require re-certification of the mobile retroreflectometer.

907-626.04--Method of Measurement. Thermoplastic stripe completed in accordance with the
plans and specifications will be measured by the mile or by the linear foot, as indicated, from end-
to-end of individual stripes. In the case of skip lines the measurement will include skip intervals.
The length used to measure centerline, lane lines, and edge stripes will be the horizontal length
computed along the roadway.

Detail traffic stripe will be measured by the linear foot from end-to-end of individual stripes.
Measurements will be made along the surface of each stripe and will exclude skip intervals where
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skips are specified. Stripes more than six inches (6) in width will be converted to equivalent
lengths of 6-inch stripe.

Hot-applied legend, which is to include railroad markings, pedestrian crosswalks, and stop lines,
will be measured by the square foot or linear foot. Pay areas of individual letters and symbols will
usually be shown on the plans and measured by the square foot. Transverse railroad bands,
pedestrian crosswalks and stop lines will generally be measured by the linear foot, in which case,
stripes more than six inches (6") in width will be converted to equivalent lengths of 6-inch widths.

Pre-formed legend which is to include railroad markings and pedestrian crosswalks will be
measured and paid for by each.

The length measured for thermoplastic audible bump edge stripe will not include the permanent
thermoplastic edge stripe. Permanent thermoplastic edge stripe will be measured for payment
under a separate pay item.

Thermoplastic audible bar centerline skip stripe will be measured by the linear foot or mile.
Measurements will be made along the surface from end-to-end of the stripe and will include skip
intervals. The length used to measure audible bar centerline stripe will be the horizontal length
computed along the roadway. The length measured for thermoplastic audible bar centerline skip
stripe will not include the permanent centerline continuous or skip stripe. Permanent centerline
continuous and skip stripe will be measured for payment under separate pay items.

Thermoplastic audible bar edge stripe will be measured by the linear foot or mile. Measurements
will be made along the surface from end-to-end of the stripe. The length used to measure
thermoplastic audible bar edge stripe will be the horizontal length computed along the roadway.
The length measured for thermoplastic audible bar edge stripe will not include the permanent
thermoplastic edge stripe. Permanent thermoplastic edge stripe will be measured for payment
under a separate pay item.

907-626.05--Basis of Payment. Thermoplastic traffic markings will be paid for at the contract
unit price per mile, linear foot, square foot or each as applicable. Any deductions for non-
satisfactory material test results will be made after final testing has been performed.

Payment will be made under:

907-626-A: 6" Thermoplastic Traffic Stripe, Skip White - per linear foot or mile
907-626-B:  6” Thermoplastic Traffic Stripe, Continuous White - per linear foot or mile
907-626-C: 6" Thermoplastic Edge Stripe, Continuous White - per linear foot or mile
907-626-D:  6” Thermoplastic Traffic Stripe, Skip Yellow - per linear foot or mile
907-626-E:  6” Thermoplastic Traffic Stripe, Continuous Yellow - per linear foot or mile

142



907-626-F:
907-626-G:

907-626-H:

907-626-Q:

907-626-R:

907-626-AA:

907-626-BB:

907-626-CC:

907-626-DD:

907-626-EE:

907-626-FF:

907-626-GG:

907-626-HH:

-9.

6" Thermoplastic Edge Stripe, Continuous Yellow
Thermoplastic Detail Stripe, Color *

Thermoplastic Legend, Color *

Thermoplastic Audible Bump Edge Stripe
Thermoplastic Detail Audible *** Stripe, Color **,

6" High Contrast Thermoplastic Traffic Stripe,
Skip White

6" High Contrast Thermoplastic Traffic Stripe,
Continuous White

6” High Contrast Thermoplastic Edge Stripe,
Continuous White

6” High Contrast Thermoplastic Traffic Stripe,
Skip Yellow

6" High Contrast Thermoplastic Traffic Stripe,
Continuous Yellow

6" High Contrast Thermoplastic Edge Stripe,
Continuous Yellow

High Contrast Thermoplastic Detail Stripe, Color *

High Contrast Thermoplastic Legend, Color *

* Indicate Blue - ADA if applicable
** Indicate White or Black
*#% Indicate Centerline - Passing Zone, Centerline - No-Passing Zone, or Edge Line
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- per linear foot or mile
- per linear foot

- per linear foot, square foot,
or per each

-per linear foot or mile

-per mile

- per linear foot or mile

- per linear foot or mile

- per linear foot or mile

- per linear foot or mile

- per linear foot or mile

- per linear foot or mile
- per linear foot

- per linear foot, square foot,
or each



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-627-1 CODE: (IS)
DATE: 06/24/2024
SUBJECT: Raised Pavement Markers
Section 627, Raised Pavement Markers, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:
Delete Subsection 627.02 on page 496, and substitute the following.

907-627.02--Materials. Pavement and jiggle markers of the types specified shall conform to the
applicable requirements of Subsection 907-720.06 and shall be listed on the Department's APL.

Type B through G High Performance reflective markers shall be listed on the Department's APL
for high performance raised pavement markers.

The bituminous adhesive for pavement markers shall meet the requirements of Subsection 907-
720.07.3.

907-627.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 498.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-700-1 CODE: (IS)
DATE: 10/25/2022
SUBJECT: Materials and Tests

Section 700, Materials and Tests, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

After Subsection 700.01 on page 713, add the following.

907-700.01.1--Buy America Materials Sourcing Requirements for Construction Materials.
As related to the requirements in Subsection 907-106.14, Construction Materials shall include an
article or material that is or consists primarily of non-ferrous metals; plastic and polymer-based
products (including polyvinylchloride, composite building materials, and polymers used in fiber
optic cables); glass (including optic glass); lumber; or drywall. Construction Materials which
are exempt from the requirements in Subsection 907-106.14 include the following: cement or
cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives.

For Construction Materials, both the final manufacturing process and the manufacturing stage
immediately preceding the final manufacturing process shall occur domestically.

907-700.01.2--Compliance Requirements. Prior to incorporation into the work, the Contractor
shall furnish the Project Engineer with certificates of compliance documenting conformance to
the requirements of Subsection 907-106.14.

The certificates shall be on the Supplier’s/Manufacturer’s letterhead, containing the following:

Project number

Name of manufacturer and address of manufacture location

Material description

Batch number / Heat number / Lot number

Bill of lading number

Date received

“I certify each material listed on this certificate to be permanently incorporated in this
project has been manufactured domestically.”

e Signature of an authorized representative of the Supplier/Manufacturer
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-701-4
DATE: 11/05/2024

SUBJECT: Hydraulic Cement

907-701.04--Blended Hvydraulic Cement.

907-701.04.1--Types of Blended Hydraulic Cement. After the last paragraph of Subsection 907-
701.04.1 on page 1, add the following.

Blended cement Types IL meeting the “HE” high early strength requirement listed in AASHTO
M 240, Table 3 shall have the “(HE)” suffix added to the type designation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-701-4 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Hydraulic Cement

Section 701, Hydraulic Cement, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-701.01--General. In the first sentence of the second paragraph of Subsection 701.01 on page
718, change “mills” to “plants.”

In the second sentence of the sixth paragraph of Subsection 701.01 on pages 718 and 719, change
“shall” to “will.”

907-701.02--Portland Cement.

907-701.02.1-General. Delete Subsections 701.02.1.1, 701.02.1.2, 701.02.2, 701.02.2.1, and
701.02.2.2 on pages 719 and 720, and substitute the following.

907-701.02.1.1--Types of Portland Cement. Portland cement shall be either Type I, Type II, or
Type III conforming to AASHTO M85 or Type III (MS). Type III (MS) is defined as a Type III
cement conforming to AASHTO M85 having a maximum tricalcium aluminate (C3A) content of
8%.

907-701.02.2--Blank.

907-701.02.2.1--Blank.

907-701.02.2.2--Blank.

Delete Subsection 701.04 on pages 720 and 721, and substitute the following.

907-701.04--Blended Hydraulic Cement.

907-701.04.1--Types of Blended Hydraulic Cement. Blended hydraulic cements (blended
cements) shall be of the following types and conform to AASHTO M 240:

Type IL — Portland-limestone cement
Type IP — Portland-pozzolan cement
Type IS — Portland blast-furnace slag cement

Blended cement Types IL, IP, and IS meeting the “MS” sulfate resistance requirement listed in
AASHTO M 240, Table 3 shall have the “(MS)” suffix added to the type designation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-702-4 CODE: (IS)
DATE: 09/11/2018
SUBJECT: Bituminous Materials

Section 702, Bituminous Materials, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

907-702.04--Sampling. Delete the sentence in Subsection 702.04 on page 722, and substitute the
following.

Sampling of bituminous materials shall be as set out in AASHTO R 66.

907-702.07--Emulsified Asphalt. Delete the last sentence in Subsection 702.07 on page 724, and
substitute the following.

Asphalt for fog seal shall conform to the requirements of Subsection 907-702.12, Table V.

907-702.12--Tables. Delete Table V in Subsection 702.12 on page 729, and substitute the
following.

TABLE V
SPECIFICATION FOR FOG SEAL

LD-7 CHPF-1
Test Requirements Min. | Max. | Min. | Max. Test Method
Viscosity, Saybolt Furol, @ 25°C, Sec. 10 100 - 100 AASHTO T 72
Storage Stability Test, 24 hr, % - 1 - 1 AASHTO T 59
Settlement, 5 day, % - 5 - - AASHTO T 59
Oil Distillate, % - 1 - - AASHTOT 59
Sieve Test, % * - 0.3 - 0.1 AASHTO T 59
Residue by Distillation, % 40 - 40 - AASHTO T 59
Test on Residue from Distillation
Penetration @ 25°C, 100g, 5 sec - 20 40 90 AASHTO T 49
Softening Point, °C 65 - - - ASTM D 36
Solubility in trichloroethylene, % 97.5 - - - AASHTO T 44
Elastic Recovery @ 25°C, % - - 40 - AASHTO T 301
Original DSR @ 82° (G*/Sind, 10 rad/sec) 1 - - - AASHTOT 111

* The Sieve Test result is tested for reporting purposes only and may be waived if no
application problems are present in the field.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-703-2 CODE: (SP)
DATE: 11/29/2022
SUBJECT: Gradation

Section 703, Aggregates, of the 2017 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-703.03--Coarse Aggregates for Hvdraulic Cement Concrete.

907-703.03.2--Detail Requirements.

907-703.03.2.4--Gradation. In the table in Subsection 703.03.2.4 on page 734, add 100 for the
percent passing by weight on the 1'4-inch sieve for Size No. 67 aggregates.

Delete Note 2 under the table in Subsection 703.03.2.4 on page 734, and substitute the following.

Note 2 — 100 percent shall pass the 1-inch sieve for Size 67 used in Class F and Class FX concrete.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-705-1 CODE: (IS)
DATE: 06/13/2018
SUBJECT: Stone Riprap
Section 705, Stone Blanket Protection and Filter Blanket Materials, of the 2017 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-705.04--Stone Riprap. Delete the last sentence of the first paragraph of Subsection 705.04
on page 750, and substitute the following.

Quality requirements for rock to be furnished under these specifications will come from a pre-
approved source and be visually approved prior to use.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-707-3 CODE: (IS)
DATE: 10/27/2021
SUBJECT: Joint Materials

Section 707, Joint Materials, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-707.02--Joint Filler.

907-707.02.2--Preformed Sponge, Rubber, Cork and Closed-Cell Polypropylene Foam Joint
Fillers for concrete Paving and Structural Constructions. Delete the two paragraphs of
Subsection 707.02.2 on page 755, and substitute the following.

Preformed joint filler shall conform to AASHTO M 153 for sponge, rubber, and cork and tested
according to ASTM D545. The type required will be indicated on the plans.

Closed-cell polypropylene foam shall conform to the requirements in ASTM D8139 and tested in
accordance with ASTM D545.

907-707.02.3--Wood. Delete paragraph (b) of Subsection 707.02.3 on page 755, and substitute
the following:

(b) Dimensions shall be as shown on the plans Dimensions shown on the plans are “dressed”
sizes in accordance with Table 3 of the American Softwood Lumber Standard, SP-20. At
the discretion of the Engineer, a 3/4-inch dressed board may be used in lieu of a 1-inch
dressed board. A tolerance of plus or minus 1/16 inch thickness and plus or minus 1/8 inch
width will be permitted. For slip-form paving a tolerance of minus 1/4 inch on each end
in length will be permitted.

907-707.06--Flexible Plastic Gasket for Joining Conduit. Delete the third paragraph of
Subsection 707.06 on page 756, and substitute the following.

The Department may require the performance test described in ASTM C 990.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-708-4 CODE: (IS)
DATE: 09/21/2021
SUBJECT: Concrete Pipe

Section 708, Non-Metal Structures and Cattlepasses, of the 2017 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-708.02--Concrete Pipe.

907-708.02.1--Materials for Use in Concrete Pipe.

907-708.02.1.2--Fly Ash. Delete Subsection 708.02.1.2 on page 758, and substitute the following.

Fly ash conforming to the requirements of Subsection 714.05 may be used to replace hydraulic
cement on a one to one replacement rate. If a type IL cement conforming to the requirements of
Subsection 701.04 is used, the fly ash replacement shall not exceed 35% by weight of the cement.
For all other Types of cement, the fly ash replacement rate shall not exceed 25% by weight of
hydraulic cement.

907-708.02.3--Exceptions to AASHTO Standard Specifications. After Subsection 708.02.3.7
on page 760, add the following.

907-708.02.3.8--Lifting Device. In lieu of lift holes, the producer may cast an approved lifting
device in the pipe during the manufacturing process. Should a lifting device be included with the
pipe, the Contractor shall cut off or grind down the lifting device flush with the pipe surface after
placement of the pipe. The area around the lifting device shall be coated with a sealer approved
by the Engineer.

907-708.02.5--Reinforced Concrete Pipe. Delete the second paragraph in Subsection 708.02.5
on page 760, and substitute the following.

907-708.02.5.1--Class V Pipe With Diameter 54 Inches and Greater. Class V pipe with
diameters of 54 inches and larger shall meet the requirements of AASHTO M 170 or M 242 as
modified by Subsection 708.02 and herein.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-711-2 CODE: (IS)
DATE: 09/11/2018
SUBJECT: Plain Steel Wire

Section 711, Reinforcement and Wire Rope, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-711.02--Deformed and Plain Carbon-Steel Bars for Concrete Reinforcing.

907-711.02.3--Steel Welded and Non-Welded Wire Reinforcement, Plain and Deformed, for
Concrete.

907-711.02.3.1--Plain_Steel Wire. Delete the sentence in Subsection 711.02.3.1 on pages 780
and 781, and substitute the following.

Plain steel wire and plain steel welded wire shall conform to the requirements of AASHTO M 336.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-712-1 CODE: (SP)
DATE: 12/07/2021
SUBJECT: Fence and Guardrail

Section 712, Fence and Guardrail, of the 2017 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is hereby amended as follows.

907-712.01--General. After the sentence in Subsection 712.01 on page 785, add the following.

All materials’ inspection, testing, and certification will be performed in accordance with the
requirements of the current version of the Department’s Materials Division Inspection, Testing,
and Certification Manual.

Delete Subsections 712.02 and 712.03 on page 785, and substitute the following.

907-712.02--Barbed Wire. Barbed wire shall conform to the requirements of AASHTO M 280.
In the coastal counties of Hancock, Harrison, and Jackson, either Coating Type Z Class 3 or
Coating Type A shall be furnished. In all other areas of the State, either Coating Type Z Class 1,
Coating Type Z Class 3, Coating Type ZA Class 60, or Coating Type A shall be furnished.

907-712.03--Metallic-Coated, Steel Woven Wire Fence Fabric. Woven wire fencing (i.e.,
“hog wire”) shall conform to the requirements of AASHTO M 279. In the coastal counties of
Hancock, Harrison, and Jackson, either Coating Type Z Class 3 or Coating Type A shall be
furnished. In all other areas of the State, either Coating Type Z Class 1, Coating Type Z Class 3,
Coating Type ZA Class 60, or Coating Type A shall be furnished.

907-712.04--Chain Link Fence. Delete Subsections 712.04.1 thru 712.04.7 on pages 785 & 786,
and substitute the following.

907-712.04.1--Fabric. In the coastal counties of Hancock, Harrison, and Jackson, either Type
I Class D, Type II, Type III, or Type IV fabrics shall be furnished. In all other areas of the State,
either Type I Class C, Type I Class D, Type II, Type III, or Type IV fabrics shall be furnished.

907-712.04.2--Tie Wire. Tie wire shall be of the same material as the fencing wire being used,
shall be of good commercial quality, and shall meet the requirements of AASHTO M 181.
Either Type I, Type 11, Type 111, or Type IV tie wire shall be furnished.

907-712.04.3--Tension Wire. Tension wire shall be of the same material as the fencing wire
being used, shall be of good commercial quality, and shall meet the requirements of AASHTO
M 181. In the coastal counties of Hancock, Harrison, and Jackson, either Type I Class 3, Type
II, Type 111, or Type IV tension shall be furnished. In all other areas of the State, either Type
I, Type 111, Type IV, or Type I Classes 1, 2, or 3 tension wires shall be furnished.
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907-712.04.4--Posts Rails, Gate Frames, and Expansion Sleeves. Posts, rails, gate frames,
and expansion sleeves shall conform to the requirements for posts in Subsection 712.05.2, unless
otherwise designated in the contract.

907-712.04.5--Miscellaneous Fittings and Hardware. Miscellaneous fittings and hardware
shall conform to the requirements of Subsection 712.16.

907-712.05--Fence Posts and Braces.

907-712.05.1--Treated Timber Posts and Braces.

907-712.05.1.1--General. Delete the third, fourth, fifth, and sixth paragraphs of Subsection
712.05.1.1 on page 787, and substitute the following.

All wood posts and braces shall be treated in accordance with Subsections 718.03 and 718.04.

907-712.05.1.2--Round Posts. Delete the last sentence of the last paragraph of Subsection
712.05.1.2 on page 788.

907-712.05.1.3--Sawed Posts. Delete the last sentence of the paragraph of Subsection 712.05.1.3
on page 788.

907-712.05.1.4--Sawed Braces. Delete the last sentence of the paragraph of Subsection
712.05.1.4 on page 788.

Delete Subsection 712.05.2 on page 788, and substitute the following.

907-712.05.2--Metal Posts.

907-712.05.2.1--Round Steel Pipe. Round steel pipe shall meet the requirements of AASHTO
M 181, either Grade 1 (i.e., meeting the requirements in ASTM F 1083) or Grade 2 (i.e., meeting
the requirements of ASTM F 1043).

Round steel pipe shall be sized in accordance with NPS (nominal pipe size) designations as
shown on Plans, and not according to the outer or inner pipe diameter.

907-712.05.2.2--Steel Fence Post and Assemblies, Hot-Wrought. Steel posts with the
following section shapes, Tee, channel or U, and Y-Bar shall meet the requirements of AASHTO
M 281, galvanized in accordance with the requirements of AASHTO M 111, unless otherwise
specified in the contract. Acceptance of these steel posts shall be by certification from the
manufacturer, producer, supplier, or fabricator, as applicable.

907-712.05.2.3--Blank.

907-712.05.2.4--Steel H-Beam Posts. Steel H-Beam posts shall be produced from structural
quality weldable steel having a minimum yield strength of 45,000 psi and shall be galvanized in
accordance with ASTM A 123. Steel H-Beam line posts shall be 2.250 inches by 1.625 inches
and shall weigh 3.43 pounds per foot. A tolerance of plus or minus 5.0 percent is allowed for
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weight per foot. A tolerance of plus or minus 1.0 percent is allowed for dimensions.

907-712.05.2.5--Aluminum-Alloy Posts and Assemblies. Round aluminum-alloy posts shall
meet the requirements of ASTM B 241, Alloy 6061, T6. Aluminum-Alloy H-Beam posts shall
meet the requirements of ASTM B 221, Alloy 6061, T6.

907-712.05.2.6--Formed Steel Section Posts. Formed steel section posts, "C" sections, shall
be formed from sheet steel conforming to ASTM A 1011, Grade 45, and shall be galvanized in
accordance with ASTM A 123.

907-712.06--Guard and Guardrail Posts.

907-712.06.2--Treated Wood Posts.

907-712.06.2.1--Square Posts. Delete the paragraph in Subsection 712.06.2.1 on page 789, and
substitute the following.

All square posts shall be inspected for conformance with Section 712.05, except that the posts may
be rough and shall be within £3/8" of the dimensions shown on the plans.

907-712.06.2.2--Round Posts. Delete the paragraph in Subsection 712.06.2.2 on page 789, and
substitute the following.

All round posts shall be inspected for conformance with Section 712.05, except that the posts shall
be of the shape and dimensions shown on the plans.

907-712.06.5--Treated Wood Blocks for Use with Metal Guardrail Posts. Declete the
paragraphs of Subsection 712.06.5 on pages 789 & 790, and substitute the following.

Treated wood blocks for use with metal guardrail posts shall be within +3/8” of the size and
dimensions shown on the plans, except that a minus tolerance shall not be allowed for the slotted
width in which the metal post must fit.

Delete Subsection 712.16 on page 791, and substitute the following.

907-712.16--Hardware. All ferrous metal hardware for fencing such as bolts, nuts, washers, and
metal straps shall be as specified on the plans and galvanizing shall not be less than 1.0 ounce per
square foot of uncoated area. Aluminum coated hardware shall be coated with aluminum meeting
the requirements of AASHTO M 181 for aluminum coating and at the rate of not less than 0.4
ounces per square foot of uncoated area.

Aluminum alloy hardware shall conform to the requirements of ASTM B 221 for extruded
aluminum alloy 6063, T6. The finished members shall be of uniform quality.

Aluminum-zinc coated hardware shall be coated with an aluminum-zinc alloy meeting the
chemical requirements and weight of coating specified for aluminum-zinc alloy coated metal gates.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-713-1 CODE: (SP)
DATE: 07/28/2020
SUBJECT: Waterproofing Admixture

Section 713, Concrete Curing Materials and Admixtures, of the 2017 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-713.02--Admixtures for Concrete. Delete Subsection 713.02.4 on page 793 and substitute
the following.

907-713.02.4--Blank.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-714-4 CODE: (SP)
DATE: 07/28/2025
SUBJECT: Miscellaneous Materials

Section 714, Miscellaneous Materials, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-714.01--Water.

907-714.01.1--General. Delete the last sentence of the second paragraph in Subsection 714.01.1
on page 794.

907-714.01.2--Water for Use in Concrete. Delete Subsection 714.01.2 on page 794, and
substitute the following:

Water from municipal sources is permitted be used as mixing water in concrete, mortar, and grout
without Department testing. Water from non-municipal water sources used in mixing of concrete,
mortar, and grout which does not meet the requirements in Subsection 714.01.1 shall be tested for
conformance as required in AASHTO M157, Table 1 and Table 2.

907-714.01.3--Water for Use in Chemically Stabilized Based. Delete the first sentence of first
paragraph in Subsection 714.01.3 on page 794, and substitute the following:

Water used in the construction of bases that contain cement, lime, or other chemical additive shall
be as set out in Subsection 714.01.1. Water from municipal sources is permitted to be used without
testing for conformance to the requirements below. If water is not from a municipal source, it shall
not contain impurities in excess of the following limits:

Delete Subsection 714.01.6 on page 795, and substitute the following.

907-714.01.6--Blank.

907-714.05--Fly Ash.

907-714.05.1--General. Delete the first sentence of the fifth paragraph in Subsection 714.05.1 on
page 797.

Delete Subsection 714.06 on page 798, and substitute the following.

907-714.06--Slag Cement.

907-714.06.1--General. The slag cement source must be approved for listing in the Department’s
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APL prior to use. The acceptance of slag cement shall be based on certified test reports,
certification of shipment from the supplier, and tests performed on samples obtained after delivery
in accordance with the Department’s Materials Division Inspection, Testing, and Certification
Manual and Department SOP.

The Contractor shall provide suitable means for storing and protecting the slag cement against
dampness and contamination. Separate storage silos, bins, or containers shall be provided for slag
cement. Slag cement that is partially set, caked or contains lumps shall not be used.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of any
processing or other additions made to the slag cement during production.

Slag cement from different mills shall not be mixed or used alternately in any one class of
construction or structure without written permission from the Engineer; except that this
requirement will not be applicable to cement treatment of design soils or bases.

No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or
others, shall be added to or as a replacement for hydraulic cement when used with slag cement in
the production of concrete. The replacement of hydraulic cement with slag cement shall be in
accordance with the applicable replacement content specified in Subsection 701.02.2.

907-714.06.2--Specific Requirements. Slag cement shall meet the requirements of AASHTO M
302, Grade 100 or 120. Slag cement shall contain no chlorides.

907-714.13--Geotextiles.

907-714.13.11--Tables. Delete Table 1 in Subsection 714.13.11 on page 813, and substitute the
following.
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907-714.15--Geogrids.
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907-714.15.1-General. A geogrid is defined as a geosynthetic formed by a regular network of
connected elements with apertures greater than 0.25 inch to allow interlocking with surrounding
soil, rock, and other surrounding materials to function primarily as reinforcement.

Geogrid shall be manufactured from an expanded strain hardened monolithic polymer sheet
composed of one or more synthetic polymers and shall be mildew resistant and inert to biological
degradation and naturally encountered chemicals, alkalis and acids. The geogrid shall contain
stabilizers and/or inhibitors, or a resistance finish or covering to make it resistant to deterioration
from direct sunlight, ultraviolet rays, and heat.

Geogrid manufacturers shall participate in and be in compliance with the American Association
of State Highway Transportation Officials (AASHTO) National Transportation Product
Evaluation Program’s (NTPEP) Geosynthetics audit program. Geogrid shall meet the requirements
of Table II for the application and type shown on the plans and shall be selected from the
Department’s Approved Lists.

907-714.15.1.1--Geogrid for Retaining Walls and Reinforced Soil Slopes. Geogrid for
retaining walls and reinforced soil slopes shall be creep tested in accordance with AASHTO R69
and meet Long Term Design Load, Minimum Ultimate Tensile Strength, and open area criteria
listed in Table II. Manufacturers shall perform at least one long-term creep test for no less than
10,000 hours in accordance to ASTM D 5262 for each polymer or composition of polymers from
which the geogrid is produced. The long-term design load that shall be reported for design use,
shall be that load at which no more than 10% strain occurs over a 100-year design life of the
geogrid, as calculated in accordance with AASHTO R69. Long-term design loads shall be
reported unfactored, and the AASHTO strength reduction factors (Durability and Installation, and
safety factors) will be considered by the Department’s Geotechnical Branch on a site specific
design basis.

907-714.15.1.2--Geogrid for Subgrade Stabilization. Geogrid for subgrade stabilization shall
meet Minimum Ultimate Tensile Strength and open area criteria listed in Table II.

907-714.15.2--Marking, Shipment, and Storage. Each roll or container of geogrid shall be
visibly labeled with the name of the manufacturer, trade name of the product, lot number, and
quantity of material. In addition, each roll or container shall be clearly tagged to show the type
designation that corresponds to that required by the plans. During shipment and storage the
geogrid shall be protected from direct sunlight, and temperatures above 120°F or below 0°F. The
geogrid shall either be wrapped and maintained in a heavy duty protective covering or stored in a
safe enclosed area to protect from damage during prolonged storage.

907-714.15.3--Manufacturer_Certification. The Contractor shall furnish the Engineer three
copies of the manufacturer’s certified test reports indicating that the geogrid furnished conforms
to the requirements of the specifications and is of the same composition as the originally approved
by the Department.

907-714.15.4--Acceptance Sampling and Testing. Final acceptance of each shipment will be
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based upon results of tests performed by the Department on verification samples submitted from
the project, as compared to the manufacturer’s certified test reports. The Engineer will select one
roll or container at random from each shipment for sampling. As sample extending full width of
the randomly selected roll or container and being at least five (5) square yards in area will be
obtained and submitted by the Engineer. All material samples shall be provided at no cost to the
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State.
TABLE I1
GEOGRIDS
Physical Properties Type Designation Test Method
I 11 111 v \Y VI
Long Term Design Load'

. AASHTO R69,
pqundg per foot, Machine 250 500 750 1500 | 2500 | 3500 ASTM D5262
Direction
Minimum Ultimate Tensile
Strength?, pounds per foot, 500 1000 | 1500 | 3000 | 5000 | 7000 | ASTM D6637
Machine Direction

Direct
Open Area, percent 70 70 50 50 50 50 Measurement

' Minimum design criteria requirement.
2 Minimum Average Roll Value (MARYV).
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-718-1 CODE: (SP)
DATE: 12/07/2021
SUBJECT: Timber and Dimension Lumber

Section 718, Timber and Dimension Lumber, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

Delete the Subsections in Section 718 on pages 836 thru 838, and substitute the following.

907-718.01--General. All timber and dimension lumber shall be Southern pine and shall
conform in all respects to applicable requirements of AASHTO M 168. The Department reserves
the right to sample and to test all materials at any time; all inspection, testing, and certification of
materials will be performed in accordance with the requirements of the current version of the
Department’s Materials Division Inspection, Testing, and Certification Manual.

Timber and dimension lumber shall be furnished in the sizes shown on the plans or as specified.
Unless otherwise specified, timber and dimension lumber shall be No. 1, or better, graded
according to the latest American Lumber Standards.

Only one type of preservative shall be used for the treatment of materials for any one class of
construction on a project, unless otherwise specified.

Where treated timber and dimensional lumber is to be used in non-highway construction or use,
such as decking, handrails in walking trails, or in any manner where general public exposure by
touch is possible, the treatment requirements will be as per project plans and/or approved by the
State Materials Engineer.

907-718.02--Untreated Timber and Dimension Lumber. Untreated timber and dimension
lumber shall conform to the requirements of AASHTO M 168.

907-718.03--Treated Timber and Dimension Lumber. Timber and dimension lumber to be
treated shall meet the requirements herein specified and shall be treated as specified. Treated
timber or dimensional lumber will not be accepted for use unless it has been inspected by an
authorized representative of the Department and found to be satisfactory after treatment.

907-718.03.1--Blank.

907-718.03.2--Treatment.

907-718.03.2.1--General. All materials shall be treated in accordance with AASHTO M 133
unless otherwise directed by the Environmental Protection Agency (EPA).
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907-718.03.2.2--Blank.

907-718.03.2.3--Inspection. Treated timber and dimension lumber shall be inspected by an
authorized representative of the Department before being incorporated into the work. Treatment
reports shall be provided to the Department for each lot of material supplied.

907-718.03.3--Blank.

907-718.03.4--Storage of Treated Material. All material treated for stock shall be stacked as
compactly as possible on a well-drained surface. Material shall be supported on sills spaced as
necessary, not to exceed 10 foot intervals and shall have at least one foot of air space beneath the
stacks.

All materials treated with preservatives for use in buildings and applications where painting is
required shall be dried after treatment. The treated wood shall be dried in accordance with
American Lumber Standards.

907-718.04--Preservative. Preservatives shall be as specified in AASHTO M 133 unless
otherwise directed by the Environmental Protection Agency (EPA).
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-720-4 CODE: (IS)
DATE: 06/17/2025
SUBJECT: Pavement Marking Materials

Section 720, Pavement Marking Materials, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

Delete Section 720 on pages 840 thru 854, and substitute the following.

SECTION 720 - PAVEMENT MARKING MATERIALS

907-720.01--General. The Department reserves the right to perform sampling and testing of any
materials at any time. Upon request of the Engineer, samples of the material shall be furnished.

907-720.02--Color Requirements. All pavement markings except raised pavement markers are
required to meet the color requirements of ASTM D6628.

907-720.03--Optics. Optics used in thermoplastic pavement markings shall consist of a double-
drop system of glass beads or advanced optics.

907-720.03.1--Glass Beads. The manufacturer shall furnish the Engineer with a certified test
report indicating that the glass beads meet AASHTO M 247. AASHTO Type 4 beads shall be
applied to the newly placed stripe first, followed by the application of AASHTO Type 1 or Type
2 beads. Type 1, 2, and 4 glass beads shall be transparent, clean, colorless glass, smooth and
spherically shaped, free from milkiness, pits, or excessive air bubbles. Type 1, 2, and 4 glass
beads shall be coated with a bead coating that is compatible with the traffic marking material to
which the glass beads will be applied and will provide adequate moisture proofing, increased
adhesion, and optimum embedment of the glass beads.

907-720.03.1.1—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy
of the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

Acceptance sampling and testing will be in accordance with the Materials Division Inspection,
Testing, and Certification Manual (Materials Manual).

907-720.03.2--Advanced Optics. Advanced optics are materials that do not meet the specific
requirements of AASHTO M 247 but produce a final drop-on optics system that meets or exceeds
the reflectivity requirements in Special Provision 907-626. Advanced optics shall be a double-
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drop system that is pre-approved and listed on the Department’s Approved Products List.

907-720.03.2.1—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy
of the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

Acceptance sampling and testing may be conducted at the request of the Engineer.

907-720.04--Thermoplastic Marking Material. Thermoplastic marking material shall meet the
color requirements of Subsection 907-720.02.

There shall be no obvious change in the color of the material if held at its plastic temperature for
a period of four (4) hours nor by reason of four (4) re-heatings to its plastic temperature.

The pavement markings shall maintain its original dimension and placement. The material shall
not be slippery when wet and it shall not lift from the pavement in freezing weather.

907-720.04.1--Extruded Thermoplastic Material. Extruded thermoplastic pavement marking
material shall meet the requirements of AASHTO M 249, and shall meet the requirements of 907-
720.04 with the following exceptions:

e Blue - ADA thermoplastic marking material shall meet the requirements of Subsection
907-720.04.2 with the exception that the color shall be Blue — ADA, and the Contractor
may use hot applied thermoplastic materials meeting the satisfaction of the Engineer.

907-720.04.2--Spray-Applied Thermoplastic Material. Spray-applied thermoplastic pavement
marking material shall meet the requirements of AASHTO M 249 and shall meet the requirements
of 907-720.04.

907-720.04.3--Pre-formed Thermoplastic Material. Heat-fused, pre-formed thermoplastic
pavement marking material shall meet the color requirements of 907-720.02.

907-720.04.4—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy of
the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

907-720.05--Pavement Marking Tape. Pavement marking tape shall be listed on the
Department’s Approved Lists.
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907-720.05.1—Cold Plastic Pavement Markings (Permanent Pavement Marking Tape).
Pavement marking tape for use in roadway applications shall be designated on the Department’s
Approved Lists as permanent.

The prefabricated markings described shall consist of white or yellow pigmented plastic films with
reflective optics uniformly distributed throughout their entire cross-sectional area, and be capable
of being affixed by either a pressure sensitive pre-coated adhesive or a liquid contact cement. The
markings shall be provided complete in a form that will facilitate rapid application and protect the
markings in shipment and storage. The manufacturer shall identify proper solvents and/or
adhesives to be applied at the time of application, all equipment necessary for proper application,
and recommendations for application that will assure an effective performance life.

Prefabricated legends and symbols shall conform to the applicable shapes and sizes as outlined in
the current "Manual on Uniform Traffic Control Devices."

907-720.05.1.1--Specific Requirements. Unless otherwise indicated on the plans, the patterned
material without adhesive shall have a minimum caliper of 0.065 inch at the thickest portion of the
patterned cross-section and a minimum caliper of 0.020 inch at the thinnest portion of the cross-
section. The material shall be a pliant polymer film with 50+£15% of the surface are raised and
presenting a near vertical face angle of 0° to 60° to traffic from any direction. The channels
between the raised areas shall be substantially free of exposed optics or particles.

The size and quality of the optics will be such that performance requirements of Subsection 907-
720.02 for the retroreflective pliant polymer film shall be met. The pigments shall be selected and
blended to provide a marking film that is white or yellow conforming to the performance
requirements of Subsection 907-720.02 through the expected life of the film.

907-720.05.1.2--Conformability and Resealing. The marking shall be capable of conforming to
pavement contours, breaks, faults, etc. through the action of traffic at normal pavement
temperatures.

The marking shall have resealing characteristics that allows it to be capable of fusing with itself
and previously applied marking of the same composition under normal conditions of use. The
marking shall be capable of use for patching worn areas of the same type in accordance with
manufacturer's instructions.

907-720.05.1.3--Tensile Strength and Elongation. The material shall have a minimum tensile
strength of 40 pounds per square inch of cross section when tested according to ASTM D 638. A
6-inch x 1-inch x 0.06-inch sample shall be tested at a temperature between 70°F and 80°F using
a jaw speed of 12 inches per minute.

The material shall have a minimum elongation of 75% at break when tested according to ASTM
D 638 using a jaw speed of 12 inches per minute.

907-720.05.1.4--Skid Resistance. The surface of the material shall provide a minimum skid
resistance value of 45 BPN when tested according to ASTM E 303 except values will be taken at
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downweb and at a 45-degree angle from downweb. These two values will then be averaged to
find the skid resistance of the patterned surface.

907-720.05.1.5--Effective Performance Life and Warranty. When applied according to the
recommendations of the manufacturer the pavement marking tape shall provide a neat and durable
marking that will not flow or distort due to temperature if the pavement surface remains stable.
The film shall be weather resistant and through normal traffic wear shall show no appreciable
fading, lifting, or shrinkage throughout the useful life of the marking, nor shall it show significant
tearing, roll back, or other signs of poor adhesion.

All manufacturer's standard warranties and guarantees on pavement marking tape, which are
provided as customary trade practice, shall be delivered to the Engineer at the final inspection. All
warranties and guarantees shall be made out to the Department.

907-720.05.1.6—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy
of the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

Acceptance sampling and testing will be in accordance with the Materials Division Inspection,
Testing, and Certification Manual (Materials Manual). Samples of the material shall be furnished
and shall be provided at no cost to the State.

907-720.05.2--Preformed Pavement Markings for Construction Zones. Preformed pavement
markings for construction zones shall be designated Department’s Approved Lists as temporary.
Retroreflective preformed pavement markings for construction zones shall be as specified on the
plans or in the contract documents.

The markings shall be provided in specified widths and shapes. Preformed words and symbols
shall conform to the applicable shapes and sizes as outlined in the current "Manual on Uniform
Traffic Control Devices for Streets and Highways," or as modified.

The materials shall be packaged in accordance with accepted commercial standards and when
stored indoors in a cool dry place, shall be suitable for use one year after date of purchase.

907-720.05.2.1--Specific Requirements. Preformed markings shall consist of retroreflective
materials on a conformable backing and shall meet the performance requirements of Subsection
907-720.02. The markings shall consist of a mixture of high-quality polymeric materials,
pigments, and optics with a reflective layer of optics bonded to the top surface. The markings shall
be pre-coated with a pressure sensitive adhesive capable of adhering to pavement in accordance
with the manufacturer's instructions without the use of heat, solvents, or other additional adhesives.
The markings and/or adhesive shall not require any curing time after application. A coated non-
metallic medium shall be incorporated with the pressure sensitive adhesive to facilitate removal.
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907-720.05.2.2—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy
of the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

907-720.06--Raised Pavement Markers. Pavement markers shall be listed on the Department’s
Approved Lists and shall conform to ASTM D 4280.

907-720.06.1--Packaging. Shipments shall be made in containers acceptable to common carriers
and packaged in such a manner as to ensure delivery in perfect condition. All damaged shipments
shall be replaced by the Contractor. Each package shall be clearly marked as to the name of the
manufacturer, type, quantity enclosed, lot number, and date of manufacture.

907-720.06.2--Non-Reflective Pavement Markers. Non-reflective pavement markers are
occasionally referred to as "jiggle markers". Non-reflective markers consisting of a heat-fired,
vitreous, ceramic base, and a heat-fired, opaque, glazed surface are permitted for use; the bottom
of the marker shall not be glazed. Ceramic markers shall be produced from any suitable
combination of intimately mixed clays, shales, talcs, flints, feldspars, or other inorganic material.
Ceramic markers shall be thoroughly and evenly matured, and all non-reflective pavement markers
shall be free from defects which affect appearance or serviceability.

Ceramic non-reflective markers shall conform to the following finish and testing requirements in
Table 2 below.

Table 2
Ceramic Non-Reflective Marker Requirements
Glaze Thickness 0.005 inch, minimum
Mohs Hardness 6, minimum
Autoclave Glaze shall not spall, craze, or peel.
Compressive Strength 750 psi, minimum
Water Absorption 2.0%, maximum

907-720.06.3—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy of
the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

907-720.07--Adhesive for Pavement Markers. The adhesive shall be listed on the Department’s
Approved Lists and shall be an asphaltic material suitable for bonding pavement markers to
surfaces when the road surface and marker temperatures are in the range of 50°F to 160°F. The
composition of the adhesive must be such that its properties will not deteriorate when heated to
and applied at temperatures up to 425°F. Samples may be submitted in the form of an adhesive
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testing package from each batch or material obtained from a package shipped to the project.

907-720.07.1--Packaging and Labeling. The adhesive shall be packaged in self-releasing
cardboard containers that will stack properly. The label shall show the manufacturer, quantity,
and lot or batch number. "Adhesive for Pavement Markers" or "Adhesive for Traffic Markers"
shall be printed in bold lettering on the label.

907-720.07.2--Bituminous Adhesive. The asphaltic adhesive material shall be flexible type.

907-720.07.2.1--Flexible Bituminous Adhesive. Flexible bituminous adhesive shall be
designated on the Department’s Approved Lists as flexible and shall comply with requirements of
Table 3 below.

Table 3
Flexible Bituminous Adhesive Properties
Min | Max Test Method
Penetration @ 77°F - 25 ASTM D 5

Softening Point, °F 200 - ASTM D 36
Brookfield Viscosity @ 400°F, cp. - 10,000 ASTM D 3236
Ductility @ 77°F, 5 cm/min 15 - ASTM D 113
Ductility @ 39.2°F, 1 cm/min 5 - ASTM D 113
Asphalt Compatibility Pass ASTM D 5329
Flexibility @ 20°F Pass Per Subsection

907-720.07.3—Acceptance Procedure. The Contractor shall furnish the Engineer with a copy of
the manufacturer's certified test reports for the lot(s) of materials from which the shipment
originated. The test report shall show all the test results for the material properties and
characteristics as specified herein. The test report shall state that the material represented by the
test results meets all the requirements of the contract. It shall be the Contractor's responsibility to
furnish the manufacturer's test report to the Engineer for each shipment of material to the project.

Acceptance sampling and testing will be in accordance with the Materials Division Inspection,
Testing, and Certification Manual (Materials Manual). Samples of the material shall be furnished
and shall be provided at no cost to the State.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-721-4 CODE: (IS)
DATE: 04/19/2022

SUBJECT: Materials for Signing

Section 721, Materials for Signing, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-721.06--Reflective Sheeting.

907-721.06.2--Performance Requirements. Delete Table 4 and Table 5 in Subsection 721.06.2 on
pages 860 & 861, and substitute the following.

MINIMUM COEFFICIENTS OF RETROREFLECTION
Candela per foot candle per square foot (cd/fc/ft?)
Per ASTM Designation D4956

TABLE 4
Type IX Sheeting
Observation Entrance . Fluorescent Fluorescent | Fluorescent

Angle Angle White Yellow | Green | Red | Blue Yellow/Green Yellow Orange

0.2° -4.0° 380 285 38 76 17 300 230 115

0.2° +30.0° 215 162 22 43 10 170 130 65

0.5° -4.0° 240 180 24 48 11 190 145 72

0.5° +30.0° 135 100 14 27 6.0 110 81 41

1.0° -4.0° 80 60 8.0 16 3.6 64 48 24

1.0° +30.0° 45 34 4.5 9.0 2.0 36 27 14

TABLE 5
Type XI Sheeting
Observation | Entrance . Fluorescent Fluorescent | Fluorescent
Angle Angle White | Yellow | Green | Red | Blue | Brown Yellow/Green Yellow Orange

0.2° -4.0° 580 435 58 87 26 17 460 350 175
0.2° +30.0° 220 165 22 33 10 7.0 180 130 66
0.5° -4.0° 420 315 42 63 19 13 340 250 125
0.5° +30.0° 150 110 15 23 7.0 5.0 120 90 45
1.0° -4.0° 120 90 12 18 5.0 4.0 96 72 36
1.0° +30.0° 45 34 5.0 7.0 2.0 1.0 36 27 14

After Subsection 721.10 on page 864, add the following.

907-721.11--Digital Applied Printing. The following addresses the requirements for digitally printed
finished retroreflective traffic control signs on flat sheet aluminum and digitally printed traffic sign faces
intended to be applied to a sign substrate.

907-721.11.1--Digitally Printed Ink Systems. Traffic signs must be produced using components, and
processes that comply with the retroreflective sheeting manufacturer’s recommendations.
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Digital printed ink systems used to print traffic signs must meet and comply with daytime and nighttime
chromaticity (color standards) as recognized in ASTM D4956 “Standard Specification for
Retroreflective Sheeting for Traffic Control.”

Digital printed ink systems must meet 70% of the initial retroreflectivity specifications of each respective
reflective film color as found in ASTM D4956 “Standard Specification for Retroreflective Sheeting for
Traffic Control.”

Prior to fabrication and preferably at the preconstruction meeting, the Contractor shall advise the Project
Engineer in writing as to which signs on the project will be digitally printed and which ones will be
screen printed. The Contractor shall submit to the Project Engineer certifications for all digitally printed
signs, which will be forwarded to the State Traffic Engineer for review.

907-721.11.2--Protective Overlay Film. Permanent traffic signs printed with digital ink systems will
be fabricated with a full sign protective overlay film designed to provide a smooth surface needed for
retroreflectivity, and to protect the sign from fading and UV degradation. The overlaminate shall comply
with the retroreflective sheeting manufacturer’s recommendations to ensure proper adhesion and
transparency and will also meet the reflective film durability as identified in Table 1.

Table 1
Retroreflective Film Minimum Durability Requirements
ASTM D4956 Full Sign Sheeting

Type Replacement Replacement
Term (years) Term (years)

1\ 7 10

VIII 7 10

IX 7 12

XI 7 12

Temporary signs used in work zones printed with black ink only will not require a protective overlay
film as long as the finished sign is warranted for a minimum outdoor durability of three years by the
sheeting manufacturer.

907-721.11.3--Inspection. During fabrication, the Contractor shall provide sufficient testing and quality
control throughout fabrication to insure good workmanship. Once the material has been received, it may
be subject to random testing to ensure compliance with all requirements. If any test samples do not
conform to the requirements, the entire order may be returned at the vendor’s expense.

907-721.11.4--Traffic Sign Performance Warranty Provisions. Based on the ASTM Type of sheeting
specified, traffic control signs shall be warranted for the duration shown in Table 1. The Contractor shall
supply a copy of the warranty document with complete details of terms and conditions upon request of
the Department.

172



-3- S. P. No. 907-721-4 -- Cont'd.

907-721.11.5--Certified Digital Sign Fabricator. Sign fabricators using digital imaging methods to
produce regulated traffic signs must be certified by the reflective sheeting manufacturer whose materials
are used to produce the delivered signs.

Certified sign fabricators must undergo an audit process by the sheeting manufacturer to ensure they
have the proper equipment, manufacturing capabilities, manufacturing application processes and the
materials required to fulfill the sheeting manufacturer’s warranty obligations. Sign fabricators must
recertify annually with reflective sheeting manufacturers or utilize a 3™ party certifier approved by the
reflective sheeting manufacturer.

The Contractor shall submit proof of Sign Fabricator Certification as issued by the retroreflective sign
sheeting manufacturer to the Project Engineer upon delivery of the signs, or with the Shop Drawings.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-799-1 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Hydraulic Cement Concrete Mixtures
Section 907-799, Hydraulic Cement Concrete Mixtures, is hereby added to and made part of the
2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction as

follows.

SECTION 907-799 - HYDRAULIC CEMENT CONCRETE MIXTURES

907-799.01--General.

907-799.01.1--Materials. The materials for hydraulic cement concrete mixtures shall meet the
requirements of the following Subsections:

Portland Cement ...........cooiiiiiiiiiiiiiiieceeeee 701.01 and 701.02
Blended Cement ..........cccccoviieiiieeiiieeieeeeeee e 701.01 and 701.04
FINe AGEIEate ....cccvvieeiiieeiieeciie ettt e 703.02
Coarse AGEIEAate .....ccc.eevueieiiiriieiieieeeeeee et 703.03
Lightweight AgEregate ........ooovvvveiiieeiiieeieecieeeeeeeee e 703.19.02
Synthetic Structural FIDer ...........cccooiiniiiiiiiiiicece 711.04
ADMIXTUIES vttt ettt ettt sbe e saeenaes 713.02
WALET .o 714.01.1 and 714.01.2
FLY ASH oo 714.05
Ground Granulated Blast Furnace Slag (GGBFS) .......ccoceveiiivieennnnen. 714.06
MeEtakaolin ......coverieniiiiiiieieeceee e 907-714.09.01

907-799.02--Classification and Uses of Concrete. The classes and general uses of hydraulic
cement concrete (concrete) mixtures are as follows:

1) Class AA - Concrete for bridge construction and concrete exposed to seawater.

2) ClassB - General use, heavily reinforced sections, cast-in-place concrete piles, and
conventional concrete piles.

3) Class BD - Concrete for bridge decks.

4)  Class BDX - Extra strength concrete for bridge decks.

5) Class BDO - Concrete for bridge deck overlay.

6) ClassC - Massive sections or lightly reinforced sections.
7) ClassD - Massive unreinforced sections and riprap.
8) ClassF - Concrete for prestressed members.

9) Class DS - Concrete for drilled shafts.
10) Class FX - Extra strength concrete for prestressed members, as shown on plans.
11) Class PA - Concrete paving.
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12)  Class PO - Concrete for repair of concrete paving.
13) Class PP - Concrete for special design requirements.
14) Class S - For all seal concrete deposited under water.

15) Class WT - Fiber-reinforced concrete pavement.

907-799.02--Hydraulic Cement Concrete Mixture Design. At least 10 working days prior to
production of concrete, the Contractor shall submit to the Engineer proposed concrete mixture
designs complying with the Department’s Concrete Manual. Materials shall be from approved
sources meeting the requirements of the Standard Specifications. Proportions for the mixture
designs shall be for the class concrete required by the plans and shall meet the requirements of the
“Master Proportion Table for Hydraulic Cement Concrete Designs” listed in Table 1. The concrete
producer shall assign a permanent unique mixture number to each mixture design. Each mixture
design shall be field verified as required in Subsection 907-799.03.3. Acceptable field verification
data shall be required for final approval of a mixture design.

All concrete mixture designs will be reviewed by the Materials Division prior to use. Concrete
mixture designs disapproved will be returned to the Contractor with a statement explaining the
disapproval.

If the maturity method is used to estimate the compressive strength for applications such as early
opening to traffic or form removal, the Contractor shall also submit compressive strength/maturity
documentation developed in accordance with Subsection 804.03.15 for the mixture prior to
production of concrete.

If the Contractor chooses to cure the concrete in accordance with the requirements listed under
Length of Time Defined by Development of Compressive Strength in Subsection 8§04.03.17,
the compressive strength/maturity relationship shall be developed for the mixture design for a
minimum of 28 days following the requirements of Subsection 804.03.15. The compressive
strength/maturity relationship information shall be submitted with the mixture design information.
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Table 1
MASTER PROPORTION TABLE FOR HYDRAULIC CEMENT CONCRETE DESIGNS
Required Specified Maximum
Class Coarse Maximum Compressive Permitted Total Air
Aggregate Size| w/cm Ratio | Strength (f') Slump Content (%)
No.’ si inches’
p
AA 57 or 67 0.45 4000 8 3.0-6.0
B 57 or 67 0.50 3500 8 3.0-6.0
BD** 57 or 67 0.45' 4000 5 3.0-6.0
) 5.0 8.0
23 1 3.0-6.0
BDX 57 or 67 0.45 4500 5 5080
BDO>6511 | 7,8 or7g |/ASPermixture 2500 6 3.0-6.0
design

C 57 or 67 0.55 3000 8 3.0-6.0
D 57 or 67 0.70 2000 8 3.0-6.0

DS 67 0.45 4000 8+1 See Note*

F* 67 0.40 5000 8 See Note*

8 As per mixture| As shown on 4

FX 67 design plans 8 See Note
PA 467 or 57° 0.48 3500 3 3.0-6.0
PO ! 570r67 | /S Permixture 3500 8 3.0-6.0

design

PP 57 or 67 0.45 Per Plans 8 3.0-6.0
S 57 or 67 0.45 3000 8 3.0-6.0
WT? & 1011 57 or 67 0.40 3500 4 3.0-6.0

! For Class BD concrete for bridge decks, the minimum water/cementitious material ratio
shall be 0.43 and the maximum cementitious material content shall be 550 pounds per cubic
yard.
For Class BDX concrete for bridge decks, the minimum water/cementitious material ratio
shall be 0.42 and the maximum cementitious material content shall be 564 pounds per cubic
yard.
For bridge decks constructed following the requirements of Subsection 804.03.19.7.3,
Subsection 804.03.14.2, and Subsection 804.03.17.2, then the Class BD or Class BDX
mixture design shall contain lightweight aggregate (LWA) and have an internal curing water
content of 8.0 Ibs per 100 Ibs of total cementitious materials in the mixture design; mixture
designs not containing LWA and the required minimum internal curing water content shall
not be used.
3 An approved synthetic structural fiber shall be incorporated into the mixture at 1.25 times
the approved dosage rate. For each additional pound of fibers per cubic yard added in excess
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of the requirement stated above, an additional inch of slump will be allowed up to a

maximum permitted slump of eight (8) inches.

Entrained air is not required for Class F, FX, and DS concrete unless exposed to seawater.

For concrete not exposed to seawater, the total air content shall not exceed 6.0%. For

concrete exposed to seawater, the total air content shall be 3.0-6.0%.

Except as noted for Class DS concrete, the design slump selected by the Contractor for the

mixture design may be less than the maximum permitted slump. The design slump is the

maximum acceptance slump for field acceptance in accordance with Subsection 907-

804.02.13.1.2. Except as noted for Class DS concrete, minus slump requirements shall meet

those set forth in Table 3 of AASHTO M157.

For Class BDO the mixture design shall include a minimum 564 pounds per cubic yard of

cementitious material with a minimum 15 percent fly ash replacement. The specified

strength shall be achieved prior to Opening To Traffic.

Other small coarse aggregate sizes meeting the requirements of Subsection 703.03.2.4 may

be used in conjunction with the coarse aggregate sizes listed. Lightweight aggregate (LWA)

meeting the requirements of Subsection 703.19.2 may also be used as a partial replacement

for fine aggregate.

8 Type III or Type III (MS) portland cement may be used in these Classes of concrete.

? The oven-dry coarse aggregate volume per cubic yard of concrete shall be a minimum of
72%.

10 The coarse aggregate size requirements shall meet the requirements of Subsection 907-
799.02.4.2.

' Non-chloride based accelerating admixtures may be used in these Classes of concrete.

907-799.02.1--Allowable Hydraulic Cement Types.

907-799.02.1.1--Portland Cement. Portland cement (cement) shall be either Type I or Type II.
Type I1I or Type III (MS) may be used for the production of precast or precast-prestressed concrete
members or Classes of concrete with Note 8 in Table 1.

907-799.02.1.2--Blended Cement. Blended hydraulic cements (blended cements) shall be of
the following types and conform to Subsection 701.04:

Type IL — Portland-limestone cement
Type IP — Portland-pozzolan cement
Type IS — Portland blast-furnace slag cement

Blended cement Types IL, IP, and IS meeting the “MS” sulfate resistance requirements listed in
AASHTO M 240, Table 3 may also be used.

907-799.02.2--Replacement of Portland Cement or Blended Cement. Replacement of portland
cement or blended cement shall be on a weight basis. At least 50% by weight of total cementitious
material per cubic yard shall be portland cement.

Except as noted for concrete exposed to soluble sulfates or sea water in Subsection 907-799.02 .4,
the maximum replacement limits of portland cement or blended cement by weight by fly ash and
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slag cement shall be in accordance with Table X provided the 50% by weight of total cementitious
material per cubic yard of portland cement is maintained.

Table X
Replacement Ranges of Portland cements and Blended cements
by Fly Ash or Slag Cement
Portland cement or Fly ash replacement Slag cement
Blended cement type range (%) replacement range (%)

Types 1, II, 111, and IIT 20-25 45 -50
(MS)
Types IL and IL (MS) 20 -35 35-40
Types IS and IS (MS) 20-25 20-25
Types IP and IP (MS) No replacement combination allowed

Replacement contents below the range minimum in Table X may be used in concrete, but the
concrete does not qualify for any special considerations, such as the maximum acceptance
temperature for concrete in Subsection 804.02.13.1.5. Special considerations shall only apply for
replacement of both portland cement and blended cement by either fly ash or slag cement.

907-799.02.3--Alkali Content. The total alkali content for all classes of concrete shall not exceed
4.0 Ib per cubic yard based on the alkali contribution from the portland cement. The maximum
cement alkali content reported on the cement mill certificate shall be used in this determination.
An example calculation can be found in the Department’s Concrete Manual.

907-799.02.4--Exposure to Soluble Sulfates or Seawater. When portland cement or blended
cement concrete is exposed to moderate or severe soluble sulfate conditions or to seawater listed,
cement types and replacement of cement by Class F fly ash, slag cement, or metakaolin shall be
as follows in Table R.

Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure
conditions listed below. Type IP blended cement shall not be used in any of the sulfate exposure
conditions listed below.

178



Cementitious Materials Combinations for Soluble Sulfate Conditions or Seawater

-6-

Table R

S. P. No. 907-799-1 -- Cont’d.

Exposure to Moderate Sulfates
or Exposure to Seawater

Exposure to Severe Sulfates

Water-soluble

sulfate (SOy) in 0.10-0.20 0.20-2.00

soil, % by mass

Sulfate (SO4) in 150 - 1,500 1,500 - 10,000
water, ppm

Portland cement
or Blended
cement types

Replacement Ranges by SCMs (%)

24.5 - 25.0% Class F fly ash, or

19.5 - 20.0% Metakaolin

Type L or Type Il | 49.5 - 50.0% Slag cement, or 49.5 - 50.0% Slag cement
19.5 - 20.0% Metakaolin
Type IT or Type 24.5 - 25.0% Class F fly ash, or
11T (MS) See Note 1 49.5 - 50.0% Slag cem@nt, or
19.5 - 20.0% Metakaolin
24.5 - 35.0% Class F fly ash, or
Type IL 49.5 - 50.0% Slag cement, or 49.5 - 50.0% Slag cement
19.5 — 20.0% Metakaolin
24.5 - 35.0% Class F fly ash, or
Type IL (MS) See Note 1 49.5 - 50.0% Slag cement, or
19.5 - 20.0% Metakaolin
24.5 - 25.0% Class F fly ash, or 24.5 - 25.0% Class F fly ash, or
Type IS 24.5 - 25.0% Slag cement, or 24.5 - 25.0% Slag cement, or

19.5 - 20.0% Metakaolin

Type IS (MS)

See Note 1

24.5 - 25.0% Class F fly ash, or
24.5 - 25.0% Slag cement, or
19.5 - 20.0% Metakaolin

Type IP (MS)

No replacement combination
allowed

Type not allowed

Subsection 907-799.02.2.

907-799.02.5--Chemical Admixtures.

manufacturer’s recommended dosage range.

907-799.02.6--Aggregates.
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! Class F fly ash or slag cement may be added as a replacement for cement as allowed in

At least one water-reducing admixture or water-
reducing/set-retarding admixture shall be used in all classes of concrete in accordance with the
Admixtures providing a specific performance
characteristic other than those of water reduction or set retardation may be used in accordance with
the manufacturer’s recommended dosage range. Accelerating admixtures shall not be used unless
approved by the State Materials Engineer and as applied to Classes by Note 11 in Table 1. Any
combinations of admixtures shall be approved by the Engineer before their use.




-7- S. P. No. 907-799-1 -- Cont’d.

907-799.02.6.1--Lightweight Aggregate Requirements for Bridge Decks. For bridge decks
constructed following the requirements of Subsection 804.03.19.7.3, Subsection 804.03.14.2 and
Subsection 804.03.17.2, then the Class BD or Class BDX mixture design shall contain LWA
meeting the requirements of Subsection 703.19.2 and have an internal curing water content of 8.0
Ibs. per 100 Ibs. of total cementitious materials in the mixture design; mixture designs not
containing LWA and the required minimum internal curing water content shall not be used.

907-799.02.6.2--Class WT Concrete. Class WT concrete used in fiber-reinforced concrete
pavements with a design thickness greater than or equal to 4 inches, size 57 coarse aggregate shall
be used. Class WT concrete used in fiber-reinforced concrete pavements with a design thickness
less than 4 inches, size 67 coarse aggregate shall be used.

907-799.03--Proportioning of Hydraulic Cement Concrete Mixture Design. Proportioning of
hydraulic cement concrete shall be based on an existing mixture of which the producer has field
experience and documentation or based on a recently batched laboratory mixture tested according
to the required specifications.

907-799.03.1--Proportioning on the Basis of Previous Field Experience of Trial Mixtures.
Where a concrete production facility has a record, based on at least 10 consecutive strength tests
from at least 10 different batches within the past 12 months from a mixture not previously used on
Department projects, the standard deviation shall be calculated. The record of tests from which
the standard deviation is calculated shall:

(a) Represent similar materials and conditions to those expected. Changes in materials and
proportions within the test record shall not have been more closely restricted than those for
the proposed work.

(b) Represent concrete produced to meet a specified strength.

(c) Consist of 10 consecutive tests, average of three cylinders per test, tested at 28 days. For
all mixture designs, for each of these tests on the plastic concrete the test data shall meet
the acceptance criteria of Subsection 804.02.13.1.

The standard deviation, S, shall be calculated as:

s = [Z(Xi -X)?+ (N - 1)]1/2

where:

Xi = the strength result of an individual test
X = the average of individual tests in the series
N = number of tests in the series

When the concrete production facility does not have a record of tests for calculation of standard

deviation, as required in the above formula, the requirements of Subsection 907-799.03.2 shall
govern.
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The required average compressive strength (f’cr) used as the basis for selection of concrete
proportions shall conform to the inequality listed below, while using a standard deviation, S,
calculated as shown above.

fer=1c+ 1.43s
where:

f’c = specified compressive strength of concrete, psi
f’or = required average compressive strength of concrete, psi
s = standard deviation, psi

1.43 represents the Lower Quality Index necessary to assure that 93% of compressive
strength tests are above f’c.

907-799.03.2--Proportioning on the Basis of Laboratory Trial Mixtures. When an acceptable
record of field test results is not available, concrete proportions shall be established based on
laboratory trial mixtures meeting the following restrictions:

(a) The combination of materials shall be those intended for use in the proposed work.

(b) Trial mixtures having proportions and consistencies suitable for the proposed work shall
be made using the ACI 211.1 as a guide to proportion the mixture design.

(¢) Trial mixtures shall be designed to produce a slump within +% inch of the design slump
allowed, and for air-entrained concrete, 0.5 percent of the maximum permitted air content
in Table 1 in Subsection 907-799.02. The temperature of freshly mixed concrete in trial
mixtures shall be reported.

(d) For each proposed mixture, at least three compressive test cylinders shall be made and
cured in accordance with AASHTO R 39. Each change of water-cement ratio shall be
considered a new mixture. The cylinders shall be tested for strength in accordance with
AASHTO T 22 and shall be tested at 28 days.

(e) The required average strength of laboratory trial mixes shall exceed f’c by 1200 psi for
concrete mixture designs less than 5000 psi and by 1400 psi for concrete mixture designs
of 5000 psi or more.

(f) The laboratory trial batch mixtures shall have been made within the previous 12 months
before being submitted for approval and shall not have been previously used on Department
projects.

907-799.04--Documentation of Average Strength. Documentation that the proposed concrete
proportions will produce an average strength equal to or greater than the required average shall
consist of the strength test records from field tests or results from laboratory trial mixtures.
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907-799.05--Field Verification of Concrete Mixture Design. Unless otherwise noted within this
Subsection, and except for Class PO, concrete mixture designs will only be tentatively approved
pending field verification submission. All concrete placed using a mixture design which has not
been acceptably field verified will not be paid for by the Department until field verification is
submitted and approved as having been found to meet the requirements in this Subsection and
those in the Department’s Concrete Manual. The requirements for yield, slump, or total air content
shall be successfully met within the first three (3) production days. Mixture designs may be
transferred to other projects without additional field verification testing if the most recent field
verification testing was conducted within the past twelve (12) months. All concrete mixtures will
have a complete field verification performed and submitted to the Department’s Materials Division
every 12 months.

The Contractor’s Certified Quality Control Technicians shall test each concrete mixture design
upon the first placement of the mixture. Aggregates and concrete tests during the first placement
shall be as follows.

Aggregates Concrete

Bulk Specific Gravity Water Content

Moisture Slump

Gradation Air Content
Unit Weight
Yield

For all Classes of concrete, the mixture shall be verified to yield within 2.0% of the correct volume
when all the mix water is added to the batch, either by the batch plant or as ice used to control
mixture acceptance temperature.

For all Classes of concrete other than DS, F, and FX, the mixture shall produce a slump within a
minus 1%-inch tolerance of the design for mixtures with a design slump of three inches (3") or
less or within a minus 22-inch tolerance of the design for mixtures with a design slump of greater
than three inches (3"), and producing a total air content within the allowable air content range in
Table 3.

For Class DS, the slump range shall be 8 inches 1 inch. For Class DS exposed to seawater, the
total air content shall be within the allowable air content range in Table 3. For Class DS not
exposed to seawater the total air content shall be within the requirements in Table 3.

For Classes F and FX, the slump shall be within a minus 1'2-inch tolerance of the design for
mixtures with a design slump of three inches (3") or less or within a minus 2)2-inch tolerance of
the design for mixtures with a design slump of greater than three inches (3"). For Classes F and
FX exposed to seawater, the total air content shall be within the allowable air content range in
Table 3. For Classes F and FX not exposed to seawater the total air content shall be within the
requirements in Table 3.

The mixture shall be adjusted and retested, if necessary, on subsequent placements until the above-
mentioned properties are met.
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If the requirements for yield, slump, or total air content are not met within the first three (3)
production days, subsequent field verification testing shall not be permitted on Department
projects, and the mixture design shall not be used until the requirements listed above are met. Any
mixture design adjustments, changes in the mixture proportions, are to be made by a Class III
Certified Technician representing the Contractor. After the mixture design has been verified and
adjustments made, verification test results will be reviewed by the Engineer.

907-799.05.1--Field Verification and Slump Loss of Class DS Concrete Mixture Designs.
Prior to placement of Class DS concrete mixture, the Contractor shall provide test results of a
slump loss test using approved methods to demonstrate that the mixture meets the four-hour
requirement in Subsection 803.03.2.7.1. The Contractor shall notify the Department 48 hours prior
to performing the slump loss test. These tests shall be conducted successfully by an approved
testing laboratory during the installation of the trial shaft, with personnel from the Department
present. As an alternative, the slump loss test can be performed prior to the installation of the trial
shaft.

The slump loss test shall be conducted at temperatures and conditions similar to those expected at
the job site at the time of the installation of the trial shaft. The sample for the slump loss test shall
be from a minimum batch size of four (4) cubic yards of concrete. If the temperature between a
successful slump loss test and the installation of the production shaft exceeds 10°F above the
concrete temperature, another successful slump loss test shall be performed on the first truckload
of concrete as part of the installation of the trial shaft. The requirement to limit the time between
the previous slump loss test and an installation of the trial shaft also applies to Class DS concrete
mixture designs being transferred from another project. During any shaft installation a slump loss
test shall be conducted by the Contractor at the direction of the Engineer from the concrete at the
site for verification of slump loss requirements using a sample from a minimum batch size of four
cubic yards of concrete.

907-799.05.2--Field Verification of Class BDO and Class WT Concrete Mixture Designs.
Prior to mixture design submittal, the Contractor shall perform a field verification on Class BDO
and Class WT concrete mixture designs and submit the field verification data and batch ticket
information as part of the mixture submittal.

In addition to the requirements in Subsection 907-799.03.3, this documentation must indicate that
the mixture achieves the requirements in Table 1 for:

e the compressive strengths required for acceptance within 28 days;

e the compressive strengths required for early opening to traffic within the time specified by
the Engineer; and

¢ if the maturity method is to be used to estimate the compressive strength for early opening
to traffic, the strength/maturity relationship shall be verified within 10% of the predicted
compressive strength value determined by the maturity curve following the requirements
of AASHTO T325 during the field verification.
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907-799.06--Adjustments of Mixtures. The mixture design may be adjusted by the Class III
Certified Technician representing the Contractor in accordance with the allowable revisions listed
in paragraph 5.7 of the Department’s Concrete Manual. Written notification shall be submitted to
the Engineer a minimum of seven (7) days prior to any source or brand of material change,
aggregate size change, allowable material type change, or decrease in any cementitious material
content. Any adjustments of the concrete mixture design shall necessitate repeat of field
verification procedure as described in Subsection 907-799.05 and approval by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-803-5
DATE: 09/09/2024
SUBJECT: Test Piles

Before Subsection 907-803.03.1.9.3.3 on page 1, add the following.

907-803.03.1.9.3.2—Contractor Requirements.  Delete Subparagraph (c¢) in Subsection 907-
803.03.1.9.3.3 and substitute the following.

(c) Supply a manlift and qualified personnel to operate the manlift for attaching dynamic monitoring
instrumentation to the test piles. The Contractor shall make one of their personnel available to operate
the manlift for Department personnel to place the transducers on the piles after the piles have been
place in the leads.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-803-5 CODE: (IS)
DATE: 01/08/2020
SUBJECT: Test Piles

Section 803, Deep Foundations, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-803.03--Construction Requirement

907-803.03.1--Driven Piles.

907-803.03.1.9--Determination of Bearing Value of Piling.

907-803.03.1.9.3--Determination of Bearing Value by PDA Monitoring (Dynamic Load
Testing).

907-803.03.1.9.3.3--PDA Monitored Driving and/or Restrike of Piling.

907-803.03.1.9.3.3.3--Driving Requirements. Delete the first two sentences of the first
paragraph of Subsection 803.03.1.9.3.3.3 on page 907, and substitute the following.

Piles to be used in the determination of pile bearing by PDA monitoring shall be driven with PDA
instrumentation attached to the pile and shall have a PDA monitored 1-day restrike performed after
the initial pile driving. The Engineer may modify the waiting periods that are required before the
restrikes are performed. The Engineer may require additional restrikes after the 1-day restrike if
deemed necessary when it is determined pile bearing requirements have not be met. Additional
restrikes required by the Engineer will be paid for as a Pile Restrike.

907-803.04--Method of Measurement.

907-803.04.12--PDA Test Pile. Delete the second paragraph of Subsection 803.04.12 on page
932 and substitute the following.

Completion of this pay item shall include the 1-day restrike after initial driving and individual
components will not be considered separately. Any additional restrike required by the Engineer
on this type test pile will be paid for as a Pile Restrike.

907-803.05--Basis of Payment.

907-803.05.2--Conventional Pile L.oad Tests. Delete the paragraph in Subsection 803.05.2 on
page 933 and substitute the following.

186



-2- S.P. No. 907-803-5 -- Cont’d.

Conventional static pile load tests, measured as prescribed above, will be paid for at the contract
fixed unit price per each.

Delete pay items 803-B, 803-1, and 803-J on page 935 and substitute the following.

907-803-B: Conventional Static Pile Load Test - per each
907-803-1: PDA Test Pile - per each
907-803-J: Pile Restrike - per each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-803-6
DATE: 07/28/2025
SUBJECT: Deep Foundations

Before Subsection 907-803.03.1.9.3.3 on page 1, add the following.

907-803.03.1.9.3.2—Contractor Requirements. Delete Subparagraph (c) in Subsection 907-
803.03.1.9.3.3 and substitute the following.

(c) Supply a manlift and qualified personnel to operate the manlift for attaching dynamic monitoring
instrumentation to the test piles. The Contractor shall make one of their personnel available to operate
the manlift for Department personnel to place the transducers on the piles after the piles have been
place in the leads.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-803-6 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Deep Foundations

Section 803, Deep Foundations, of the 2017 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows.

907-803.02--Materials. Delete the first paragraph of Subsection 803.02 on page 900, and
substitute the following.

All materials shall conform to the applicable requirements set forth in Sections 710, 711, 719, 799,
804, and 814.

Delete the first sentence of the third paragraph on Subsection 803.02 on page 900, and substitute
the following.

Concrete for drilled shafts shall be Class “DS” concrete meeting the requirements of Section 907-
799.

907-803.03--Construction Requirement.

907-803.03.1-Driven Piles.

907-803.03.1.9--Determination of Bearing Value of Piling.

907-803.03.1.9.3--Determination of Bearing Value by PDA Monitoring (Dynamic Load
Testing).

907-803.03.1.9.3.3--PDA Monitored Driving and/or Restrike of Piling.

907-803.03.1.9.3.3.3--Driving Requirements. Delete the first three sentences of the first
paragraph of Subsection 803.03.1.9.3.3.3 on page 907, and substitute the following.

Piles to be used in the determination of pile bearing by PDA monitoring shall be driven with PDA
instrumentation attached to the pile and shall have a PDA monitored 1-day restrike performed after
the initial pile driving. The Engineer may modify the waiting periods that are required before the
restrikes are performed. The Engineer may require additional restrikes after the 1-day restrike if
deemed necessary when it is determined pile bearing requirements have not be met. Additional
restrikes required by the Engineer will be paid for as a Pile Restrike.

907-803.03.2--Drilled Shafts.
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907-803.03.2.7--Concrete Placement.

907-803.03.2.7.1--General. Delete the first paragraph of Subsection 803.03.2.7.1 on page 925
and substitute the following.

Drilled shaft concrete shall meet the requirements in Sections 804 and 907-799.

Delete the fourth sentence of the fourth paragraph of Subsection 803.03.2.7.1 on page 925, and
substitute the following.

Prior to concrete placement, the Contractor shall provide test results meeting the requirements of
Subsection 907-799.02 and a slump loss test per the requirements in Subsection 907-799.05.1.

907-803.04--Method of Measurement.

907-803.04.12--PDA Test Pile. Delete the second paragraph of Subsection 803.04.12 on page
932 and substitute the following.

Completion of this pay item shall include the 1-day restrike after initial driving and individual
components will not be considered separately. Any additional restrike required by the Engineer
on this type test pile will be paid for as a Pile Restrike.

907-803.05--Basis of Payment.

907-803.05.2--Conventional Pile Load Tests. Delete the paragraph in Subsection 803.05.2 on
page 933 and substitute the following.

Conventional static pile load tests, measured as prescribed above, will be paid for at the contract
fixed unit price per each.

Delete pay items 803-B, 803-1, 803-J, 803-K, 803-L, and 803-M on page 935 and substitute the
following.

907-803-B: Conventional Static Pile Load Test - per each
907-803-1: PDA Test Pile - per each
907-803-J: Pile Restrike - per each
907-803-K: Drilled Shaft, Diameter - per linear foot
907-803-L: Test Shaft,  ” Diameter - per each
907-803-M: Trial Shaft,  ” Diameter - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-804-13 CODE: (IS)
DATE: 11/21/2023
SUBJECT: Concrete Bridges and Structures

Section 804, Concrete Bridges and Structures, of the 2017 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-804.02--Materials.

907-804.02.3--Non-Quality Control / Quality Assurance Concrete.

Delete the third sentence of the first paragraph on page 936 and substitute the following.

The Contractor is required to submit mixture designs to accomplish this work in accordance with
Section 907-799 and perform normal Quality Control functions in accordance with Table 4,
Contractor’s Minimum Requirements for Quality Control, Items A and B in Subsection 907-
804.02.12.5.

Add the following to the list of concrete items on page 937 that are not accepted based on the
Quality Control / Quality Assurance (QC/QA) requirements.

Section Description

502 Concrete Bridge-End Pavement

504 Fiber-Reinforced Concrete Pavement
610 High Tension Cable Barrier

907-804.02.6--Classification and Uses of Concrete. Delete the contents of Subsection 804.02.6
on pages 937 and 938 and substitute the following.

When a specific class of concrete is not specified on the plans or in the contract documents, the
structure or parts thereof shall be constructed with the class of concrete as directed by the Engineer.

The classes of hydraulic cement concrete (concrete) mixtures are as follows:

1) Class AA - Concrete for bridge construction and concrete exposed to seawater.

2) ClassB - General use, heavily reinforced sections, cast-in-place concrete piles, and
conventional concrete piles.

3) Class BD - Concrete for bridge decks.

4)  Class BDX - Extra strength concrete for bridge decks.

5)  Class BDO - Concrete for bridge deck overlay.

6) Class C - Massive sections or lightly reinforced sections.

7) ClassD - Massive unreinforced sections and riprap.
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8) ClassF - Concrete for prestressed members.
9) Class DS - Concrete for drilled shafts.
10) Class FX - Extra strength concrete for prestressed members, as shown on plans.
11) Class PA - Concrete paving.
12)  Class PO - Concrete for repair of concrete paving.
13) Class PP - Concrete for special design requirements.
14) Class S - For all seal concrete deposited under water.

15) Class WT - Fiber-reinforced concrete pavement.
The classes of concrete and their general uses are listed in Subsection 907-799.01.

907-804.02.8--Laboratory Accreditation. Delete the first paragraph of Subsection 804.02.8 on
page 938, and substitute the following.

The Contractor shall be responsible for furnishing the laboratory used to perform concrete quality
control tests. The laboratory shall be either the Contractor’s facility, the concrete producer’s
facility, or a certified independent testing laboratory subcontracted by the concrete producer.

Table 1
AASHTO: R 39 Making and Curing Concrete Test Specimens in the Laboratory
AASHTO: R 60 Sampling Freshly Mixed Concrete
AASHTO: R 76 Sampling Aggregates
AASHTO: R 100 | Making and Curing Concrete Test Specimens in the Field
AASHTO: T 19 Bulk Density (“Unit Weight”) and Voids in Aggregates
AASHTO: T 22 Compressive Strength of Cylindrical Concrete Specimens
AASHTO: T 27 Sieve Analysis of Fine and Coarse Aggregates
AASHTO: T 84 Specific Gravity and Absorption of Fine Aggregate
AASHTO: T 85 Specific Gravity and Absorption of Coarse Aggregate
AASHTO: T 119 | Slump of Hydraulic Cement Concrete
AASHTO: T 121 Density (Unit Weight), Yield, and Air Content (Gravimetric) of Concrete
AASHTO: T 152 | Air Content of Freshly Mixed Concrete by Pressure Method *
AASHTO: T 196 | Air Content of Freshly Mixed Concrete by the Volumetric Method *
AASHTO: T 231 Capping Cylindrical Concrete Specimens
AASHTO: T 248 | Reducing Field Samples of Aggregate to Testing Size
AASHTO: T 255 | Total Evaporable Moisture Content of Aggregate by Drying

Standard Method of Test for Estimating the Strength of Concrete in Transportation
Construction by Maturity Tests **

AASHTO: T 309 | Temperature of Freshly Mixed Portland Cement Concrete
ASTM: C 1074 Standard Practice for Estimating Concrete Strength by the Maturity Method **

AASHTO: T 325

*  Equipment necessary for either pressure or volumetric air content.
**  Equipment necessary for estimating concrete strength following the maturity method.

192



-3- S.P. No. 907-804-13 — Cont’d.

Table 2

Concrete Technician’s | Test Method Required Certification

Tasks Required**

Sampling or Testing of AASHTOR 60,R 100, T MDOT Class I

Plastic Concrete 119, T 121, T 152, T 196, certification

and T 309

Compressive Strength AASHTO T 22 and T 231 MDOT Concrete Strength

Testing of Concrete Testing Technician

Cylinders certification

Sampling of Aggregates | AASHTO R 76 Work under the
supervision of a MDOT
Class 1II certified
technician

Testing of Aggregates AASHTOT 19, T27,T MDOT Class II

84, T 85, T248, and T 255 certification

Proportioning of AASHTO M 157 and R 39 | MDOT Class III

Concrete Mixtures™ certification

Interpretation and AASHTO T 325 and Two hours maturity

Application of Maturity | ASTM C 1074 method training

Meter Readings

* Technicians making concrete test specimens for meeting the requirements of Subsection 804.02.10.1.2 shall be
MDOT Class I certified and under the direct supervision of an MDOT Class III certified technician.

**  MDOT Class I certification encompasses the same test procedures and specifications as ACI Concrete Field
Testing Technician-Grade I. MDOT Class II certification encompasses the same test procedures and
specifications as ACI Aggregate Testing Technician-Level 1. MDOT Concrete Strength Testing Technician
encompasses the same test procedures and specifications as ACI Concrete Strength Testing certification.

Delete Subsection 804.02.10 on pages 940 thru 946, and substitute the following.

907-804.02.10--Hydraulic Cement Concrete Mixture Design. The hydraulic cement concrete
mixture design shall meet the requirements in Section 907-799 for the applicable Class of concrete.

907-804.02.12--Contractor’s Quality Control.

907-804.02.12.1--Quality Control Plan.

907-804.02.12.1.1--Elements of Plan. Delete Item (d) (3) in Subsection 804.02.12.1.1 on page
947, and substitute the following.

(3) If the Contractor elects to utilize Job Site Batch Adjustments by Addition of Chemical
Admixture within Item 2, the procedures outlined in the Contractor’s Quality Control Plan
for Job Site Batch Adjustments shall be followed.

907-804.02.12.2--Personnel Requirements. Delete the two paragraphs in Subsection
804.02.12.2 on page 948, and substitute the following.

The Contractor’s Designated Certified Technician shall either be an employee of the Contractor,
an employee of the concrete producer, or an employee of the certified independent testing
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laboratory subcontracted by the concrete producer. The Contractor’s Designated Certified
Technician shall perform and use quality control tests and other quality control practices to assure
that delivered materials and proportioning meet the requirements of the mixture design including
temperature, slump, total air content, unit weight, and strength and shall periodically inspect all
equipment used in transporting, proportioning, and mixing.

The Contractor shall periodically inspect all equipment used placing, consolidating, finishing, and
curing to assure it is operating properly and that placement, consolidation, finishing, and curing
conform to the mixture design and other contract requirements.

907-804.02.12.5--Non-Conforming Materials. Delete Table 4 on page 950, and substitute the
following.
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Table 4
CONTRACTOR’S MINIMUM REQUIREMENTS FOR QUALITY CONTROL

Hydraulic Cement Concrete
Control Requirement Frequency AASHTO/ASTM
A. PLANT AND TRUCKS
1. Mixer Blades Monthly
2. Scales
a. Tared Daily
b. Calibrate Every 6 months
c. Check Calibration Weekly
3. Gauges & Meters -
Plant & Truck
a. Calibrate Every 6 months
b. Check Calibration Weekly
4. Admixture Dispenser
a. Calibrate Every 6 months
b. Check Operation Daily
& Calibration
B. AGGREGATES
1. Sampling R 76
2. Fine Aggregate
a. Gradation / FM 250 yd® concrete T27
b. Moisture Check meter against test results weekly T 255
c. Specific Gravity / 2500 yd® concrete T 84
Absorption
3. Coarse Aggregates
. Gradation 250 yd?® concrete T 27
b. Moisture Minimum of once daily or more as T 255
needed to control production. Check
meter against test results weekly.
c. Specific Gravity / 250 yd® concrete if the coarse
Absorption aggregate oven dry specific gravity is T85
less than 2.450, or
2500 yd® concrete if the coarse
aggregate oven dry specific gravity is
greater than or equal to 2.450
C. PLASTIC CONCRETE
1. Sampling R 60
2. Air Content First load then one per 50 yd® T 152 0or T 196
3. Slump First load then one per 50 yd® T119
4. Unit weight 100 yd® or when cylinders are made T 121
5. Compressive Strength A minimum of one set (three cylinders) R 100, T 22, T 231
for each 100 yd® inclusive and one set
for each additional 100 yd® or fraction
thereof for each class concrete
delivered and placed on a calendar day
from a single supplier. A test shall be
the average of three cylinders.
. Each 400 yd® concrete T121
6. Yield X With each sample T 309
7. Temperature

907-804.02.13--Quality Assurance Sampling and Testing.

804.02.13 on pages 951 and 952, and substitute the following.
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TABLE 5
DEPARTMENT’S MINIMUM REQUIREMENTS
FOR QUALITY ASSURANCE
Quality Assurance Tests Frequency AASHTO/ASTM
A. AGGREGATES
1. Sampling R 76
2. Fine Aggregate 250 yd? concrete T27
Gradation and FM
3. Coarse Aggregates 250 yd? concrete T27
Gradation
4. Coarse Aggregate 250 yd?® Concrete if the coarse
a. Specific gravity / aggregate oven dry specific gravity
Absorption is less than 2.450, or
2500 yd® Concrete if the coarse
aggregate oven dry specific gravity
is greater than or equal to 2.450
B. PLASTIC CONCRETE
1. Sampling R 60
2. Air Content Every 100 yd? T 152 0r T 196
3. Slump Every 100 yd? T119
4. Density (Unit Weight) 100 yd?® or when cylinders are made | T 121
5. Compressive Strength One set (three cylinders) for every | R 100, T 23, T 231

100 yd? inclusive. A test shall be
the average of three cylinders.
With each sample

6. Temperature T 309

907-804.02.13.1--Job Control Testing.

907-804.02.13.1.4--Yield. Delete the first sentence of Subsection 804.02.13.1.4 on page 953 and
substitute the following.

If the yield of the concrete mixture is more than plus or minus three percent (+3%) of the design
volume, the mixture design shall be adjusted by a Class III Certified Technician representing the
Contractor to yield the correct volume, plus or minus three percent (+3%).

907-804.02.13.1.5--Temperature. Delete the third and fourth paragraphs of Subsection
804.02.13.1.5 on page 953, and substitute the following.

The maximum acceptance temperature of Class C concrete mixtures is 100°F for mixtures meeting
the cement replacement requirements of Subsection 907-799.02.2. For Class C concrete mixtures
that do not meet the cement replacement requirements of Subsection 907-799.02.2, the maximum
acceptance temperature is 95°F.

The maximum acceptance temperature for all other concrete mixtures meeting the cement
replacement requirements of Subsection 907-799.02.2 is 95°F. The maximum acceptance
temperature for all other concrete mixtures that do not meet the cement replacement requirements
of Subsection 907-799.02.2 is 90°F.

Delete Subsection 804.02.13.1.7 on page 954 and substitute the following.

907-804.02.13.1.7--Blank.
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907-804.03--Construction Requirements.

907-804.03.11--Concrete Exposed to Seawater. Delete the first sentence of the paragraph in
Subsection 804.03.11 on page 962, and substitute the following.

Unless otherwise specifically provided, concrete for structures exposed to seawater shall be Class
AA concrete as referenced in Subsection 907-799.02.

Delete Subsection 804.03.16.1 on pages 970 & 971, and substitute the following.

907-804.03.16.1--Cold Weather Concreting.

907-804.03.16.1.1--Mixture Acceptance Temperature. For the purpose of job site acceptance
temperature in accordance with Subsection 804.02.13.1.5, in cold weather, the acceptance
temperature of the concrete when delivered to the job site shall conform to the temperature
limitations of “Temperature Limitations on Concrete when Delivered to Job Site” listed in Table
8 below. For the purpose of mixture acceptance temperature, cold weather is defined as three
consecutive days when there is a probability that the daily average of the highest and lowest
ambient temperatures is expected to be less than 40°F. This three-day forecast shall be based on
the latest information available from the National Weather Service.

TABLE 8
COLD WEATHER TEMPERATURE LIMITATIONS ON CONCRETE
WHEN DELIVERED TO JOB SITE

Section thickness in the Jobsite Acceptance
least dimension Temperature Range
inches °F
Less than 12 55t0 75
12 to 36 50to 70
36to 72 45 to 65
Greater than 72 40 to 60

907-804.03.16.1.2--Structure Concrete Protection. The Contractor shall assume all risk and
added cost connected with the placing and protecting of concrete during cold weather. For the
purpose of structure protection, cold weather is defined as periods where there are indications of
temperatures less than 40°F during the first four days after placement. Permission given by the
Engineer to place concrete during such time will in no way relieve the Contractor of responsibility
for satisfactory results. Protection of the concrete shall be accomplished in accordance with the
requirements in Subsection 907-804.03.16.1.2.1. If approved by the Engineer, the protection of
the concrete may be accomplished in accordance with the requirements in Subsection 907-
804.03.16.1.2.2. In either case, should it be determined at any time that the concrete placed under
such conditions is unsatisfactory, it shall be removed and replaced with satisfactory concrete by
the Contractor without extra compensation.

Before placing concrete, all ice or frost shall be removed from the forms and reinforcement.
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In the case of concrete placed directly on or in the ground, such as for footings or bottom slabs,
protection and curing during cold weather may be provided as set for concrete pavement under
Subsection 501.03.20.3.

907-804.03.16.1.2.1--Enclosure Method. The Contractor shall have available on the project the
approved facilities necessary to enclose uncured concrete and to keep the temperature of the air
inside the enclosure between 50°F and 100°F for the duration of the cold weather period. The
Contractor shall use such heating equipment such as stoves, salamanders, or steam equipment as
deemed necessary to protect the concrete. When dry heat is used, means of maintaining
atmospheric moisture shall be provided.

The Contractor shall install the temperature sensors and other appurtenances to measure and record
the temperature history of the air inside the enclosure. The Contractor shall be able to determine
the temperature history of air inside the enclosure while remaining outside the enclosure

In the event that the Contractor’s enclosure method does not successfully maintain the air
temperature within the required range, the Contractor shall suspend additional concrete placements
until either 1) such time that changes in the enclosure method are demonstrated to successfully
maintain the required temperatures during other periods of cold weather, or 2) such time that
concrete placements are not conducted during periods of cold weather.

If the air temperature inside the enclosure at the end of the protection period is more than 20°F
greater than the ambient temperature, the Contractor shall 1) stop using heating equipment, 2)
leave the enclosure undisturbed, and 3) allow the air temperature inside the enclosure to decrease
to within 20°F of the ambient temperature before disturbing or removing the enclosure.

907-804.03.16.1.2.2--Insulating Blanketing Method. At the option of the Contractor with the
approval of the Engineer, an approved insulating blanketing material capable of maintaining the
temperature of the concrete at or above 40°F may be used to protect the work. The insulating
blanketing material shall remain in place until both 1) the required concrete strength in Table 6 is
achieved as determined using the Maturity Method in accordance with Subsection 804.03.15, and
2) the temperature differential between the ambient temperature and the internal concrete
temperature determined by the maturity meter does not exceed 20°F.

In the event the Engineer does not approve of using the Insulating Blanketing Method, the
Contractor shall use the Enclosure Method per Subsection 907-804.03.16.1.2.1.

907-804.03.16.1.2.3--Batching Considerations. One or more of the aggregates and/or mixing
water may be heated. The aggregates may be heated by steam, dry heat, or by placing in the mixing
water that has been heated. Frozen aggregates shall not be used. When either aggregates or water
are heated above 100°F, the aggregates and water shall be combined first in the mixer before the
cement is added to avoid flash set. Cement shall not be mixed with water or with a mixture of
water and aggregate having a temperature greater than 100°F.

The use of salt or other chemical admixtures in lieu of heating will not be permitted.

907-804.03.17--Curing Concrete.
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907-804.03.17.1--Water with Waterproof Cover. In the second sentence of the fourth paragraph
of Subsection 804.03.17.1 on page 973, delete the word “due”.

Delete the first sentence of the fifth paragraph of Subsection 804.03.17.1 on page 973, and
substitute the following.

The Contractor shall maintain the burlap in a fully wet condition using powered fogging equipment,
such as a commercially available pressure washer, which is capable of producing a fog spray of
atomized droplets of water (i.e., producing a very fine and gentle mist that looks like a foggy
morning) until the concrete has gained sufficient strength to allow foot traffic without the foot traffic
marring the surface of the concrete.

Delete the seventh paragraph of Subsection 804.03.17.1 on page 973, and substitute the following.

If there is an unanticipated delay in the placement of the first layer of saturated burlap outside the
time limit which is due to unforeseen events which are not a part of the Contractor’s curing
operations for meeting the requirements of this Subsection and which are outside the direct control
of the Contractor, the struck-off and finished concrete shall be kept wet by use of the powered
fogging equipment used to keep the burlap wet as described previously in the Subsection.

In the second sentence of the eighth paragraph of Subsection 804.03.17.1 on page 973, replace the
word “like” with “such as”.

907-804.03.17.1.2--Liquid Membrane. In the first sentence of the first paragraph of Subsection
804.03.17.1 on page 973, replace “polyethylene sheets” with “white polyethylene sheets.”

907-804.03.19.7--Finishing Bridge Decks.

907-804.03.19.7.1--General. Delete the second paragraph of Subsection 804.03.19.7.1 on page 985,
and substitute the following.

In the event a method is not designated on the plans, the Contractor may use either the Longitudinal
Method in accordance with Subsection 907-804.03.19.7.2 or the Transverse Method in accordance
with Subsection 907-804.03.19.7.3.

907-804.03.19.7.2--Longitudinal Method. Delete the first sentence of the first paragraph of
Subsection 804.03.19.7.2 on page 985, and substitute the following.

The longitudinal method may only be used for repairs to bridge decks or bridge widening projects.

907-804.03.19.7.3--Transverse Method. Before the first sentence of the first paragraph of
Subsection 804.03.19.7.3 on page 986, add the following.

The transverse method shall be used for construction of new bridge decks and may be used for bridge
deck repair or bridge widening.
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907-804.03.22--Precast-Prestressed Concrete Bridge Members.

907-804.03.22.8--Testing of Materials. Delete the first sentence of the paragraph in Subsection
804.03.22.8 on page 997, and substitute the following.

Concrete and aggregate testing shall meet the requirements of Division VI of PCI Quality Control
Manual, Latest Edition, except that the concrete mixture design shall meet the requirements of
Subsection 907-799.

907-804.05--Basis of Payment. Delete the first and second pay items listed on page 999, and
substitute the following.

907-804-A: Bridge Concrete, Class - per cubic yard

907-804-B: Box Bridge Concrete, Class - per cubic yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS NO. 907-823-8 CODE: (SP)
DATE: 08/06/2024
SUBJECT: Preformed Joint Seal

Section 907-823, Preformed Joint Seal, is hereby added to and becomes a part of the 2017 Edition
of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-823--PREFORMED JOINT SEAL

907-823.01--Description. This work consists of furnishing and installing preformed joint seals in
accordance with these specifications and the details shown in the Plans or drawings provided.

907-823.02--Materials. The Contractor shall furnish a manufacturer's certification stating that the
material used meets the requirements of this specification.

The preformed joint seal shall be one of the following, or an approved equal. The size of the seal,
Type |, Type I, or Type 111 shall be determined based on the size of the joint opening, as detailed
in the Plans or drawings provided. It is the Contractor’s responsibility to ensure that the size
selected is appropriate for the width of the joint. Type I shall be used for joint openings less than
two inches (2”). Type Il shall be used for joint openings greater than two inches (2”), with the
maximum joint opening being two and one-half inches (2%2”). Type Il shall be used for joint
openings greater than two and one-half inch (2%2”), with the maximum joint opening being three
and one-half inch (3%2”). In cases where the joint opening (design width “A” plus seat widths on
both sides of the joint opening) is greater than four inches (4”), another type of expansion material
shall be required as directed by the Director of Structures, State Bridge Engineer.

1. Silicoflex Joint Sealing System
Manufactured by R.J. Watson, Inc. in Alden, NY
Www.rjwatson.com

2. Wabo®SPS Joint System
Manufactured by Watson Bowman Acme Corporation in Amherst, NY
www.wbacorp.com

3. Silspec SSS Silicone Strip Seal
Manufactured by SSI Commercial & Highway Construction Materials in Tulsa, OK
Www.ssicm.com

907-823.03--Construction Methods. Preformed joint seals shall be installed in accordance with
the manufacturer's recommendations. The material shall seal the deck surface, gutters, and curbs
to prevent moisture or other contaminants from leaking through the joints. The joint seal shall be
installed in such a manner that the top surface of the material is within the minimum and maximum
depths below the roadway or bridge surface recommended by the manufacturer.
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Saw cutting for the joint repair shall be accomplished by sawing at the locations and depth shown
on the joint repair detail sheets in the plans or in the contract documents. Saw cuts shall be as near
vertical as possible at the saw line of the repair area. The saw cut depth shall be equivalent to the
installation depth required by the manufacturer’s specifications, and the type specified shall be the
same as the type specified for preformed joint seal.

907-823.04--Method of Measurement. Preformed joint seal of the type specified will be
measured in linear feet along the length of the centerline joint.

Saw cuts of the type specified will be measured by the linear foot along the length of the bridge
deck on each side of the centerline joint.

907-823.05--Basis of Payment. Preformed joint seal, measured as prescribed above, will be paid
for at the contract unit price per linear foot, which shall be full compensation for furnishing all
labor, equipment, tools, materials, and incidentals necessary to complete the work.

Saw cuts, measured as prescribed above, will be paid for at the contract unit price per linear foot,
which shall be full compensation for furnishing all labor, equipment, tools, materials, and
incidentals necessary to complete the work.

Payment will be made under:

907-823-A: Preformed Joint Seal, Type - per linear foot

907-823-B: Saw Cut, Type - per linear foot
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SECTION 905 -PROPOSAL

Date

Muississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation
approved by the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions
and Notice(s) to Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion
on the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the
Specifications, including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of
the work. On the basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, | (we) propose to furnish
all necessary machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials
in the manner specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to
either increase or decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices
bid, in accordance with the above.

I (We) acknowledge that this proposal will be found irregular and/or non-responsive unless a certified check,
cashier's check, or Proposal Guaranty Bond in the amount as required in the Advertisement (or, by law) is submitted
electronically with the proposal or is delivered to the Contract Administration Engineer prior to the bid opening time
specified in the advertisement.

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO
IRREGULARITY OF BIDS.

2. ltems classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction™ may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with
Subsection 102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

| (We) further propose to perform all “force account or extra work" that may be required of me (us) on the basis provided
in the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us),
and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We)
also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of
the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally
accepted.

I (We) shall submit electronically with our proposal or deliver prior to the bid opening time a certified check, cashier's
check or bid bond for five percent (5%) of total bid and hereby agree that in case of my (our) failure to execute the
contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited
to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is
understood that in case | am (we are) not awarded the work, the check will be returned as provided in the Specifications.




SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that
all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully
enforceable and binding upon delivery of the bid proposal. 1 (We) further acknowledge that this certification shall not extend
to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does
not cure deficiencies in any required certifications, disclosures and/or affidavits. | (We) also acknowledge the right of the
Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the
Commission’s election upon award. Failure to so execute at the Commission’s request within the time allowed in the Standard
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the
names, titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 1/2016



Section 905
Proposal(Sheet 2-1)

STBG-0400-00(046) / 106110301000
Warren

Bridge Replacement on SR 465 (Bridge No.15.7), known as Federal Aid Project No. STBG-0400-00(046) / 106110301 in Warren County.

Line no.

0010
0020
0030
0040
0050
0060
0070
0080
0090
0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350

Item Code

201-A001
201-B001
202-B007
202-B023
202-B158
202-B191
202-B241
203-A001
203-EX020
203-G001
206-A001
209-A005
211-B001
213-C001
216-A001
217-A001
219-A001
220-A001
221-A001
223-A001
224-A001
225-A001
225-B001
225-C001
226-A001
237-A002
245-A001
246-B001
249-A001
406-D001
407-A001
423-A001
501-K001
503-C010
603-CA011

Adj Code

®)
®)
®)
()

®

()

(A2)

)

Quantity

5,885

522
235

4,554
15,178
4,443
231
18,022
750

73
504

23
223

11
11

300
80
150
60
856
1,702

32
505
32

Units

Description[Fixed Unit Price]

Roadway Items

Lump Sum
Acre

Square Yard
Each

Linear Feet
Linear Feet
Mile

Cubic Yard
Cubic Yard
Cubic Yard
Cubic Yard
Square Yard
Cubic Yard
Ton

Square Yard
Square Yard
Thousand Gallon
Acre

Cubic Yard
Acre

Square Yard
Acre

Ton

Ton

Acre

Linear Feet
Linear Feet
Each

Ton

Square Yard
Gallon

Mile

Square Yard
Linear Feet

Linear Feet

Clearing and Grubbing

Clearing and Grubbing

Removal of Asphalt Pavement, All Depths
Removal of Bridge

Removal of Guard Rail, Including Rails, Posts and Terminal Ends
Removal of Pipe, 8" And Above

Removal of Traffic Stripe

Unclassified Excavation, FM, AH

Borrow Excavation, AH, FME, Class B9
Excess Excavation, FM, AH

Structure Excavation

Geotextile Stabilization, Type V, Non-Woven
Topsoil for Slope Treatment, Contractor Furnished
Superphosphate

Solid Sodding

Ditch Liner

Watering ($20.00)

Insect Pest Control ($30.00)

Concrete Paved Ditch

Mowing ($50.00)

Soil Reinforcing Mat

Grassing

Agricultural Limestone

Mulch, Vegetative Mulch

Temporary Grassing

Wattles, 20"

Silt Dike

Rockbags

Riprap for Erosion Control

Fine Milling of Bituminous Pavement, All Depths
Asphalt for Tack Coat

Rumble Strips, Ground In

Transverse Grooving

Saw Cut, Full Depth

18" Reinforced Concrete Pipe, Class 111

(Date Printed 10/02/25)



Section 905
Proposal(Sheet 2-2)

Line no.
0360

0370
0380
0390
0400
0410
0420

0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680
0690
0700
0710
0720

Item Code
603-CA026

603-CA040
603-CB004
605-AA001
605-T001
605-U001
605-W001

606-B001
606-D022
606-E005
609-D004
615-A024
617-A001
619-A1002
619-A2002
619-A4001
619-A5001
619-A6002
619-D1001
619-D2001
619-G4001
619-G4005
619-G5001
619-G7001
620-A001
630-A001
630-A003
630-C001
630-C005
630-F006
630-G005
699-A001
815-A007
815-E001
815-F002
907-207-A001
907-234-A001

Adj Code
)

()
()
()
()
()
(GY)

()
()

()
()
)

Quantity
296

192
4
87
156
36

175

485
40

7,552
1,842
3,280
573
620
87
559
24
348
97

100
113
50

2,580

Units
Linear Feet

Linear Feet
Each

Square Yard
Linear Feet
Linear Feet

Cubic Yard

Linear Feet
Each

Each
Linear Feet
Linear Feet
Each
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Square Feet
Square Feet
Linear Feet
Linear Feet
Each

Each

Lump Sum
Square Feet
Square Feet
Linear Feet
Linear Feet
Each

Each

Lump Sum
Ton

Square Yard
Ton

Each

Linear Feet

STBG-0400-00(046) / 106110301000
Warren

Description[Fixed Unit Price]
24" Reinforced Concrete Pipe, Class 111

30" Reinforced Concrete Pipe, Class I1I

24" Reinforced Concrete End Section
Geotextile for Subsurface Drainage, Type 111
4" Perforated Pipe for Underdrains

4" Non-perforated Pipe for Underdrains

Filter Material for Combination Storm Drain and/or
Underdrains, Type A, FM

Guard Rail, Class A, Type 1

Guard Rail, Bridge End Section, Type I

Guard Rail, Terminal End Section, Flared

Combination Concrete Curb and Gutter Type 2 Modified
Concrete Bridge End Barrier, 37.5"

Right-of-Way Marker

Temporary Traffic Stripe, Continuous White

Temporary Traffic Stripe, Continuous Yellow

Temporary Traffic Stripe, Skip Yellow

Temporary Traffic Stripe, Detail

Temporary Traffic Stripe, Legend

Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Barricades, Type 111, Double Faced

Barricades, Type 111, Single Faced

Free Standing Plastic Drums

Warning Lights, Type "B"

Mobilization

Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
Square Tube Posts, 4.0 1b/ft

Square Tube Posts, 2.0 1b/ft

Delineators, Guard Rail, White

Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
Roadway Construction Stakes

Loose Riprap, Size 300

Geotextile under Riprap

Sediment Control Stone

Settlement Plate

Temporary Silt Fence

(Date Printed 10/02/25)



Section 905
Proposal(Sheet 2-3)

Line no.
0730

0740
0750
0760
0770
0780
0790
0800
0810
0820
0830
0840
0850
0860
0870

0880

0890

0900

0910

0920

0930
0940
0950
0960
0970
0980
0990
1000
1010
1020
1030
1040
1050

Item Code
907-403-A003

907-403-A006
907-403-A015
907-403-C003
907-413-E001

907-502-A001
907-601-B001
907-618-A001
907-626-B003
907-626-D004
907-626-E004
907-626-G006
907-626-H007
907-627-J001

907-627-L001

304-F001

304-F002

304-F003

605-W002

605-W003

501-K001
803-P003
803-P008
804-C188
804-C192
805-A001
805-C001
813-A004
815-A007
815-E001
907-803-B001
907-803-1004
907-803-J001

Adj Code
(BAD)

(BA1)
(BA1)
(BA1)

©
)

(GT)

(GT)

(GT)

(GY)

(GY)

)
)
)
)
)
)
)
)
)
)
)
)

Quantity
1,024

2,063
1,104
17
56
204

6,842
3,285
1,828
1,390
604
106
82

Units
Ton

Ton

Ton

Ton

Linear Feet
Square Yard
Cubic Yard
Lump Sum
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Each

Each

STBG-0400-00(046) / 106110301000
Warren

Description[Fixed Unit Price]
12.5-mm, ST, Asphalt Pavement

19-mm, ST, Asphalt Pavement

9.5-mm, ST, Asphalt Pavement

19-mm, ST, Asphalt Pavement, Trench Widening

Sawing and Sealing Transverse Joints in Asphalt Pavement
Reinforced Cement Concrete Bridge End Pavement

Class "B" Structural Concrete, Minor Structures

Maintenance of Traffic

6" Thermoplastic Double Drop Traffic Stripe, Continuous White
6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow

6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
Thermoplastic Double Drop Detail Stripe, White

Thermoplastic Double Drop Legend, White

Two-Way Clear Reflective High Performance Raised Markers

Two-Way Yellow Reflective High Performance Raised Markers

ALTERNATE GROUP AA NUMBER 1

8,650

Ton

3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

8,650

Ton

Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

8,650

Ton

Size 825B Crushed Stone Base

ALTERNATE GROUP BB NUMBER 1

89

Cubic Yard

Filter Material for Combination Storm Drain and/or
Underdrains, Type B, FM

ALTERNATE GROUP BB NUMBER 2

89

1,477
2,005
1,880
1,193
995
137,144
5,191
886
698
644

1

6

6

Cubic Yard Filter Material for Combination Storm Drain and/or
Underdrains, Type C, FM
Bridge Items
Square Yard Transverse Grooving

Linear Feet
Linear Feet
Linear Feet
Linear Feet
Pounds
Pounds
Linear Feet
Ton
Square Yard
Each

Each

Each

30" Steel Pipe Piling, Wall Thickness 0.500"
20" Steel Pipe Piling, Wall Thickness 0.500"
80' Prestressed Concrete Beam, Type FIB-36
100" Prestressed Concrete Beam, Type FIB-36
Reinforcement

Reinforcement, Corrosion Resistant

Concrete Railing, 36"

Loose Riprap, Size 300

Geotextile under Riprap

Conventional Static Pile Load Test ($5000.00)
PDA Test Pile, Steel Pipe Pile

Pile Restrike

(Date Printed 10/02/25)



Section 905
Proposal(Sheet 2-4)

Line no. Item Code
1060 907-804-A001

1070 907-804-A002
1080 907-823-A001

Adj Code
&)
)

Quantity
463

149
98

Units
Cubic Yard

Cubic Yard

Linear Feet

STBG-0400-00(046) / 106110301000
Warren

Description[Fixed Unit Price]
Bridge Concrete, Class BDX

Bridge Concrete, Class AA

Preformed Joint Seal, Type I

(Date Printed 10/02/25)



"a8ed Surmor[oy ay} 23191dwod udYy) ‘pajdJ[As uddq sey g uoneurquio)) J1 (q)

-0)o[dwioo SI pIg UONEUIqUIO)) JNOK “pIjod[as uadq sey y uoneurquio)) Ji (&)

01 'S
6 ¥
8 €
L T
9 1
Kuno) "ON393[01g Kunoyy "ON393l01d

*(9) 10 (q) “(®) 1912 s umoys 2q 0} uondQ ,

:$]0B1U0d SUIMO[[OJ AU} U0 []°Z0[ uondasqns jo .~ uondo 3uizynn jesodoid prg uoneurquo)) & Jo 1red suo se pardpudy st esodoid sty

"TVSOdOdd dI9d NOLLVNIFINOD

B I I Tk Ik T I T R o O Tk T I R R o e T T I IR RN T i S T i A I I R K ST
‘a1ep uondjdwos paryoads s31 210§0q 10 UO JoBIUO0D Yoed 939[dwoos 03 0213k (M) [

"syuawIndop Joenuod pue [esodoid 31 yym 20UBPIOIOE UT JOBIUOD djeredos
© se 100dsol A19A2 ur 9jerodo [[eys 10BNUO0D YoBD Jey) pue AJuo spiq jo uostedwod 1oy si [esodoid prg uoreuIquio)) dy} Jey) paaise pue poolsiopun Joypny si i

"918)S 9U) 0} SNOSTLIUBAPE JSOW SPIQ UOHBUIQUIOD IO SpIq etedas 1samo] Jo siseq ay3 uodn
S10B1UO0O pleme 0} Jy31I oy os[e Inq ‘sjesodoid [[e pue Aue 303(a1 03 JYS1I 9y} SAAIISAI A[UO Jou uoIssiwo)) uoneuodsuer] 1ddississipy ay) jey) pooisiopun sI 3|

'p1q oeaedas
B SB PIJEN[BAD pUB PAAISdAl 9q 0} [esodosd yoea Joj asned jsnf oq [[IM PauUIqUIOd S}OBIUOD Y} JO Yoed ul [esodold pig uoneurquio)) SIy} 9InddXo 0} dIn[ie

“JouURW pal1oads [ensn oy ur papIwugns pue pAINOAXd
‘parojdwos 9q [[eys JoBIUOD [ENPIAIPUI OB ‘Juowdlinbal s1y) 0} uonIppe ul “piq UoBUIqWOD € ANIsuod o3 sjesodoid [enpiarpul oy} Jo yoea ur [esodod oy
JO $129Ys 952y} 2Ino3xa pue 230]dwoo Jsnw IOPPIq Ay} “SUINS[ S YIUOW SIY) J0J PRASI] S)ORIIUOD O} JO IOW JO 0M} J0J PIq PAUIqUIOD B JIWIqNS 0} S}99[Q JAppIq © J|

dId NOILVNIFINOD d04d SNOILIANOD
(ponunuo)) TVSOdO¥d dId NOLLYNIFGINOD - $06 NOLLOAS



uononpay uononpay uononpay IoquinN
10BnU0)) T8I0, W) (B0 Q011 JTU) un wa Aed Ioquny 309f01g

(panunuo)) TVSOJOUd AId NOLLYNIFNOD - $06 NOILLOAS



"S10BIIU0J JO JoqUINU PI90X 0 10U JI0M papIeme 9q 0) a1Isap (M) 1

¢ JO onjeA AIejoUOU []0) B PAIIXI 0] JOU JIOM PIpIeme 3q 03 1P (9A) |

“3u1mo[[0J 9y} JOo ANO 21R[dwod pue [eNIUT UAY) ‘PaJOJOs Uddq sey D) uoneurquio)) J (9)

01

uononpay uononpay uononpay IoquinN
10B1U0)) [RIO W) [BI0 Q011 J JTu) mn wa Aed Iaquny 309f01g

(panunuo)) TVSOJOUd AId NOLLYNIFNOD - $06 NOILLOAS



Certification with regard to the Performance of Previous
Contracts or Subcontracts subject to the Equal Opportunity
Clause and the filing of Required Reports

The Bidder hereby certifies that he has |, has not . participated in a previous contract or
subcontract subject to the Equal Opportunity Clause, as required by Executive Orders 10925, 11114, or
11246, and that he has __ , hasnot ____, filed with the Joint Reporting Committee, the Director of the
Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or
the former President's Committee on Equal Employment Opportunity, all reports due under the applicable
filing requirements.

DATE:

NOTE:

(COMPANY)

The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the
Equal Opportunity Clause. Contracts and Subcontracts which are exempt from the Equal
Opportunity Clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts
of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime Contractors and Subcontractors who have participated in a previous contract or
subcontract subject to the Executive orders and have not filed the required reports should note
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such
Contractors submit a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.
S. Department of Labor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CERTIFICATION

(Name of person signing bid)

individually, and in my capacity as of
(Title of person signing bid)

do hereby certify under

(Name of Firm, partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder

(Name of Firm, Partnership, or Corporation)

on Project No. STBG-0400-00(046) /106110301000

in Warren County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in (b) above; and

d) Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Do exceptions exist and are made a part thereof? Yes / No

Any exceptions shall address to whom it applies, initiating agency and dates of such action.
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Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 1273,
will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. except
those procurement contracts for goods or services that are expected to be less than the Federal procurement
small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $25,000) which are
excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this contract, Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance with its
instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this contract.
Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than $100,000.
The bidder shall include the language of the certification in all subcontracts exceeding $100,000 and all
subcontractors shall certify and disclose accordingly.

All of the foregoing is true and correct.

Executed on

Signature

(01/2016 F)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SAM.GOV Registration and Unique Entity ID

Bidders are advised that the Prime Contractor must register and maintain a current registration in the System
for Award Management (http://sam.gov) at all times during the project. Upon registration, the
Contractor will be assigned a SAM Unique Entity ID.

Bidders are advised that prior to the award of this contract, they MUST be registered in the System for
Award Management.

I (We) acknowledge that this contract cannot be awarded if [ (We) are not registered in the System for Award
Management prior to the award of this contract. (Yes /No)

I (We) have a SAM Unique Entity ID. (Yes /No)

SAM Unique Entity ID:

Company Name:

Company e-mail address:

(3/2022F)



SECTION 902

CONTRACT FOR
LOCATED IN THE COUNTY(IES) OF

STATE OF MISSISSIPPI
COUNTY OF HINDS

This Contract is entered into by and between the Mississippi Transportation Commission
(the “Commission”) and the undersigned contractor (the “Contractor”), as follows:

As consideration for this Contract, the Commission agrees to pay the Contractor the
amount(s) set out in the Proposal attached hereto. Said payment will be made in the manner and
at the time(s) specified in the Specifications and/or Special Provisions, if any. In exchange for
said consideration, the Contractor hereby agrees to accept the prices stated in the Proposal as
full compensation for the furnishing of all labor, materials and equipment, and the execution of
the scope of work identified for this referenced Project as contemplated in this Contract, and as
more fully outlined in the Contract Documents (the “Work”). The Contract Documents consist
of the Advertisement, the Notice to Bidders, the Proposal, the Specifications, the Special
Provisions, and the approved Plans, all of which are hereby made a part of this Contract and
incorporated herein by reference.

The Contractor shall be responsible for all loss or damage arising out of, or in any way
in connection with the Work, or from any unforeseen obstructions or difficulties that may be
encountered in the prosecution of the Work, and for all risks of every description connected with
the Work, with the exception of any items specifically excluded in the Contract Documents. The
Contractor shall fully and faithfully complete the Work in a good and workmanlike manner,
according to the Contract Documents and any Supplemental Agreements thereto.

The Contractor further agrees that the Work shall be done under the direct supervision
of, and to the complete satisfaction of, the Executive Director of the Mississippi Department of
Transportation, or his authorized representative(s), and, when federal funds are involved, subject
to the inspection and approval of the Federal Highway Administration, or its agents, and/or the
agents of any other state or federal agency whose funds are involved. Further, the Work shall be
done in accordance with any applicable state and federal laws, and any such rules and regulations
issued by the Commission and/or any relevant Federal Agency.

The Contractor agrees that all labor as outlined in the Contract Documents may be
secured from a list furnished by the Manager of the Win Job Center nearest the project location,
or any successor thereto.

It is agreed and understood that each and every provision of law and clause required by
law to be inserted into this Contract shall be deemed to be inserted herein, and this Contract shall
be read and enforced as though it were included herein. If through mere mistake or otherwise,
any such provision is not inserted, then upon the application of either party hereto, the Contract
shall be physically amended to make such insertion.

Rev. 9/26/2023



The Contractor agrees that he has read each and every clause of the Contract Documents,
and fully understands the meaning of same, and hereby acknowledges that he will comply with
all terms, covenants and agreements therein.

Witness our signatures, this the day of , 20

Contractor

By:
Title:

Signed and sealed in the presence of: (name and address of witness)

MISSISSIPPI TRANSPORTATION COMMISSION

Executive Director

Secretary to the Commission

Award authorized by the Mississippi Transportation Commission in session on the day of
: , Minute Book No. , Page No.

Rev. 9/26/2023



SECTION 903
PERFORMANCE BOND

PERFORMANCE BOND FOR THE FOLLOWING CONTRACT:

Project No.:

For the construction of:

Contract date: Contract Price:

FOR OWNER: MISSISSIPPI TRANSPORTATION COMMISSION, 401 N. WEST STREET, JACKSON,
MISSISSIPPI 39201.

CONTRACTOR (full legal name, contact person, phone number and address):

SURETY (legal name, phone number, principal place of business and address for notice purposes):

Second Surety (if applicable):

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns, to the Owner for the performance of the Contract, which is incorporated herein by reference, and subject
to the following terms:

1.

If the Contractor fully and faithfully performs the Contract, the Surety and the Contractor shall have no
obligation under this Bond.

The Surety’s obligation under this Bond shall arise after:

(a) the Owner first provides notice to the Contractor and the Surety that termination is imminent,
pursuant to the current edition of the Mississippi Standard Specifications for Road and Bridge
Construction, which is a part of the Contract; and

(b) the Owner declares a Contractor Default, terminates the Contract, and notifies the Surety.

Within 20 calendar days as set forth in Section 108.08 of the current edition of the Mississippi Standard
Specifications for Road and Bridge Construction, the Surety shall, after discussions with and consent
from the Owner, and at the Surety’s expense, elect to take one of the following actions:

(a) Arrange for the Contractor, with the consent of the Owner, to perform and complete the Contract;

(b) Undertake to perform and complete the Contract itself, through its agents or independent
contractors;

(c) Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and
after investigation, determine the amount for which it may be liable to the Owner (subject to the
consent of the Owner) and as soon as practicable after the amount is determined, make payment to
the Owner.

Revised 12/09/2024



If the Surety does not proceed, within a reasonable time frame, to enact and carry out the election made
in Paragraph 3, then the Surety shall be deemed to be in default on this Bond, and the Owner shall be
entitled to enforce any remedy available to it under the Contract and applicable law.

Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is

obligated, without duplication, for

(a) the responsibilities of the Contractor for correction of defective work and completion of the
Contract;

(b) additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Paragraph 3; and

(c) liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused
by delayed performance or non-performance of the Contractor.

The Surety hereby waives notice of any change, including changes of time, to the Contract or to related
subcontracts, purchase orders and other obligations.

The penal sum of the Bond shall be equal to the Contract Price; however, the penal sum may be increased or
decreased as the result of any subsequent Supplemental Agreements and/or final contract quantities.

Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address listed for
notice purposes on the first page of this Bond.

CONTRACTOR AS PRINCIPAL

Company:

Signature:

Name:

Title:

Address:

SURETY
Company:

Signature:

Name:

Title:

Address:

SURETY (if applicable)
Company:

Signature:

Name:

Title:

Address:

Revised 12/09/2024
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SECTION 903
PAYMENT BOND

PAYMENT BOND FOR THE FOLLOWING CONTRACT:
Project No.:

For the construction of:

Contract date: Contract Price:

FOR OWNER: MISSISSIPPI TRANSPORTATION COMMISSION, 401 N. WEST STREET,
JACKSON, MISSISSIPPI 39201.

CONTRACTOR (full legal name, contact person, phone number and address):

SURETY (legal name, phone number, principal place of business and address for notice purposes):

Second Surety (if applicable):

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns, to the Owner for payment of labor, materials and equipment furnished for use in
the performance of the Contract, which is incorporated herein by reference, subject to the following terms:

1. If the Contractor promptly makes payment of all sums due to any and all subcontractors, sub-
subcontractors, suppliers to the Contractor, suppliers to subcontractors and/or laborers who
have performed work on the project site, and defends, indemnifies and holds harmless the
Owner from claims, demands, liens or suits by any person or entity seeking payment for labor,
materials or equipment furnished for use in the performance of the Contract, then the Surety
and the Contractor shall have no obligation under this Bond.

2. The Owner shall provide notice to the Surety of any claims, demands, liens or suits against the
Owner or the Owner’s property that it receives from any person or entity (*“Claimants”) seeking
payment for labor, materials or equipment furnished for use in the performance of the Contract.

3. Upon notice of any claims, demands, liens or suits provided by the Owner or Contractor or
given to the Surety by a Claimant, the Surety shall promptly and at the Surety’s expense,
defend, indemnify and hold harmless the Owner against said claim, demand, lien or suit and
shall take the following additional actions:

(a) Send an answer to the Claimant, with a copy to the Owner, within sixty (60)
days after receipt of the Claim, stating the amounts that are undisputed and the
basis for challenging any amounts that are disputed; and

(b) Pay or arrange for payment of any undisputed amounts.
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4. The Surety shall not be liable to the Owner, Claimants or others for obligations of the
Contractor that are unrelated to the Contract. The Owner shall not be liable for the payment of
any costs or expenses of any Claimant under this Bond and shall have no obligation under this
Bond to make payments to, or give notice on behalf of, Claimants, or otherwise have any
obligations to Claimants under this Bond.

5. The Surety hereby waives notice of any change, including changes of time, to the Contract or
to related subcontracts, purchase orders and other obligations.

6. The penal sum of the Bond shall be equal to the Contract Price; however, the penal sum may be
increased or decreased as the result of any subsequent Supplemental Agreements and/or final
contract quantities.

CONTRACTOR AS PRINCIPAL
Company:

Signature:
Name:
Title:
Address:

SURETY
Company:

Signature: MS Insurance ID #
Name:

Title:

Address:

SURETY (if applicable)
Company:

Signature: MS Insurance ID #
Name:

Title:

Address:

Revised 12/09/2024



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP
As principal, hereinafter called the Principal, and

Surety
a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Bridge Replacement on SR 465 (Bridge No.15.7), known as
Federal Aid Project No. STBG-0400-00(046) / 106110301 in Warren County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former,
but in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of ,20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
(MS Agent)

Mississippi Insurance ID Number



OCR-485

REV. 1/2016 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
OFFICE OF CIVIL RIGHTS
JACKSON, MISSISSIPPI
LIST OF FIRMS SUBMITTING QUOTES
I/we received quotes from the following firms on: Letting Date: October 28, 2025

Project No: STBG-0400-00(046) / 106110301000
County: Warren

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the Mississippi
Department of Transportation (MDOT) to create and maintain a comprehensive list of all firms
quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on federally-funded
transportation projects. For every firm, we require the following information:

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address:
Phone Number:

DBE Firm Non-DBE Firm

SUBMITTED BY (Signature)

FIRM NAME



Rev. 04/18)
MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
PILE AND DRIVING EQUIPMENT DATA FORM

Project No.: Bridge No.:
Contract No.: Pile Driving Contractor:
Termini: County:
n Manufacturer: Model No.:
oL J—
(- Hammer Type: Serial No.:
qc) Manufacturer’s Maximum Rated Energy: ft-lbs
8_ Ram Hammer Stroke at Maximum Rated Energy: ft
£ Range in Operating Energy: to ft-lbs
8 v Range in Operating Stroke: to ft
= Ram Weight: kips
0 Modifications:
£
£
© L
I
Striker Weight: kips Diameter: in.
Plate Thickness: in.
Material #1 Material #2 (for composite cushion)
Name: Name:
Hammer Area: in.2 Area: in?
Cushion Thickness/Plate: in. Thickness/Plate: in.
No. of Plates: No. of Plates:
Total Thickness of Hammer Cushion: in.
Helmet Weight: including inserts, kips
(Drive Head)
Pile Cushion Material:
Pile Area: in.? Thickness/Sheet: in.
Cushion No. of Sheets:
Total Thickness of Pile Cushion: in.
Pile Type:
Wall Thickness: in. Taper:
Cross Sectional Area: in.? Weight/ft:
Pile Nominal Driving Resistance: Kips
Driving Shoe/Closure Plate Description:
Submitted By: Date:

Telephone No.: Fax No.:

Email Address:




STBG-0400-00(046) / 106110301

Warren

PROJECT NUMBER

COUNTY

2027

YEAR

PROGRESS SCHEDULE
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FORM CSD-812
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THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY.
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