

Bridge Repair on Craft Road & Miller Road over US 78 (Bridge Nos. 1.4 & 8.5) & on SR 309 over I-22 (Bridge Nos. 16.0A & 16.0B) & on US 78 over SR 305 (Bridge Nos. 4.3A & 4.3B) & on I-22 over Stonewall Road (Bridge Nos. 13.3A & 13.3B), known as Federal Aid Project Nos. STBG-7903-00(002) / 109695301, STBG-0914-00(041) / 109696301, NHPP-0006-01(107) / 109698301 & NHPP-0006-01(108) / 109699301 in Desoto & Marshall Counties.					Gibson & Associates, Inc.	Key, LLC	Talbot Brothers Contracting Co., Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,079,843.05					\$6,008,837.58	\$6,083,721.00	\$6,751,540.45
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	760.000	LF	5.50	9.00	5.00
0014	406-D001	Fine Milling of Bituminous Pavement, All Depths	1,690.000	SY	32.50	21.00	40.00
0020	606-B001	Guard Rail, Class A, Type 1	750.000	LF	31.90	32.00	30.18
0030	606-D001	Guard Rail, Bridge End Section	4.000	EA	4,147.00	4,055.00	3,923.00
0040	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	3,982.00	3,900.00	3,766.91
0050	618-B001	Additional Construction Signs	4.000	SF	10.00	10.00	10.00
0060	619-A1002	Temporary Traffic Stripe, Continuous White	3,280.000	LF	2.20	2.15	2.00
0070	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3,280.000	LF	2.20	2.15	2.00
0080	619-A3002	Temporary Traffic Stripe, Skip White	3,280.000	LF	2.20	2.15	2.00
0090	619-F1001	Concrete Median Barrier, Precast	1,700.000	LF	55.00	95.00	79.00
0100	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,700.000	LF	17.00	75.00	20.00
0110	619-J1001	Impact Attenuator, 40 MPH	2.000	EA	7,645.00	11,000.00	7,232.05
0120	619-J1005	Impact Attenuator, 70 MPH	4.000	EA	8,415.00	11,000.00	7,960.46
0130	619-J2001	Impact Attenuator, 40 MPH, Replacement Package	2.000	EA	2,805.00	4,000.00	2,653.49
0140	619-J2005	Impact Attenuator, 70 MPH, Replacement Package	4.000	EA	3,355.00	4,000.00	3,173.78
0150	619-J3001	Remove and Reset Impact Attenuator	5.000	EA	2,733.50	2,200.00	2,585.85
0160	620-A001	Mobilization	1.000	LS	730,000.00	202,000.00	440,735.00
0170	630-F006	Delineators, Guard Rail, White	28.000	EA	30.53	35.00	28.88
0180	630-F007	Delineators, Guard Rail, Yellow	28.000	EA	30.53	35.00	28.88
0190	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	4.000	EA	110.00	115.00	104.06
0200	699-A001	Roadway Construction Stakes	1.000	LS	5,000.00	39,000.00	5,000.00
0210	907-403-D007	9.5-mm, HT, Asphalt Pavement, Polymer Modified	140.000	TON	605.00	605.00	650.00
0220	907-618-A001	Maintenance of Traffic	1.000	LS	421,601.00	85,000.00	400,000.00
0230	907-619-E3001	Changeable Message Sign	4.000	EA	10,450.00	10,225.00	15,000.00
0240	907-626-A008	6" Thermoplastic Double Drop Traffic Stripe, Skip White	4,680.000	LF	3.30	3.25	3.00
0250	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	4,680.000	LF	4.40	4.31	4.00

Bridge Repair on Craft Road & Miller Road over US 78 (Bridge Nos. 1.4 & 8.5) & on SR 309 over I-22 (Bridge Nos. 16.0A & 16.0B) & on US 78 over SR 305 (Bridge Nos. 4.3A & 4.3B) & on I-22 over Stonewall Road (Bridge Nos. 13.3A & 13.3B), known as Federal Aid Project Nos. STBG-7903-00(002) / 109695301, STBG-0914-00(041) / 109696301, NHPP-0006-01(107) / 109698301 & NHPP-0006-01(108) / 109699301 in Desoto & Marshall Counties.					Gibson & Associates, Inc.	Key, LLC	Talbot Brothers Contracting Co., Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,079,843.05					\$6,008,837.58	\$6,083,721.00	\$6,751,540.45
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0260	907-626-F004	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	4,680.000	LF	4.40	4.31	4.00
0270	907-627-K001	Red-Clear Reflective High Performance Raised Markers	36.000	EA	27.50	27.00	25.00
0280	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	5.000	EA	27.50	27.00	25.00
0290	202-B083	Removal of Concrete Slope Paving	15.000	SY	600.00	210.00	650.00
0294	406-D002	Fine Milling of Bituminous Pavement, All Depths	1,182.000	CY	32.50	27.00	40.00
0300	815-D001	Concrete Slope Paving	3.000	CY	6,600.00	2,300.00	5,000.00
0310	907-202-B001	Removal of Bridge Deck, Hydrodemolition	8,858.000	SY	131.00	135.00	191.00
0320	907-420-A001	Undersealing	6,000.000	LBS	7.43	7.55	7.00
0330	907-804-O001	Bridge Deck Overlay Concrete	592.000	CY	1,700.00	4,100.00	1,800.00
0340	907-808-A002	Joint Repair	1,538.000	LF	33.00	1.10	1.00
0350	907-808-A003	Joint Repair Without Epoxy	1,786.000	LF	5.50	1.10	1.00
0360	907-823-A001	Preformed Joint Seal, Type I	1,603.000	LF	34.10	45.00	75.00
0370	907-823-A002	Preformed Joint Seal, Type II	66.000	LF	39.60	55.00	80.00
0380	907-823-B001	Saw Cut, Type I	2,040.000	LF	13.20	6.50	2.00
0390	907-823-B002	Saw Cut, Type II	132.000	LF	16.50	8.00	2.00
0400	907-824-A003	General Epoxy Repair	203.000	SF	350.00	850.00	750.00
0410	907-824-B003	FRP Wrap, Bi-directional	172.000	SF	112.00	110.00	524.00
0420	907-824-C001	Cap Cleaning	25.000	EA	2,500.00	1,000.00	1,500.00
0430	907-824-D001	Bearing Replacements	154.000	EA	6,800.00	3,050.00	6,640.00
0440	907-824-PP003	Bridge Repair, Removal of Bridge Deck	6,357.000	SF	55.00	55.00	40.00
0450	907-824-PP006	Bridge Repair, Access Door Repair	1.000	EA	5,000.00	3,900.00	10,000.00
0460	907-824-PP008	Bridge Repair, Class 2 Spray Finish	2,352.000	LF	82.00	20.00	40.00
0470	907-824-PP008	Bridge Repair, Endwall Repair	703.000	LF	195.00	240.00	912.00
0480	304-F001	3/4" and Down Crushed Stone Base	12.000	TON			300.00
0490	304-F002	Size 610 Crushed Stone Base	12.000	TON	1,200.00		
0500	304-F003	Size 825B Crushed Stone Base	12.000	TON		350.00	

Bridge Repair on Craft Road & Miller Road over US 78 (Bridge Nos. 1.4 & 8.5) & on SR 309 over I-22 (Bridge Nos. 16.0A & 16.0B) & on US 78 over SR 305 (Bridge Nos. 4.3A & 4.3B) & on I-22 over Stonewall Road (Bridge Nos. 13.3A & 13.3B), known as Federal Aid Project Nos. STBG-7903-00(002) / 109695301, STBG-0914-00(041) / 109696301, NHPP-0006-01(107) / 109698301 & NHPP-0006-01(108) / 109699301 in Desoto & Marshall Counties.					Century Construction Group, Inc.	Southern Road & Bridge, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,079,843.05					\$7,364,843.75	\$8,111,628.00	
Ref#	Item	Item Description	Item Qnty	Units	4	5	
0010	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	760.000	LF	6.25	250.00	
0014	406-D001	Fine Milling of Bituminous Pavement, All Depths	1,690.000	SY	24.00	25.00	
0020	606-B001	Guard Rail, Class A, Type 1	750.000	LF	36.25	95.00	
0030	606-D001	Guard Rail, Bridge End Section	4.000	EA	4,700.00	5,500.00	
0040	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	4,500.00	5,500.00	
0050	618-B001	Additional Construction Signs	4.000	SF	10.00	10.00	
0060	619-A1002	Temporary Traffic Stripe, Continuous White	3,280.000	LF	2.00	12.00	
0070	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3,280.000	LF	2.00	12.00	
0080	619-A3002	Temporary Traffic Stripe, Skip White	3,280.000	LF	2.00	15.00	
0090	619-F1001	Concrete Median Barrier, Precast	1,700.000	LF	60.00	95.00	
0100	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,700.000	LF	35.00	35.00	
0110	619-J1001	Impact Attenuator, 40 MPH	2.000	EA	8,500.00	9,500.00	
0120	619-J1005	Impact Attenuator, 70 MPH	4.000	EA	9,500.00	9,500.00	
0130	619-J2001	Impact Attenuator, 40 MPH, Replacement Package	2.000	EA	2,550.00	6,500.00	
0140	619-J2005	Impact Attenuator, 70 MPH, Replacement Package	4.000	EA	3,050.00	6,500.00	
0150	619-J3001	Remove and Reset Impact Attenuator	5.000	EA	3,000.00	5,000.00	
0160	620-A001	Mobilization	1.000	LS	730,000.00	700,000.00	
0170	630-F006	Delineators, Guard Rail, White	28.000	EA	34.00	450.00	
0180	630-F007	Delineators, Guard Rail, Yellow	28.000	EA	34.00	450.00	
0190	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	4.000	EA	125.00	1,500.00	
0200	699-A001	Roadway Construction Stakes	1.000	LS	10,000.00	45,000.00	
0210	907-403-D007	9.5-mm, HT, Asphalt Pavement, Polymer Modified	140.000	TON	275.00	550.00	
0220	907-618-A001	Maintenance of Traffic	1.000	LS	875,000.00	700,000.00	
0230	907-619-E3001	Changeable Message Sign	4.000	EA	12,000.00	20,000.00	
0240	907-626-A008	6" Thermoplastic Double Drop Traffic Stripe, Skip White	4,680.000	LF	3.75	15.00	
0250	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	4,680.000	LF	5.00	15.00	

Bridge Repair on Craft Road & Miller Road over US 78 (Bridge Nos. 1.4 & 8.5) & on SR 309 over I-22 (Bridge Nos. 16.0A & 16.0B) & on US 78 over SR 305 (Bridge Nos. 4.3A & 4.3B) & on I-22 over Stonewall Road (Bridge Nos. 13.3A & 13.3B), known as Federal Aid Project Nos. STBG-7903-00(002) / 109695301, STBG-0914-00(041) / 109696301, NHPP-0006-01(107) / 109698301 & NHPP-0006-01(108) / 109699301 in Desoto & Marshall Counties.					Century Construction Group, Inc.	Southern Road & Bridge, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$6,079,843.05					\$7,364,843.75	\$8,111,628.00	
Ref#	Item	Item Description	Item Qnty	Units	4	5	
0260	907-626-F004	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	4,680.000	LF	5.00	15.00	
0270	907-627-K001	Red-Clear Reflective High Performance Raised Markers	36.000	EA	31.25	50.00	
0280	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	5.000	EA	31.25	50.00	
0290	202-B083	Removal of Concrete Slope Paving	15.000	SY	770.00	1,550.00	
0294	406-D002	Fine Milling of Bituminous Pavement, All Depths	1,182.000	CY	73.00	15.00	
0300	815-D001	Concrete Slope Paving	3.000	CY	6,350.00	1,850.00	
0310	907-202-B001	Removal of Bridge Deck, Hydrodemolition	8,858.000	SY	125.00	240.00	
0320	907-420-A001	Undersealing	6,000.000	LBS	6.75	9.00	
0330	907-804-O001	Bridge Deck Overlay Concrete	592.000	CY	2,000.00	2,150.00	
0340	907-808-A002	Joint Repair	1,538.000	LF	30.00	65.00	
0350	907-808-A003	Joint Repair Without Epoxy	1,786.000	LF	5.00	5.00	
0360	907-823-A001	Preformed Joint Seal, Type I	1,603.000	LF	40.00	95.00	
0370	907-823-A002	Preformed Joint Seal, Type II	66.000	LF	50.00	85.00	
0380	907-823-B001	Saw Cut, Type I	2,040.000	LF	12.00	10.00	
0390	907-823-B002	Saw Cut, Type II	132.000	LF	15.00	10.00	
0400	907-824-A003	General Epoxy Repair	203.000	SF	250.00	650.00	
0410	907-824-B003	FRP Wrap, Bi-directional	172.000	SF	275.00	165.00	
0420	907-824-C001	Cap Cleaning	25.000	EA	1,600.00	2,500.00	
0430	907-824-D001	Bearing Replacements	154.000	EA	8,785.00	4,850.00	
0440	907-824-PP003	Bridge Repair, Removal of Bridge Deck	6,357.000	SF	80.00	65.00	
0450	907-824-PP006	Bridge Repair, Access Door Repair	1.000	EA	12,000.00	5,000.00	
0460	907-824-PP008	Bridge Repair, Class 2 Spray Finish	2,352.000	LF	30.00	9.00	
0470	907-824-PP008	Bridge Repair, Endwall Repair	703.000	LF	755.00	350.00	
0480	304-F001	3/4" and Down Crushed Stone Base	12.000	TON		450.00	
0490	304-F002	Size 610 Crushed Stone Base	12.000	TON	590.00		
0500	304-F003	Size 825B Crushed Stone Base	12.000	TON			