

Bank Stabilization on SR 28 over Copiah Creek (Bridge No. 55.0), known as Federal Aid Project No. STBG-0013-02(035) / 108856301 in Copiah County.					Midway Construction, Inc.	Hope Enterprises, LLC	Maynord Landscaping Co., Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$446,062.50					IRREGULAR		
					\$324,105.56	\$389,930.00	\$404,863.78
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	201-B001	Clearing and Grubbing	1.000	ACRE	1,000.00	25,000.00	11,529.00
0020	202-B191	Removal of Pipe, 8" And Above	48.000	LF	5.00	15.00	32.03
0030	203-G002	Excess Excavation, LVM, AH	340.000	CY	2.00	8.00	9.61
0040	237-A002	Wattles, 20"	200.000	LF	5.00	5.00	8.44
0050	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	11.66	10.00	10.25
0060	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	200.000	SF	11.66	10.00	10.25
0070	620-A001	Mobilization	1.000	LS	1,000.00	12,000.00	9,607.50
0080	699-A001	Roadway Construction Stakes	1.000	LS	1,000.00	5,000.00	2,562.00
0090	815-A007	Loose Riprap, Size 300	2,900.000	TON	104.75	110.00	110.81
0100	815-E001	Geotextile under Riprap	1,666.000	SY	2.00	5.00	3.84
0110	907-234-A001	Temporary Silt Fence	200.000	LF	4.00	4.00	5.44
0120	907-234-C001	Super Silt Fence	350.000	LF	4.00	12.00	19.69
0130	907-234-F001	Turbidity Barrier	250.000	LF	4.00	20.00	16.52
0140	907-618-A001	Maintenance of Traffic	1.000	LS	6,360.00	4,000.00	32,602.50

Bank Stabilization on SR 28 over Covich Creek (Bridge No. 55.0), known as Federal Aid Project No. STBG-0013-02(035) / 108856301 in Covich County.					Homestead Services LLC	Simmons Erosion Control, Inc.	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$446,062.50					\$417,705.39	\$503,254.70	\$517,944.00
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	201-B001	Clearing and Grubbing	1.000	ACRE	17,771.99	53,000.00	19,000.00
0020	202-B191	Removal of Pipe, 8" And Above	48.000	LF	66.27	55.00	40.00
0030	203-G002	Excess Excavation, LVM, AH	340.000	CY	47.60	27.00	50.00
0040	237-A002	Wattles, 20"	200.000	LF	10.96	6.00	11.00
0050	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	14.08	9.95	9.00
0060	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	200.000	SF	14.08	9.95	9.00
0070	620-A001	Mobilization	1.000	LS	20,044.74	30,745.00	55,000.00
0080	699-A001	Roadway Construction Stakes	1.000	LS	5,645.06	13,550.00	6,000.00
0090	815-A007	Loose Riprap, Size 300	2,900.000	TON	110.71	121.25	126.00
0100	815-E001	Geotextile under Riprap	1,666.000	SY	2.75	4.25	5.00
0110	907-234-A001	Temporary Silt Fence	200.000	LF	6.59	4.00	11.00
0120	907-234-C001	Super Silt Fence	350.000	LF	18.75	15.00	17.00
0130	907-234-F001	Turbidity Barrier	250.000	LF	24.08	15.00	40.00
0140	907-618-A001	Maintenance of Traffic	1.000	LS	10,104.36	22,285.00	23,000.00

Bank Stabilization on SR 28 over Copiah Creek (Bridge No. 55.0), known as Federal Aid Project No. STBG-0013-02(035) / 108856301 in Copiah County.					Wilco, Inc.		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$446,062.50					\$539,310.00		
Ref#	Item	Item Description	Item Qty	Units			
					7		
0010	201-B001	Clearing and Grubbing	1.000	ACRE	29,000.00		
0020	202-B191	Removal of Pipe, 8" And Above	48.000	LF	200.00		
0030	203-G002	Excess Excavation, LVM, AH	340.000	CY	38.50		
0040	237-A002	Wattles, 20"	200.000	LF	20.00		
0050	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	15.00		
0060	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	200.000	SF	15.00		
0070	620-A001	Mobilization	1.000	LS	53,000.00		
0080	699-A001	Roadway Construction Stakes	1.000	LS	17,000.00		
0090	815-A007	Loose Riprap, Size 300	2,900.000	TON	125.00		
0100	815-E001	Geotextile under Riprap	1,666.000	SY	5.00		
0110	907-234-A001	Temporary Silt Fence	200.000	LF	9.00		
0120	907-234-C001	Super Silt Fence	350.000	LF	25.00		
0130	907-234-F001	Turbidity Barrier	250.000	LF	30.00		
0140	907-618-A001	Maintenance of Traffic	1.000	LS	21,500.00		