

**Brad White**  
Executive Director  
**Jeff Ely, P.E.**  
Chief of Staff



**Earl Glenn, Jr., P.E.**  
Deputy Executive Director/Chief Engineer  
**Lisa M. Hancock, CPA**  
Deputy Executive Director/Administration

**To: ALL POTENTIAL BIDDERS**

**Date: 01/23/2026**

**RE: Call 15 STBG-9999-05(429) / 109682301 – Hinds County**

Bidders are hereby advised that bid proposals for this project **will not be received** on January 27, 2026. The letting date for this project has been postponed until February 3, 2026. **Do not** discard your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732 or by email to Neal Dougherty at [ndougherty@mdot.ms.gov](mailto:ndougherty@mdot.ms.gov).

\_\_\_\_\_  
Earl Glenn, Jr., P.E.  
Deputy Executive Director / Chief Engineer

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Authorized Signature