SECTION 905 --PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications,
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of
the bid proposal. | (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately
executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in
the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request within the time allowed in the Standard
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED

ADDENDUM NO DATED

ADDENDUM NO DATED
Number Description

1 Revised Notice to Bidder No. 7625; Revised Progress

Schedule; Amendment EBSx Download Required.

ADDENDUM NO. DATED

ADDENDUM NO. DATED

ADDENDUM NO. DATED
TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.
MP-5487-40(016)/ 309962301000
Leake County(ies)

Revised 01/26/2016



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 7625 CODE: (SP)
DATE: 2/19/2026
SUBJECT: Contract Time
PROJECT: MP-5487-40(16) / 309962301 Leake County
The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable working days are assessed, or any extension thereto as

provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later
than March 10, 2026.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between
the dates of April 9, 2026 and June 11, 2026.

Should the Contractor request a Notice to Proceed earlier than April 9, 2026 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new Notice
to Proceed and Beginning of Contract Time date.

Should the Contractor not request a Notice to Proceed by June 11, 2026, the date for the Notice
to Proceed and Beginning of Contract Time will be June 11, 2026.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward
it to the Contract Administration Division.

56 Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract
Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than
this date, the Contractor shall submit a revised progress schedule showing the work beginning at
the new Notice to Proceed and Beginning of Contract Time date.



-5487-40(016) / 309962-301

Leake

PROJECT NUMBER ~ MP:

COUNTY

vEAR 2027

vear 2026 PROGRESS SCHEDULE

FORM CSD-812
v, 172015
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MONTH
ANTICIPATED WORKING DAYS PER MONTH

THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY.



	Data entry sheet – Interdepartmental Memo for BidX Addendum

