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WISSISSIPPI DEPARTMENT OF TRANSPORTATION

To: ALL POTENTIAL BIDDERS

Date: 02/23/2026

RE: Call 6 NHPP-0056-01(105) / 108281301 — Rankin County

Bidders are hereby advised that bid proposals for this project will not be received on February 24,

2026. The letting date for this project has been postponed until March 24, 2026. Do not discard
your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to
601-359-7732 or by email to Neal Dougherty at ndougherty@mdot.ms.gov.

C2rl Honrn, (.
Earl Gldfn, Jr., P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature
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