



01 NHPP-0009-05(038) / 109440301 Tunica

Seal & Overlay approximately 12.1 miles of US 61 from the Tunica Agriculture Center to the Desoto County Line

1	Lehman-Roberts Company - Memphis, TN	\$	11,463,128.10
2	Cook & Son, LLC - Smithville, MS	\$	12,872,240.89

STATE ESTIMATE

\$ 11,805,507.65

UNDER STATE ESTIMATE

2.90%

02 STBG-0015-01(149) / 108980301 Franklin

Mill & Overlay approximately 4.2 miles of US 84 from Bude to the Homochitto River Bridge

1	APAC - Mississippi, Inc. - Richland, MS	\$	3,096,119.71
2	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	3,399,808.24
3	Southern Paving, LLC - Foxworth, MS IRREGULAR	\$	3,598,593.10

STATE ESTIMATE

\$ 3,912,207.80

UNDER STATE ESTIMATE

20.86%

03 STBG-0054-01(059) / 109006301 Lawrence

Overlay approximately 11.7 miles of MS 27 from US 84 to the Copiah County Line

1	Southern Paving, LLC - Foxworth, MS IRREGULAR	\$	3,859,373.03
2	APAC - Mississippi, Inc. - Richland, MS	\$	4,152,448.24
3	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	4,322,346.87
4	Superior Asphalt, Inc. - Byram, MS	\$	4,732,223.10

STATE ESTIMATE

\$ 5,056,468.25

UNDER STATE ESTIMATE

17.88%

04 MP-1145-59(004) / 308838301 Prentiss

Mill & Overlay approximately 3 miles of SR 145 from beginning of 4-lane section near Cedar Drive to SR 4

1	APAC - Mississippi, Inc. - Richland, MS	\$	2,804,908.35
2	WG Construction Company, Inc. - Ripley, MS	\$	3,219,508.50

STATE ESTIMATE

\$ 2,587,744.45

OVER STATE ESTIMATE

8.39%

05 SP-0051-02(030) / 110057301 & & SP-0051-03(011) / 110058301 Yalobusha & Calhoun

Scrub Seal approximately 18.7 miles of MS 330 from east of Front Street to the Calhoun County Line and from the Yalobusha County Line to MS 32

1	RJM-McQueen Contracting, Inc. - Collins, MS	\$	2,676,702.80
2	WG Construction Company, Inc. - Ripley, MS	\$	3,142,841.60

STATE ESTIMATE

\$ 2,444,487.92

OVER STATE ESTIMATE

9.50%



06 NHPP-0056-01(105) / 108281301 Rankin

Bridge Preservation on SR 25 over Plummer Slough (Bridge No. 12.7)

Withdrawn from Letting

07 BWO-1051-41(004) / 503808301 Lee

Building Improvements at District 1 Shop Electrical Upgrades

	\$
STATE ESTIMATE	\$
OVER STATE ESTIMATE	

08 SP-9999-07(402) / 110060301 & SP-9999-07(403) / 110122301 District 7

Placement of Raised Pavement Markers on various routes throughout the District

1	C & H Construction Services, LLC - Theodore, AL	\$ 1,247,130.56
2	Time Striping, Inc. - Van Buren, AR	\$ 1,378,740.00
3	Lane Line, LLC - Flowood, MS	\$ 1,981,212.40

STATE ESTIMATE	\$ 1,946,960.40
UNDER STATE ESTIMATE	35.94%