
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

Inter-Departmental Memorandum 
 

TO: 56-01 Mr. Willie Simmons DATE: February 26, 2026 
 57-01 Mr. Charles Busby   
 58-01 Mr. John Caldwell 
 
FROM: Contract Administration Director SUBJECT OR PROJECT NO: March Letting 
 Neal Dougherty   
 
INFORMATION COPY TO: COUNTY:  

 
62-01 Executive Director 
64-01 Deputy Executive Director/Administrative Services 
65-01 Deputy Executive Director/Chief Engineer 
67-01 Public Affairs 
71-01 Director of Preconstruction - Engineering 
73-01 Construction Division 
81-01 Director of Preconstruction – Program Management 
91-01 Assistant Chief Engineer – Field Operations 
89-20 Central Records 
00-02 Mississippi Road Builders Association 
 Mississippi Asphalt Paving Association, Inc. 
 
The estimate range for contracts scheduled for the March letting is as follows. 
 
  
 01. NHPP-0009-05(038)/109440301 ............ Tunica .................................... $10,000,000 - $15,000,000 
 
 02. STBG-0015-01(149)/108980301 ............ Franklin ...................................... $1,000,000 - $5,000,000 
 
 03. STBG-0054-01(059)/109006301 ............ Lawrence ................................. $5,000,000 - $10,000,000 
 
 04. MP-1145-59(004)/308838301 ................. Prentiss ...................................... $1,000,000 - $5,000,000 
 
 05. SP-0051-02(030)/110057301,  
  SP-0051-03(011)/110058301 ................. Yalobusha, Calhoun................... $1,000,000 - $5,000,000 
 
 06. NHPP-0056-01(105)/108281301 ............ Rankin ...................................... $5,000,000 - $10,000,000 
 
 07. BWO-1051-41(004)/503808301 .............. Lee ................................................ $500,000 - $1,000,000 
 
 08. SP-9999-07(402)/110060301,  
  SP-9999-07(403)/110122301 ................. District 7 ..................................... $1,000,000 - $5,000,000 
 
  
 


