
Mill & Overlay approximately 3 miles of SR 145 from beginning of 4-lane section near Cedar Drive to SR 4, known as Project No. MP-
1145-59(004) / 308838301 in Prentiss County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $2,587,744.45

Ref# Item Item Description     Item Qnty     Units

APAC - Mississippi, Inc. WG Construction Company,
Inc.

$2,804,908.35 $3,219,508.50

1 2

0010 202-B009 Removal of Asphalt Pavement, Failed Areas 485.000 SY 90.40 40.00

0020 202-B073 Removal of Concrete Pavement, All Depths 1,130.000 SY 39.50 28.00

0030 202-B213 Removal of Sign 70.000 EA 50.00 50.00

0040 203-G001 Excess Excavation, FM, AH 325.000 CY 0.01 35.00

0050 209-A009 Geotextile Stabilization, Type VII, Non-Woven 1,610.000 SY 1.00 10.00

0060 304-A002 Granular Material, LVM, Class 3, Group C 210.000 CY 175.00 100.00

0070 406-D001 Fine Milling of Bituminous Pavement, All Depths 97,510.000 SY 2.75 5.25

0080 407-A001 Asphalt for Tack Coat 7,607.000 GAL 4.50 5.00

0090 503-C010 Saw Cut, Full Depth 550.000 LF 9.75 10.00

0100 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00

0110 619-A1001 Temporary Traffic Stripe, Continuous White 8.000 MI 2,500.00 2,500.00

0120 619-A2001 Temporary Traffic Stripe, Continuous Yellow 10.000 MI 2,500.00 2,500.00

0130 619-A3001 Temporary Traffic Stripe, Skip White 5.000 MI 2,500.00 2,500.00

0140 619-A4002 Temporary Traffic Stripe, Skip Yellow 4.000 MI 2,500.00 2,500.00

0150 619-A5001 Temporary Traffic Stripe, Detail 25,080.000 LF 0.50 0.50

0160 619-A6001 Temporary Traffic Stripe, Legend 1,510.000 SF 3.00 3.00

0170 619-A6002 Temporary Traffic Stripe, Legend 3,560.000 LF 1.50 1.50

0180 620-A001 Mobilization 1.000 LS 300,000.00 250,000.00

0190 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness 96.000 SF 18.00 18.00

0200 630-A003 Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness 330.000 SF 20.00 20.00

0210 630-A005 Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness 142.000 SF 19.00 19.00

0220 630-C001 Square Tube Posts, 4.0 lb/ft 247.000 LF 40.00 40.00

0230 630-C005 Square Tube Posts, 2.0 lb/ft 585.000 LF 18.00 18.00

0240 907-204-A003 Geogrid, Type II, Biaxial 1,610.000 SY 0.01 10.00

0250 907-403-A005 19-mm, MT, Asphalt Pavement 335.000 TON 182.50 200.00

0260 907-403-A014 9.5-mm, MT, Asphalt Pavement 7,500.000 TON 158.50 165.00
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0270 907-405-A001 Stone Matrix Asphalt, 9.5 mm Mixture 1,110.000 TON 228.50 235.00

0280 907-405-A002 Stone Matrix Asphalt, 12.5 mm Mixture 165.000 TON 270.00 250.00

0290 907-618-A001 Maintenance of Traffic 1.000 LS 105,000.00 250,000.00

0300 907-626-A010 6" Thermoplastic Traffic Stripe, Skip White 3.000 MI 4,500.00 4,500.00

0310 907-626-B006 6" Thermoplastic Traffic Stripe, Continuous White 4.000 MI 9,000.00 9,000.00

0320 907-626-D005 6" Thermoplastic Traffic Stripe, Skip Yellow 2.000 MI 4,500.00 4,500.00

0330 907-626-E005 6" Thermoplastic Traffic Stripe, Continuous Yellow 5.000 MI 9,000.00 9,000.00

0340 907-626-G004 Thermoplastic Detail Stripe, White 15,980.000 LF 4.00 4.00

0350 907-626-G005 Thermoplastic Detail Stripe, Yellow 9,110.000 LF 4.00 4.00

0360 907-626-H009 Thermoplastic Legend, White 1,510.000 SF 12.00 12.00

0370 907-626-H010 Thermoplastic Legend, White 4,750.000 LF 6.00 6.00

0380 907-627-K001 Red-Clear Reflective High Performance Raised Markers 550.000 EA 12.00 12.00

0390 907-627-L001 Two-Way Yellow Reflective High Performance Raised Markers 1,660.000 EA 12.00 12.00

0400 304-H001 3/4" and Down Crushed Stone Base, LVM 615.000 CY

0410 304-H002 Size 610 Crushed Stone Base, LVM 615.000 CY 25.00 65.00

0420 304-H003 Size 825B Crushed Stone Base, LVM 615.000 CY
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