Checked Bid Results

01 STBG-0010-01(180) / 109171301 Jackson

I-10 Jackson County Welcome Center

April 28, 2026 Letting

1 T. L. Wallace Construction, Inc. - Columbia, MS $ 35,219,031.33
2 Necaise Brothers Construction Co., Inc. - Gulfport, MS $ 35,455,909.21
3 RNGD Infrastructure, LLC - Metairie, LA $ 36,843,715.46
4 Chris Albritton Construction Company, Inc. - Laurel, MS $ 37,672,133.92
STATE ESTIMATE $ 32,387,379.60
OVER STATE ESTIMATE 8.74%
02 NH-0014-03(080)/ 109792301 Perry
Overlay approximately 14.5 miles on US 98 from 1.05 miles east of SR 29 to the Greene County Line
1 Warren Paving, Inc. - Hattiesburg, MS 11,363,293.18
2 Dunn Roadbuilders, LLC - Laurel, MS 12,281,923.86
STATE ESTIMATE $ 14,756,730.80
UNDER STATE ESTIMATE 23.00%
03 IM-0020-01(294) / 110069301 Rankin
OGFC Lift approximately 5.3 miles on 1-20 from MS 18 to US 80 (East Brandon)
1 APAC - Mississippi, Inc. - Richland, MS 6,101,235.56
2 A J Construction, Inc. - Flowood, MS 6,151,512.75
3 Dickerson & Bowen, Inc. - Brookhaven, MS 7,439,782.73
STATE ESTIMATE $ 6.295.408.20
UNDER STATE ESTIMATE 3.08%

04 IM-0055-01(154) / 110061301 Pike
OGFC Lift on I-55 from the Mississippi State Line to MS 568

1 Dickerson & Bowen, Inc. - Brookhaven, MS

13,213,367.49

2 Barriere Construction Company, LLC - Hammond, LA

14,789,930.65

STATE ESTIMATE
UNDER STATE ESTIMATE

13,736,654.05

3.81%
05 1IM-0059-02(123) / 110070301 Jasper
Overlay approximately 6.2 miles of I-59 from north of CR 39 to the Clarke County Line
1 Dunn Roadbuilders, LLC - Laurel, MS 3,727,924.88
2 Warren Paving, Inc. - Hattiesburg, MS 3,988,606.25
STATE ESTIMATE 3,665,893.85
OVER STATE ESTIMATE 1.69%
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Checked Bid Results

06 HSIP-0070-04(029) /109378301 Lafayette
Restricted Crossing U-Turn (RCUT) on US 278 at CR 217/405

April 28, 2026 Letting

a A O N -

Cook & Son, LLC - Smithville, MS $ 3,222,811.34
Talbot Brothers Contracting Co., Inc. - Nesbit, MS $ 3,273,007.14
Ste-Bil Grading Inc. - Waterford, MS $ 3,351,452.83
Phillips Contracting Co., Inc. - Columbus, MS $ 3,687,238.60
Precise Concrete Works, LLC DBA Precise Contracting - Memphis, TN $ 4,894.451.01
STATE ESTIMATE $ 3,548,399.91
UNDER STATE ESTIMATE 9.18%

07 STP-2157-00(003) / 109804301 & MP-7000-33(371) / 310097301 Jefferson Davis

Overlay approximately 4.5 miles on MS 184 and MS 13 at Prentiss from US 84 to end of MS 184 near US 84 and
Ford Street and N. Frontage Road from MS 184 to MS 937, S. Frontage Road from MS 13 to MS 42 and MS 42

from MS 184 and MS 13 to MS 937

1 Walters Construction Co., Inc. - Laurel, MS $ 2,927,989.46
2 Warren Paving, Inc. - Hattiesburg, MS $ 2,943,575.95
3 APAC - Mississippi, Inc. - Richland, MS $ 3,011,813.25
4 Southern Paving, LLC - Foxworth, MS $ 3,049,270.55
STATE ESTIMATE $ 3,262,381.17
UNDER STATE ESTIMATE 10.25%

08 HRRR-0533-00(008) / 110142301 & MP-5482-50(007) / 309963301 Neshoba

Ultra-Thin Overlay & Safety Improvements on approximately 8 miles of existing SR 482 from north of the SR 16 to

SR 491

1 Superior Asphalt, Inc. - Byram, MS $ 2,957,698.30

2 Walters Construction Co., Inc. - Laurel, MS $ 2.973,557.09

3 APAC - Mississippi, Inc. - Richland, MS $ 2,974,708.93

4 Dickerson & Bowen, Inc. - Brookhaven, MS $ 3,301,949.54
STATE ESTIMATE $ 3.136.787.77
UNDER STATE ESTIMATE 5.71%

09 MP-5000-00(193) / 308848301 District 5

Placement of Raised Pavement Markers throughout the District

1 Arkansas Sign & Barricade, Inc. - Mabelvale, AR 450,502.75

2 Time Striping, Inc. - Van Buren, AR 465,227.50

3 J. C. Cheek Contractors, Inc. - Kosciusko, MS 589,135.15
STATE ESTIMATE $ 853 406.05
UNDER STATE ESTIMATE 47.21%
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Checked Bid Results April 28, 2026 Letting

10 MP-7550-43(011) / 307907301 Lincoln
Overlay approximately 11.2 miles on MS 550 from the Jefferson County Line to east of Bouie Mill Road

1 Dickerson & Bowen, Inc. - Brookhaven, MS $ 5,184,492.45

2 Southern Paving, LLC - Foxworth, MS $ 5,689,063.75

3 A J Construction, Inc. - Flowood, MS $ 5,980,678.55

STATE ESTIMATE $ 5,996,532.05

UNDER STATE ESTIMATE 13.54%
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