

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |           |   |            |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|-----------|---|------------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |           |   |            |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item      | Item Description  | Item Qnty  | Units | 1                        | 2                                |  |
| 0010   | 201-D001  | Random Clearing   | 189.000    | STA   | 1,571.00                 | 1,000.00                         |  |
| 0020   | 202-B004  | Removal of Asphalt Driveways, All Depths                        | 184.000    | SY    | 30.00                    | 31.50                            |  |
| 0030   | 202-B006  | Removal of Asphalt Paved Shoulders, All Depths                  | 1,806.000  | SY    | 20.52                    | 25.00                            |  |
| 0040   | 202-B007  | Removal of Asphalt Pavement, All Depths                         | 49.000     | SY    | 30.00                    | 31.50                            |  |
| 0050   | 202-B009  | Removal of Asphalt Pavement, Failed Areas                       | 1,534.000  | SY    | 65.00                    | 68.25                            |  |
| 0060   | 202-B052  | Removal of Concrete Driveways, All Depths                       | 39.000     | SY    | 30.00                    | 31.50                            |  |
| 0070   | 202-B059  | Removal of Concrete Median & Island Pavement, All Depths        | 542.000    | SY    | 50.00                    | 52.50                            |  |
| 0080   | 202-B063  | Removal of Concrete Paved Ditch                                 | 12.000     | SY    | 100.00                   | 105.00                           |  |
| 0090   | 202-B069  | Removal of Concrete Pavement w/ Variable Depth Overlay          | 318.000    | SY    | 80.00                    | 84.00                            |  |
| 0100   | 202-B073  | Removal of Concrete Pavement, All Depths                        | 274.000    | SY    | 80.00                    | 84.00                            |  |
| 0110   | 202-B088  | Removal of Curb & Gutter, All Types                             | 1,490.000  | LF    | 15.00                    | 15.75                            |  |
| 0120   | 202-B158  | Removal of Guard Rail, Including Rails, Posts and Terminal Ends | 1,744.000  | LF    | 4.10                     | 4.00                             |  |
| 0130   | 202-B188  | Removal of Pavement, All Types and Depths                       | 9,470.000  | SY    | 30.00                    | 31.50                            |  |
| 0140   | 202-B191  | Removal of Pipe, 8" And Above                                   | 60.000     | LF    | 50.00                    | 52.50                            |  |
| 0150   | 202-B215  | Removal of Sign Including Post & Footing                        | 75.000     | EA    | 56.41                    | 55.00                            |  |
| 0160   | 202-B240  | Removal of Traffic Stripe                                       | 20,744.000 | LF    | 5.00                     | 5.00                             |  |
| 0170   | 203-EX008 | Borrow Excavation, AH, FME, Class B15                           | 25,948.000 | CY    | 31.50                    | 33.08                            |  |
| 0180   | 203-G001  | Excess Excavation, FM, AH                                       | 32,318.000 | CY    | 17.00                    | 17.85                            |  |
| 0190   | 206-A001  | Structure Excavation  | 28.000     | CY    | 100.00                   | 105.00                           |  |
| 0200   | 209-A005  | Geotextile Stabilization, Type V, Non-Woven                     | 23,428.000 | SY    | 3.00                     | 3.02                             |  |
| 0210   | 211-B001  | Topsoil for Slope Treatment, Contractor Furnished               | 1,273.000  | CY    | 1.00                     | 1.05                             |  |
| 0220   | 213-C001  | Superphosphate  | 3.000      | TON   | 1,000.00                 | 1,050.00                         |  |
| 0230   | 216-A001  | Solid Sodding   | 150.000    | SY    | 20.00                    | 21.00                            |  |
| 0240   | 219-A001  | Watering  | 3.000      | KGAL  | 20.00                    | 20.00                            |  |
| 0250   | 220-A001  | Insect Pest Control   | 5.000      | ACRE  | 30.00                    | 30.00                            |  |
| 0260   | 221-A001  | Concrete Paved Ditch  | 3.000      | CY    | 1,750.00                 | 1,837.50                         |  |

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |            |   |             |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|------------|---|-------------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |            |   |             |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item       | Item Description  | Item Qty    | Units | 1                        | 2                                |  |
| 0280   | 225-B001   | Agricultural Limestone  | 3.000       | TON   | 250.00                   | 262.50                           |  |
| 0290   | 225-C001   | Mulch, Vegetative Mulch   | 10.000      | TON   | 500.00                   | 525.00                           |  |
| 0300   | 226-A001   | Temporary Grassing  | 4.000       | ACRE  | 2,500.00                 | 2,625.00                         |  |
| 0310   | 237-A002   | Wattles, 20"  | 1,280.000   | LF    | 10.00                    | 10.50                            |  |
| 0320   | 304-A005   | Granular Material, LVM, Class 5, Group D                                | 2,378.000   | CY    | 85.00                    | 50.00                            |  |
| 0330   | 304-D002   | Granular Material, Crushed Stone  | 5,875.000   | TON   | 62.50                    | 65.63                            |  |
| 0340   | 304-E003   | Granular Material, LVM, Crushed Stone                                   | 200.000     | CY    | 165.00                   | 99.00                            |  |
| 0350   | 310-B006   | Size III Stabilizer Aggregate, Coarse                                   | 100.000     | CY    | 100.00                   | 105.00                           |  |
| 0360   | 406-D001   | Fine Milling of Bituminous Pavement, All Depths                         | 556,322.000 | SY    | 2.98                     | 2.25                             |  |
| 0380   | 423-A001   | Rumble Strips, Ground In  | 37.000      | MI    | 304.00                   | 300.00                           |  |
| 0390   | 503-A001   | 8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish | 137.000     | SY    | 425.00                   | 446.25                           |  |
| 0400   | 503-A006   | 6" and Variable Reinforced Concrete Pavement, Broom Finish              | 108.000     | SY    | 400.00                   | 420.00                           |  |
| 0410   | 503-B001   | Saw Cut, Longitudinal Joints  | 630.000     | LF    | 15.00                    | 15.75                            |  |
| 0420   | 503-C004   | Saw Cut, 3-inch   | 1,038.000   | LF    | 15.00                    | 15.75                            |  |
| 0430   | 503-C010   | Saw Cut, Full Depth   | 18,742.000  | LF    | 15.00                    | 15.75                            |  |
| 0440   | 503-D001   | Concrete for Base Repair  | 192.000     | CY    | 315.00                   | 330.75                           |  |
| 0450   | 503-E002   | Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted                 | 519.000     | EA    | 15.00                    | 15.75                            |  |
| 0460   | 603-ALT001 | 12" Type A Alternate Pipe   | 24.000      | LF    | 60.00                    | 63.00                            |  |
| 0470   | 603-ALT003 | 18" Type A Alternate Pipe   | 40.000      | LF    | 60.00                    | 63.00                            |  |
| 0480   | 606-B003   | Guard Rail, Class A, Type 1, 'W' Beam, Metal Post                       | 1,320.000   | LF    | 28.72                    | 28.00                            |  |
| 0490   | 606-D019   | Guard Rail, Bridge End Section, Type H                                  | 8.000       | EA    | 2,595.00                 | 2,530.00                         |  |
| 0500   | 606-E005   | Guard Rail, Terminal End Section, Flared                                | 8.000       | EA    | 3,590.00                 | 3,500.00                         |  |
| 0510   | 609-B003   | Concrete Curb, Special Design Slotted Curb                              | 696.000     | LF    | 75.00                    | 78.75                            |  |
| 0520   | 609-B003   | Concrete Curb, Special Design Truck Apron                               | 1,093.000   | LF    | 51.50                    | 54.08                            |  |
| 0530   | 609-C001   | Concrete Integral Curb, Type 1  | 447.000     | LF    | 56.50                    | 59.33                            |  |
| 0540   | 609-D003   | Combination Concrete Curb and Gutter Type 2                             | 1,622.000   | LF    | 48.50                    | 50.93                            |  |

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |           |  |             |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|-----------|--|-------------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |           |  |             |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item      | Item Description   | Item Qty    | Units | 1                        | 2                                |  |
| 0550   | 609-D012  | Combination Concrete Curb and Gutter Type 3A Modified          | 932.000     | LF    | 55.00                    | 57.75                            |  |
| 0560   | 614-B001  | Concrete Driveway, With Reinforcement                          | 22.000      | SY    | 325.00                   | 341.25                           |  |
| 0570   | 616-A001  | Concrete Median and/or Island Pavement, 10-inch                | 396.000     | SY    | 135.00                   | 141.75                           |  |
| 0580   | 616-A003  | Concrete Median and/or Island Pavement, 12-inch                | 214.000     | SY    | 145.00                   | 152.25                           |  |
| 0590   | 616-A004  | Concrete Median and/or Island Pavement, 4-inch                 | 814.000     | SY    | 85.00                    | 89.25                            |  |
| 0600   | 619-A1001 | Temporary Traffic Stripe, Continuous White                     | 49.000      | MI    | 2,000.00                 | 2,000.00                         |  |
| 0610   | 619-A1002 | Temporary Traffic Stripe, Continuous White                     | 3,532.000   | LF    | 0.38                     | 0.38                             |  |
| 0620   | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow                    | 43.000      | MI    | 2,000.00                 | 2,000.00                         |  |
| 0630   | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow                    | 1,138.000   | LF    | 0.38                     | 0.38                             |  |
| 0640   | 619-A3001 | Temporary Traffic Stripe, Skip White                           | 70.000      | MI    | 2,000.00                 | 2,000.00                         |  |
| 0650   | 619-A5001 | Temporary Traffic Stripe, Detail                               | 162,492.000 | LF    | 0.40                     | 0.40                             |  |
| 0660   | 619-A6001 | Temporary Traffic Stripe, Legend                               | 4,258.000   | SF    | 4.00                     | 4.00                             |  |
| 0670   | 619-A6002 | Temporary Traffic Stripe, Legend                               | 9,112.000   | LF    | 2.00                     | 2.00                             |  |
| 0680   | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 86.000      | SF    | 8.51                     | 8.00                             |  |
| 0690   | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More   | 1,551.000   | SF    | 8.51                     | 8.00                             |  |
| 0700   | 619-G4005 | Barricades, Type III, Single Faced                             | 318.000     | LF    | 19.15                    | 18.00                            |  |
| 0710   | 619-G5001 | Free Standing Plastic Drums                                    | 275.000     | EA    | 58.51                    | 55.00                            |  |
| 0720   | 619-G7001 | Warning Lights, Type "B"                                       | 135.000     | EA    | 143.62                   | 135.00                           |  |
| 0730   | 620-A001  | Mobilization   | 1.000       | LS    | 900,000.00               | 1,000,000.00                     |  |
| 0740   | 630-A001  | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness      | 520.000     | SF    | 18.47                    | 18.00                            |  |
| 0750   | 630-A003  | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness      | 642.000     | SF    | 19.48                    | 19.00                            |  |
| 0760   | 630-A005  | Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness        | 198.000     | SF    | 20.52                    | 20.00                            |  |
| 0770   | 630-C001  | Square Tube Posts, 4.0 lb/ft                                   | 356.000     | LF    | 38.98                    | 38.00                            |  |
| 0780   | 630-C005  | Square Tube Posts, 2.0 lb/ft                                   | 1,301.000   | LF    | 15.39                    | 15.00                            |  |
| 0790   | 630-F002  | Delineators, Flexible Post Mounted, Crossover, Type I, Yellow  | 104.000     | EA    | 92.31                    | 90.00                            |  |
| 0800   | 630-F006  | Delineators, Guard Rail, White                                 | 28.000      | EA    | 25.64                    | 25.00                            |  |

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |              |   |            |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|--------------|---|------------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |              |   |            |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item         | Item Description  | Item Qty   | Units | 1                        | 2                                |  |
| 0810   | 630-F007     | Delineators, Guard Rail, Yellow   | 28.000     | EA    | 25.64                    | 25.00                            |  |
| 0820   | 630-G003     | Type 3 Object Markers, OM-3L, Post Mounted                              | 4.000      | EA    | 128.21                   | 125.00                           |  |
| 0830   | 630-G007     | Type 3 Object Markers, OM-3R, Post Mounted                              | 4.000      | EA    | 128.21                   | 125.00                           |  |
| 0840   | 635-A059     | Traffic Signal Head, Type 1   | 12.000     | EA    | 1,210.00                 | 1,210.00                         |  |
| 0850   | 635-A065     | Traffic Signal Head, Type 2 FYA   | 4.000      | EA    | 1,990.00                 | 1,990.00                         |  |
| 0860   | 635-A070     | Traffic Signal Head, Type 3   | 4.000      | EA    | 1,865.00                 | 1,865.00                         |  |
| 0870   | 638-A006     | Flasher Assembly, Prepare To Stop                                       | 4.000      | EA    | 8,545.00                 | 3,995.00                         |  |
| 0880   | 699-A001     | Roadway Construction Stakes   | 1.000      | LS    | 40,000.00                | 50,000.00                        |  |
| 0882   | 907-225-A001 | Grassing  | 22,915.000 | SY    | 1.10                     | 1.16                             |  |
| 0890   | 907-234-A001 | Temporary Silt Fence  | 2,460.000  | LF    | 4.50                     | 4.73                             |  |
| 0900   | 907-234-D001 | Inlet Siltation Guard   | 8.000      | EA    | 1,000.00                 | 1,050.00                         |  |
| 0910   | 907-403-A001 | 12.5-mm, HT, Asphalt Pavement   | 14,399.000 | TON   | 180.93                   | 165.00                           |  |
| 0920   | 907-403-A006 | 19-mm, ST, Asphalt Pavement   | 1,852.000  | TON   | 159.77                   | 190.00                           |  |
| 0930   | 907-403-A013 | 9.5-mm, HT, Asphalt Pavement  | 4,633.000  | TON   | 152.57                   | 156.00                           |  |
| 0940   | 907-403-B001 | 12.5-mm, HT, Asphalt Pavement, Leveling                                 | 673.000    | TON   | 220.33                   | 235.00                           |  |
| 0950   | 907-403-B006 | 19-mm, ST, Asphalt Pavement, Leveling                                   | 351.000    | TON   | 264.31                   | 201.00                           |  |
| 0960   | 907-403-C003 | 19-mm, ST, Asphalt Pavement, Trench Widening                            | 316.000    | TON   | 264.31                   | 283.00                           |  |
| 0970   | 907-403-S001 | Joint Sealant   | 23.000     | MI    | 2,500.00                 | 1,750.00                         |  |
| 0980   | 907-403-S002 | Joint Sealant   | 13,047.000 | LF    | 0.48                     | 0.75                             |  |
| 0990   | 907-405-A001 | Stone Matrix Asphalt, 9.5 mm Mixture                                    | 34,427.000 | TON   | 190.91                   | 199.00                           |  |
| 1000   | 907-405-A002 | Stone Matrix Asphalt, 12.5 mm Mixture                                   | 641.000    | TON   | 251.22                   | 200.00                           |  |
| 1010   | 907-407-A001 | Asphalt for Tack Coat   | 57,911.000 | GAL   | 4.51                     | 4.00                             |  |
| 1020   | 907-413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement                | 16,268.000 | LF    | 3.20                     | 3.20                             |  |
| 1030   | 907-502-A001 | Reinforced Cement Concrete Bridge End Pavement                          | 88.000     | SY    | 500.00                   | 525.00                           |  |
| 1040   | 907-503-A007 | 12" and Variable Continuously Reinforced Concrete Pavement, Tine Finish | 260.000    | SY    | 335.00                   | 351.75                           |  |
| 1050   | 907-601-B001 | Class "B" Structural Concrete, Minor Structures                         | 2.000      | CY    | 3,500.00                 | 3,675.00                         |  |

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |               |   |            |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|---------------|---|------------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |               |   |            |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item          | Item Description  | Item Qty   | Units | 1                        | 2                                |  |
| 1060   | 907-618-A001  | Maintenance of Traffic  | 1.000      | LS    | 310,000.00               | 650,000.00                       |  |
| 1070   | 907-618-M2001 | Work Zone Law Enforcement   | 1.000      | HRS   | 60.00                    | 60.00                            |  |
| 1080   | 907-619-E3001 | Changeable Message Sign   | 2.000      | EA    | 6,596.00                 | 6,200.00                         |  |
| 1090   | 907-626-A010  | 6" Thermoplastic Traffic Stripe, Skip White                               | 23.000     | MI    | 4,000.00                 | 4,000.00                         |  |
| 1100   | 907-626-B005  | 6" Thermoplastic Traffic Stripe, Continuous White                         | 1,846.000  | LF    | 1.50                     | 1.50                             |  |
| 1110   | 907-626-C014  | 6" Thermoplastic Edge Stripe, Continuous White                            | 24.000     | MI    | 7,900.00                 | 7,900.00                         |  |
| 1120   | 907-626-E006  | 6" Thermoplastic Traffic Stripe, Continuous Yellow                        | 569.000    | LF    | 1.50                     | 1.50                             |  |
| 1130   | 907-626-F005  | 6" Thermoplastic Edge Stripe, Continuous Yellow                           | 22.000     | MI    | 7,900.00                 | 7,900.00                         |  |
| 1140   | 907-626-G004  | Thermoplastic Detail Stripe, White  | 59,137.000 | LF    | 3.00                     | 3.00                             |  |
| 1150   | 907-626-G005  | Thermoplastic Detail Stripe, Yellow                                       | 33,058.000 | LF    | 3.00                     | 3.00                             |  |
| 1160   | 907-626-H009  | Thermoplastic Legend, White   | 2,533.000  | SF    | 10.00                    | 10.00                            |  |
| 1170   | 907-626-H010  | Thermoplastic Legend, White   | 6,806.000  | LF    | 5.00                     | 5.00                             |  |
| 1180   | 907-627-J001  | Two-Way Clear Reflective High Performance Raised Markers                  | 1,845.000  | EA    | 10.00                    | 10.00                            |  |
| 1190   | 907-627-K001  | Red-Clear Reflective High Performance Raised Markers                      | 3,673.000  | EA    | 9.00                     | 9.00                             |  |
| 1200   | 907-627-L001  | Two-Way Yellow Reflective High Performance Raised Markers                 | 764.000    | EA    | 9.00                     | 9.00                             |  |
| 1210   | 907-630-N001  | Reflective Sign Post Panel  | 2.000      | EA    | 26.67                    | 26.00                            |  |
| 1220   | 907-630-O008  | Remove and Reset Signs, Post Mounted                                      | 7.000      | EA    | 358.98                   | 350.00                           |  |
| 1230   | 907-632-A007  | Solid State Traffic Cabinet Assembly, Type III Cabinet, Type I Controller | 2.000      | EA    | 22,975.00                | 22,975.00                        |  |
| 1240   | 907-632-J001  | Power Service Pedestal  | 2.000      | EA    | 5,685.00                 | 5,685.00                         |  |
| 1250   | 907-634-A260  | Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 40' & 70' Arm      | 4.000      | EA    | 37,925.00                | 37,925.00                        |  |
| 1260   | 907-634-C001  | Pole Foundations, Class "B" Concrete                                      | 16.000     | CY    | 1,095.00                 | 1,095.00                         |  |
| 1270   | 907-634-F002  | Detector Pole with Foundation, 35' Pole                                   | 1.000      | EA    | 10,850.00                | 10,850.00                        |  |
| 1280   | 907-636-B003  | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 10, 2 Conductor    | 722.000    | LF    | 3.00                     | 3.00                             |  |
| 1290   | 907-636-B013  | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 4 Conductor    | 4,992.000  | LF    | 2.50                     | 2.50                             |  |
| 1300   | 907-636-B016  | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8 Conductor    | 2,144.000  | LF    | 4.00                     | 4.00                             |  |
| 1310   | 907-636-B025  | Electric Cable, Underground in Conduit, IMSA 20-1, AWG 6, 3 Conductor     | 230.000    | LF    | 9.00                     | 9.00                             |  |

| Intersection Improvements on US 45 from Misso Road to Magnolia Drive, and Mill & Overlay approximately 12 miles of existing US 45 from south of the Macon Bypass to Brooksville, known as Federal Aid Project No. HSIP-0002-03(098) / 109403301 & State Project No. SP-0002-03(097) / 109005301 in Noxubee County. |              |  |           |       | APAC - Mississippi, Inc. | Falcon Contracting Company, Inc. |  |
|--|--------------|--|-----------|-------|--------------------------|----------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$18,816,615.40  |              |  |           |       | \$20,629,436.54          | \$20,680,217.42                  |  |
| Ref#   | Item         | Item Description   | Item Qty  | Units | 1                        | 2                                |  |
| 1320   | 907-637-A002 | Pullbox Enclosure, Type 2  | 14.000    | EA    | 1,150.00                 | 1,150.00                         |  |
| 1330   | 907-637-A003 | Pullbox Enclosure, Type 3  | 4.000     | EA    | 1,725.00                 | 1,725.00                         |  |
| 1340   | 907-637-C028 | Traffic Signal Conduit, Underground, Type 4, 2"                        | 4,170.000 | LF    | 10.00                    | 10.00                            |  |
| 1350   | 907-637-C030 | Traffic Signal Conduit, Underground, Type 4, 3"                        | 100.000   | LF    | 15.00                    | 15.00                            |  |
| 1360   | 907-637-D002 | Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 2" | 620.000   | LF    | 16.00                    | 16.00                            |  |
| 1370   | 907-637-D003 | Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3" | 640.000   | LF    | 19.00                    | 19.00                            |  |
| 1380   | 907-643-A004 | Video Vehicle Detection Sensor, Type 1A                                | 12.000    | EA    | 2,540.00                 | 2,540.00                         |  |
| 1390   | 907-643-B001 | Video Vehicle Detection Cable  | 3,240.000 | LF    | 1.50                     | 1.50                             |  |
| 1400   | 907-643-C002 | Video Vehicle Detection Processor, Type 1                              | 2.000     | EA    | 24,525.00                | 24,525.00                        |  |
| 1410   | 907-650-A004 | On Street Video Equipment, PTZ Type, Signal Monitoring                 | 2.000     | EA    | 3,200.00                 | 3,200.00                         |  |
| 1420   | 907-653-B001 | Street Name Sign   | 30.000    | SF    | 150.00                   | 150.00                           |  |
| 1430   | 907-662-C001 | Radio Interconnect, Signal Control Repeater                            | 1.000     | EA    | 16,000.00                | 16,000.00                        |  |
| 1440   | 907-662-D002 | Radio Interconnect, Broadband, Short Range                             | 2.000     | EA    | 6,205.00                 | 6,205.00                         |  |
| 1450   | 907-663-A001 | Network Switch, Type A   | 2.000     | EA    | 1,505.00                 | 1,505.00                         |  |
| 1460   | 907-663-C002 | SD-WAN Router  | 1.000     | EA    | 4,985.00                 | 4,985.00                         |  |
| 1470   | 907-663-D001 | Category 6 Cable, Installed in Conduit                                 | 860.000   | LF    | 1.50                     | 1.50                             |  |
| 1480   | 907-906001   | Trainees   | 520.000   | HRS   | 5.00                     | 5.00                             |  |
| 1490   | 304-F001     | 3/4" and Down Crushed Stone Base                                       | 7,142.000 | TON   |                          |                                  |  |
| 1500   | 304-F002     | Size 610 Crushed Stone Base  | 7,142.000 | TON   | 62.50                    | 65.63                            |  |
| 1510   | 304-F003     | Size 825B Crushed Stone Base   | 7,142.000 | TON   |                          |                                  |  |
| 1520   | 907-808-A002 | Joint Repair   | 1,204.000 | LF    | 1.00                     | 1.00                             |  |
| 1530   | 907-823-A001 | Preformed Joint Seal, Type I   | 602.000   | LF    | 30.00                    | 30.00                            |  |
| 1540   | 907-823-B001 | Saw Cut, Type I  | 1,204.000 | LF    | 6.00                     | 6.00                             |  |
| 1550   | 907-824-A003 | General Epoxy Repair   | 23.000    | SF    | 500.00                   | 500.00                           |  |