
Mill & Overlay approximately 9 miles of US 84 Westbound Lanes from Collins to the Jones County Line, known as Project No. NHPP-
0015-02(129) / 108722301 in Covington County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $3,999,114.10

Ref# Item Item Description     Item Qnty     Units

APAC - Mississippi, Inc. Warren Paving, Inc. Dunn Roadbuilders, LLC

$3,589,503.14 $3,894,426.57 $3,916,977.20

1 2 3

0010 201-D001 Random Clearing 452.000 STA 500.00 625.00 655.00

0020 202-B006 Removal of Asphalt Paved Shoulders, All Depths 749.000 SY 25.91 30.25 33.00

0030 202-B150 Removal of Guard Rail Including Post, Blockouts & Hardware 1,685.000 LF 6.22 7.25 8.00

0040 202-B240 Removal of Traffic Stripe 2,820.000 LF 2.00 2.20 3.00

0050 203-G002 Excess Excavation, LVM, AH 62.000 CY 51.81 58.25 65.00

0060 209-A005 Geotextile Stabilization, Type V, Non-Woven 749.000 SY 7.25 8.30 9.00

0070 304-A008 Granular Material, LVM, Class 6, Group D 3,451.000 CY 38.00 39.75 37.00

0080 406-D001 Fine Milling of Bituminous Pavement, All Depths 161,534.000 SY 1.89 1.75 1.90

0090 423-A001 Rumble Strips, Ground In 16.000 MI 290.00 465.00 380.00

0100 503-C010 Saw Cut, Full Depth 1,735.000 LF 7.25 8.35 9.00

0110 606-B002 Guard Rail, Class A, Type 1, 'W' Beam 1,313.000 LF 30.05 35.10 38.00

0120 606-C003 Guard Rail, Cable Anchor, Type 1 2.000 EA 1,295.35 1,515.00 1,636.00

0130 606-D019 Guard Rail, Bridge End Section, Type H 2.000 EA 2,487.05 2,900.00 3,142.00

0140 606-D022 Guard Rail, Bridge End Section, Type I 4.000 EA 3,626.94 4,250.00 4,582.00

0150 606-E005 Guard Rail, Terminal End Section, Flared 6.000 EA 3,626.94 4,250.00 4,582.00

0160 606-E007 Guard Rail, Terminal End Section, Non-Flared 2.000 EA 3,367.88 3,935.00 4,255.00

0170 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00 10.00

0180 619-A1001 Temporary Traffic Stripe, Continuous White 16.000 MI 1,000.00 1,100.00 1,309.00

0190 619-A2001 Temporary Traffic Stripe, Continuous Yellow 15.000 MI 1,000.00 1,100.00 1,309.00

0200 619-A3001 Temporary Traffic Stripe, Skip White 18.000 MI 1,000.00 1,100.00 1,309.00

0210 619-A5001 Temporary Traffic Stripe, Detail 59,172.000 LF 0.05 0.06 0.10

0220 619-A6001 Temporary Traffic Stripe, Legend 160.000 SF 1.00 1.10 1.30

0230 619-A6002 Temporary Traffic Stripe, Legend 11,688.000 LF 0.50 0.60 0.60

0240 620-A001 Mobilization 1.000 LS 195,000.00 235,000.00 125,000.00

0250 630-F002 Delineators, Flexible Post Mounted, Crossover, Type I, Yellow 92.000 EA 129.53 152.00 164.00

0260 630-F006 Delineators, Guard Rail, White 54.000 EA 27.00 31.50 34.00
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0270 630-F007 Delineators, Guard Rail, Yellow 35.000 EA 27.00 31.50 34.00

0280 907-403-A015 9.5-mm, ST, Asphalt Pavement 3,091.000 TON 186.00 168.50 185.00

0290 907-403-D007 9.5-mm, HT, Asphalt Pavement, Polymer Modified 11,010.000 TON 133.50 148.75 148.00

0300 907-407-A001 Asphalt for Tack Coat 12,452.000 GAL 4.15 4.00 5.00

0310 907-618-A001 Maintenance of Traffic 1.000 LS 105,000.00 145,950.00 110,000.00

0320 907-626-A010 6" Thermoplastic Traffic Stripe, Skip White 9.000 MI 3,800.00 4,225.00 4,974.00

0330 907-626-B006 6" Thermoplastic Traffic Stripe, Continuous White 8.000 MI 8,000.00 8,900.00 10,472.00

0340 907-626-E005 6" Thermoplastic Traffic Stripe, Continuous Yellow 7.000 MI 7,800.00 8,650.00 10,210.00

0350 907-626-G004 Thermoplastic Detail Stripe, White 15,042.000 LF 2.50 2.80 3.30

0360 907-626-G005 Thermoplastic Detail Stripe, Yellow 14,544.000 LF 2.40 2.70 3.00

0370 907-626-H009 Thermoplastic Legend, White 80.000 SF 75.00 83.50 98.00

0380 907-626-H010 Thermoplastic Legend, White 5,844.000 LF 4.50 5.00 6.00

0390 907-627-J001 Two-Way Clear Reflective High Performance Raised Markers 555.000 EA 10.00 11.15 13.00

0400 907-627-K001 Red-Clear Reflective High Performance Raised Markers 1,300.000 EA 10.00 11.15 13.00

0410 907-627-L001 Two-Way Yellow Reflective High Performance Raised Markers 1,103.000 EA 10.00 11.15 13.00

0420 304-F001 3/4" and Down Crushed Stone Base 253.000 TON

0430 304-F002 Size 610 Crushed Stone Base 253.000 TON 78.00 91.45

0440 304-F003 Size 825B Crushed Stone Base 253.000 TON 98.00
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