

Thin Lift Overlay approximately 8.5 miles of SR 514 from SR 513 to SR 145, approximately 0.5 miles of the SR 513 Spur (SR952) from US 11 to US 11, approximately 12.5 miles of SR 513 from SR 145 to the SR 513 Spur, and approximately 5.8 miles of SR 513 from the Clarke County Line to SR 18, known as Federal Aid Project Nos. STBG-0348-00(010) / 108954301, SP-1232-00(008) / 108700302, SP-0341-00(007) / 108700303 & STP-0339-00(008) / 109462301 in Clarke & Jasper Counties.					Dunn Roadbuilders, LLC	Walters Construction Co., Inc.	APAC - Mississippi, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$8,190,884.85					\$7,234,154.95	\$7,486,346.95	\$8,054,272.26
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	201-D001	Random Clearing	1,283.000	STA	537.00	489.00	455.96
0020	202-B006	Removal of Asphalt Paved Shoulders, All Depths	3,331.000	SY	19.00	38.00	34.20
0030	202-B136	Removal of Guard Rail	2,595.000	LF	11.00	8.00	7.25
0040	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	915.000	LF	13.60	11.00	9.33
0050	202-B188	Removal of Pavement, All Types and Depths	6,140.000	SY	12.40	8.00	45.00
0060	202-B240	Removal of Traffic Stripe	10,960.000	LF	2.50	2.30	4.00
0070	406-D001	Fine Milling of Bituminous Pavement, All Depths	20,409.000	SY	4.00	1.75	3.56
0080	423-A001	Rumble Strips, Ground In	57.000	MI	347.00	322.50	300.00
0090	503-C010	Saw Cut, Full Depth	3,255.000	LF	7.00	9.00	8.29
0100	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post	3,510.000	LF	37.00	32.00	30.57
0110	606-D001	Guard Rail, Bridge End Section	24.000	EA	3,707.00	3,300.00	3,103.63
0120	606-E001	Guard Rail, Terminal End Section	16.000	EA	4,641.00	4,200.00	3,886.01
0130	606-E007	Guard Rail, Terminal End Section, Non-Flared	12.000	EA	4,765.00	4,200.00	3,989.64
0140	618-B001	Additional Construction Signs	4.000	SF	10.00	10.00	10.00
0150	619-A1001	Temporary Traffic Stripe, Continuous White	54.000	MI	1,238.00	1,100.00	1,000.00
0160	619-A2001	Temporary Traffic Stripe, Continuous Yellow	53.000	MI	1,238.00	1,100.00	1,000.00
0170	619-A4002	Temporary Traffic Stripe, Skip Yellow	16.000	MI	1,238.00	1,100.00	1,000.00
0180	619-A5001	Temporary Traffic Stripe, Detail	12,499.000	LF	0.05	0.05	0.05
0190	619-A6002	Temporary Traffic Stripe, Legend	2,047.000	LF	1.00	1.15	1.00
0200	620-A001	Mobilization	1.000	LS	140,000.00	261,340.00	399,817.18
0210	630-F006	Delineators, Guard Rail, White	105.000	EA	35.00	30.00	29.02
0220	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	76.000	EA	105.00	95.00	88.08
0230	630-G006	Type 3 Object Markers, OM-3R or OM-3L, 2 Markers Per Post, Post Mounted	130.000	EA	161.00	140.00	134.72
0240	907-403-A006	19-mm, ST, Asphalt Pavement	3,372.000	TON	148.00	152.00	171.15
0250	907-407-A001	Asphalt for Tack Coat	40,450.000	GAL	4.00	5.00	4.04
0260	907-411-A001	Ultra Thin Asphalt Pavement	20,120.000	TON	138.50	146.00	141.44

Thin Lift Overlay approximately 8.5 miles of SR 514 from SR 513 to SR 145, approximately 0.5 miles of the SR 513 Spur (SR952) from US 11 to US 11, approximately 12.5 miles of SR 513 from SR 145 to the SR 513 Spur, and approximately 5.8 miles of SR 513 from the Clarke County Line to SR 18, known as Federal Aid Project Nos. STBG-0348-00(010) / 108954301, SP-1232-00(008) / 108700302, SP-0341-00(007) / 108700303 & STP-0339-00(008) / 109462301 in Clarke & Jasper Counties.					Dunn Roadbuilders, LLC	Walters Construction Co., Inc.	APAC - Mississippi, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$8,190,884.85					\$7,234,154.95	\$7,486,346.95	\$8,054,272.26
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0270	907-618-A001	Maintenance of Traffic	1.000	LS	125,000.00	205,000.00	218,434.56
0280	907-626-C014	6" Thermoplastic Edge Stripe, Continuous White	54.000	MI	8,045.00	7,500.00	8,400.00
0290	907-626-D005	6" Thermoplastic Traffic Stripe, Skip Yellow	16.000	MI	4,332.00	3,800.00	4,000.00
0300	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow	53.000	MI	8,045.00	7,200.00	8,200.00
0310	907-626-G004	Thermoplastic Detail Stripe, White	4,727.000	LF	4.00	3.30	4.00
0320	907-626-G005	Thermoplastic Detail Stripe, Yellow	3,784.000	LF	4.00	3.30	3.95
0330	907-626-H009	Thermoplastic Legend, White	260.000	SF	13.00	11.00	43.00
0340	907-626-H010	Thermoplastic Legend, White	4,858.000	LF	5.00	4.30	8.00
0350	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	2,174.000	EA	9.00	7.75	10.00
0360	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	3,860.000	EA	9.00	7.75	10.00
0370	907-627-M001	One-Way Clear Reflective High Performance Raised Markers	3,591.000	EA	8.00	7.75	10.00
0380	907-899-A001	Railway-Highway Provisions	1.000	LS	10,000.00	40,000.00	30,845.36
0390	304-F001	3/4" and Down Crushed Stone Base	10,620.000	TON			
0400	304-F002	Size 610 Crushed Stone Base	10,620.000	TON			95.29
0410	304-F003	Size 825B Crushed Stone Base	10,620.000	TON	76.00	82.00	
0420	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	4,270.000	LF			
0430	907-624-C001	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow	1,474.000	LF			
0440	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	2,579.000	LF			
0450	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White	4,270.000	LF	9.00	7.75	8.00
0460	907-628-I004	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	1,474.000	LF	8.00	7.75	8.00
0470	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	2,579.000	LF	8.00	7.75	8.00