

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: 56-01 Mr. Willie Simmons
57-01 Mr. Charles Busby
58-01 Mr. John Caldwell

DATE: July 6, 2026

FROM: Contract Administration Director
Neal Dougherty

SUBJECT OR PROJECT NO: August Letting

INFORMATION COPY TO:

COUNTY:

- 62-01 Executive Director
- 64-01 Deputy Executive Director/Administrative Services
- 65-01 Deputy Executive Director/Chief Engineer
- 67-01 Public Affairs
- 71-01 Director of Preconstruction - Engineering
- 73-01 Construction Division
- 93-01 Director of Preconstruction – Program Management
- 91-01 Assistant Chief Engineer – Field Operations
- 89-20 Central Records
- 00-02 Mississippi Road Builders Association
Mississippi Asphalt Paving Association, Inc.

The estimate range for contracts scheduled for the August letting is as follows.

- 01. STP-0055-02(271)/108168301,
STP-0055-02(275)/108168302 Madison\$120,000,000 - \$140,000,000