

Bridge Replacement on US 51 over unnamed Streams (Bridge Nos. 11.7 & 12.1) & between Magnolia & Fernwood (Bridge Nos. 13.3 & 13.4), known as Federal Aid Project Nos. STP-2175-00(014) / 106972301 & STP-2175-00(016) / 106972302 in Pike County.					T. L. Wallace Construction, Inc.	Chris Albritton Construction Company, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$7,496,504.55					\$6,806,904.52	\$7,569,887.53	\$7,925,961.10
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	201-B001	Clearing and Grubbing	3.000	ACRE	13,000.00	12,000.00	27,500.00
0020	202-A001	Removal of Obstructions	1.000	LS	32,330.00	12,000.00	99,500.00
0030	202-B007	Removal of Asphalt Pavement, All Depths	5,616.000	SY	15.00	7.20	6.10
0040	202-B023	Removal of Bridge	4.000	EA	41,930.00	12,000.00	45,000.00
0050	202-B052	Removal of Concrete Driveways, All Depths	1,350.000	SY	25.00	21.60	20.00
0060	202-B059	Removal of Concrete Median & Island Pavement, All Depths	28.000	SY	47.50	21.60	125.00
0070	202-B126	Removal of Fence, All Types	220.000	LF	21.10	12.00	25.00
0080	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	1,991.000	LF	5.50	6.00	5.50
0090	202-B191	Removal of Pipe, 8" And Above	515.000	LF	16.20	12.00	35.00
0100	202-B208	Removal of Riprap	70.000	SY	32.20	39.60	45.00
0110	203-A001	Unclassified Excavation, FM, AH	7,299.000	CY	17.95	10.80	16.50
0120	203-EX021	Borrow Excavation, AH, FME, Class B9-6	3,433.000	CY	24.95	25.92	42.75
0130	203-F001	Channel Excavation, FM	1,262.000	CY	21.90	19.32	20.75
0140	206-A001	Structure Excavation	3,019.000	CY	25.75	19.32	24.50
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	740.000	CY	97.85	195.36	130.00
0160	209-A005	Geotextile Stabilization, Type V, Non-Woven	7,437.000	SY	3.15	3.60	2.95
0170	211-B001	Topsoil for Slope Treatment, Contractor Furnished	847.000	CY	0.01	30.00	42.75
0180	213-C001	Superphosphate	2.000	TON	1,096.00	960.00	1,175.00
0190	216-A001	Solid Sodding	2,932.000	SY	7.15	9.00	7.75
0200	217-A001	Ditch Liner	192.000	SY	3.30	6.00	3.55
0210	219-A001	Watering	59.000	KGAL	20.00	20.00	20.00
0220	220-A001	Insect Pest Control	3.000	ACRE	30.00	30.00	30.00
0230	221-A001	Concrete Paved Ditch	14.000	CY	1,104.00	1,440.00	1,625.00
0240	224-A001	Soil Reinforcing Mat	848.000	SY	3.30	6.00	3.55
0250	225-A001	Grassing	3.000	ACRE	1,331.00	1,200.00	1,425.00
0260	225-B001	Agricultural Limestone	2.000	TON	121.00	600.00	135.00

Bridge Replacement on US 51 over unnamed Streams (Bridge Nos. 11.7 & 12.1) & between Magnolia & Fernwood (Bridge Nos. 13.3 & 13.4), known as Federal Aid Project Nos. STP-2175-00(014) / 106972301 & STP-2175-00(016) / 106972302 in Pike County.					T. L. Wallace Construction, Inc.	Chris Albritton Construction Company, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$7,496,504.55					\$6,806,904.52	\$7,569,887.53	\$7,925,961.10
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0270	225-C001	Mulch, Vegetative Mulch	6.000	TON	241.00	240.00	250.00
0280	226-A001	Temporary Grassing	4.000	ACRE	1,096.00	1,200.00	1,175.00
0290	237-A002	Wattles, 20"	1,715.000	LF	10.65	7.20	7.00
0300	239-A001	Temporary Slope Drains	640.000	LF	0.01	18.00	23.50
0310	245-A001	Silt Dike	100.000	LF	0.01	18.00	23.50
0320	246-B001	Rockbags	100.000	EA	21.95	18.00	23.50
0330	247-A001	Temporary Stream Diversion	4.000	EA	4,267.00	18,000.00	45,000.00
0340	249-A001	Riprap for Erosion Control	935.000	TON	118.25	120.00	130.00
0350	249-B001	Remove and Reset Riprap	408.000	CY	40.50	108.00	37.50
0360	304-A007	Granular Material, LVM, Class 6, Group C	1,450.000	CY	52.10	30.00	175.00
0370	406-D001	Fine Milling of Bituminous Pavement, All Depths	5,766.000	SY	5.75	6.30	17.50
0380	501-E001	Expansion Joints, Without Dowels	112.000	LF	16.45	18.00	17.50
0390	501-K001	Transverse Grooving	26.000	SY	2.85	120.00	3.25
0400	503-C010	Saw Cut, Full Depth	329.000	LF	19.00	24.00	50.00
0410	602-A001	Reinforcing Steel	56,212.000	LBS	1.85	2.10	2.15
0420	603-ALT003	18" Type A Alternate Pipe	208.000	LF	50.10	90.00	95.00
0430	603-ALT006	24" Type A Alternate Pipe	104.000	LF	61.15	112.14	125.00
0440	603-ALT009	30" Type A Alternate Pipe	48.000	LF	73.30	137.87	180.00
0450	603-CA040	30" Reinforced Concrete Pipe, Class III	128.000	LF	154.25	132.82	135.00
0460	603-CB005	30" Reinforced Concrete End Section	2.000	EA	2,899.00	1,260.00	3,825.00
0470	603-PA015	8' x 6' Precast Concrete Box Culvert	280.000	LF	1,376.00	1,296.00	1,025.00
0480	605-AA001	Geotextile for Subsurface Drainage, Type III	49.000	SY	14.55	3.60	2.95
0490	605-O002	4" Perforated Sewer Pipe for Underdrains, SDR 23.5	88.000	LF	25.00	30.00	23.50
0500	605-P002	4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	12.000	LF	19.90	30.00	23.50
0510	605-W001	Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM	3.000	CY	85.25	600.00	325.00
0520	606-B001	Guard Rail, Class A, Type 1	1,234.000	LF	36.15	39.60	38.00

Bridge Replacement on US 51 over unnamed Streams (Bridge Nos. 11.7 & 12.1) & between Magnolia & Fernwood (Bridge Nos. 13.3 & 13.4), known as Federal Aid Project Nos. STP-2175-00(014) / 106972301 & STP-2175-00(016) / 106972302 in Pike County.					T. L. Wallace Construction, Inc.	Chris Albritton Construction Company, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$7,496,504.55					\$6,806,904.52	\$7,569,887.53	\$7,925,961.10
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0530	606-D022	Guard Rail, Bridge End Section, Type I	4.000	EA	4,218.00	4,620.00	4,500.00
0540	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	4,328.00	4,740.00	4,655.00
0550	606-E007	Guard Rail, Terminal End Section, Non-Flared	8.000	EA	4,218.00	4,620.00	4,500.00
0560	609-D003	Combination Concrete Curb and Gutter Type 2	213.000	LF	54.80	60.00	58.50
0570	614-A001	Concrete Driveway, Without Reinforcement	30.000	SY	319.25	349.50	345.00
0580	615-A024	Concrete Bridge End Barrier, 37.5"	40.000	LF	134.25	144.60	145.00
0590	617-A001	Right-of-Way Marker	60.000	EA	383.50	420.00	505.00
0600	619-A1002	Temporary Traffic Stripe, Continuous White	7,812.000	LF	1.00	1.08	1.75
0610	619-A1005	Temporary Traffic Stripe, Continuous White, Type 1 Tape	210.000	LF	4.95	5.40	3.50
0620	619-A2002	Temporary Traffic Stripe, Continuous Yellow	8,334.000	LF	1.00	1.08	1.75
0630	619-A2006	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	210.000	LF	4.95	5.40	3.50
0640	619-A5001	Temporary Traffic Stripe, Detail	848.000	LF	1.10	1.20	1.75
0650	619-A6002	Temporary Traffic Stripe, Legend	119.000	LF	2.10	2.40	1.75
0660	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	286.000	SF	8.80	12.00	9.50
0670	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	998.000	SF	8.80	12.00	9.50
0680	619-G4001	Barricades, Type III, Double Faced	72.000	LF	25.20	24.00	27.00
0690	619-G4005	Barricades, Type III, Single Faced	144.000	LF	23.05	24.00	25.00
0700	619-G5001	Free Standing Plastic Drums	18.000	EA	49.30	57.60	55.00
0710	619-G7001	Warning Lights, Type "B"	30.000	EA	137.00	72.00	145.00
0720	620-A001	Mobilization	1.000	LS	651,500.00	754,000.00	794,500.00
0730	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	119.000	SF	21.95	24.00	27.00
0740	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	81.000	SF	23.05	25.20	29.50
0750	630-C002	Steel U-Section Posts, 2.0 lb/ft	36.000	LF	17.25	18.90	20.00
0760	630-C003	Steel U-Section Posts, 3.0 lb/ft	275.000	LF	23.05	25.20	21.25
0770	630-F006	Delineators, Guard Rail, White	48.000	EA	32.90	36.00	35.00
0780	630-G004	Type 3 Object Markers, OM-3R or OM-3L	4.000	EA	148.00	162.00	175.00

Bridge Replacement on US 51 over unnamed Streams (Bridge Nos. 11.7 & 12.1) & between Magnolia & Fernwood (Bridge Nos. 13.3 & 13.4), known as Federal Aid Project Nos. STP-2175-00(014) / 106972301 & STP-2175-00(016) / 106972302 in Pike County.					T. L. Wallace Construction, Inc.	Chris Albritton Construction Company, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$7,496,504.55					\$6,806,904.52	\$7,569,887.53	\$7,925,961.10
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0790	630-K001	Welded & Seamless Steel Pipe Posts, 3 1/2"	32.000	LF	71.25	78.00	76.00
0800	699-A001	Roadway Construction Stakes	1.000	LS	93,880.00	398,000.00	30,250.00
0810	815-A007	Loose Riprap, Size 300	1,210.000	TON	121.50	127.20	118.50
0820	815-E001	Geotextile under Riprap	2,313.000	SY	3.35	3.14	2.95
0830	815-F001	Sediment Control Stone	63.000	CY	223.00	200.57	200.00
0840	907-234-A001	Temporary Silt Fence	8,300.000	LF	4.35	4.20	6.15
0850	907-403-A002	12.5-mm, MT, Asphalt Pavement	550.000	TON	219.25	240.00	182.50
0860	907-403-A005	19-mm, MT, Asphalt Pavement	1,137.000	TON	180.75	198.00	180.00
0870	907-403-A014	9.5-mm, MT, Asphalt Pavement	1,114.000	TON	191.75	210.00	180.00
0880	907-403-B005	19-mm, MT, Asphalt Pavement, Leveling	325.000	TON	263.00	288.00	190.00
0890	907-407-A001	Asphalt for Tack Coat	1,341.000	GAL	5.70	6.20	4.75
0900	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	85.000	LF	11.00	12.00	11.75
0910	907-502-A001	Reinforced Cement Concrete Bridge End Pavement	255.000	SY	343.75	357.00	350.00
0920	907-601-A001	Class "B" Structural Concrete	403.000	CY	1,126.00	1,124.60	1,075.00
0930	907-601-B001	Class "B" Structural Concrete, Minor Structures	2.000	CY	4,577.00	1,800.00	8,750.00
0940	907-618-A001	Maintenance of Traffic	1.000	LS	50,920.00	441,000.00	70,250.00
0950	907-619-E3001	Changeable Message Sign	4.000	EA	10,190.00	5,400.00	10,950.00
0960	907-626-B005	6" Thermoplastic Traffic Stripe, Continuous White	8,022.000	LF	1.65	1.80	5.90
0970	907-626-E006	6" Thermoplastic Traffic Stripe, Continuous Yellow	8,544.000	LF	1.65	1.80	5.90
0980	907-626-G004	Thermoplastic Detail Stripe, White	848.000	LF	6.60	7.20	5.90
0990	907-626-H009	Thermoplastic Legend, White	36.000	SF	16.45	18.00	60.00
1000	907-626-H010	Thermoplastic Legend, White	119.000	LF	9.90	10.80	11.75
1010	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	148.000	EA	13.15	14.40	17.50
1020	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	114.000	EA	13.15	14.40	17.50
1030	304-F001	3/4" and Down Crushed Stone Base	4,120.000	TON			
1040	304-F002	Size 610 Crushed Stone Base	4,120.000	TON	97.20		115.00

Bridge Replacement on US 51 over unnamed Streams (Bridge Nos. 11.7 & 12.1) & between Magnolia & Fernwood (Bridge Nos. 13.3 & 13.4), known as Federal Aid Project Nos. STP-2175-00(014) / 106972301 & STP-2175-00(016) / 106972302 in Pike County.					T. L. Wallace Construction, Inc.	Chris Albritton Construction Company, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$7,496,504.55					\$6,806,904.52	\$7,569,887.53	\$7,925,961.10
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
1050	304-F003	Size 825B Crushed Stone Base	4,120.000	TON		99.60	
1060	605-W002	Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM	44.000	CY	83.20		
1070	605-W003	Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM	44.000	CY		60.00	205.00
1080	501-K001	Transverse Grooving	420.000	SY	3.00	6.00	3.25
1090	803-D013	HP 14 x 102 Steel Piling	1,375.000	LF	140.75	156.00	190.00
1100	804-C236	105' Prestressed Concrete Beam, Type FIB-45	516.000	LF	441.75	487.66	435.00
1110	805-A001	Reinforcement	36,322.000	LBS	2.20	2.40	2.55
1120	806-E005	54'-0" Precast Concrete Caps, End Unit with Wall	2.000	EA	43,500.00	44,130.00	55,000.00
1130	806-E006	48'-3" Precast Concrete Caps, End Unit with Wall	2.000	EA	40,100.00	44,130.00	55,000.00
1140	813-A004	Concrete Railing, 36"	210.000	LF	134.00	144.60	145.00
1150	815-A007	Loose Riprap, Size 300	4,438.000	TON	121.50	120.00	118.50
1160	815-E001	Geotextile under Riprap	2,536.000	SY	3.15	3.60	2.95
1170	907-803-B001	Conventional Static Pile Load Test	1.000	EA	5,000.00	5,000.00	5,000.00
1180	907-803-I003	PDA Test Pile, HP Steel Pile	2.000	EA	24,680.00	30,000.00	15,500.00
1190	907-803-J001	Pile Restrike	2.000	EA	6,937.00	6,000.00	3,000.00
1200	907-804-A001	Bridge Concrete, Class BDX	222.000	CY	1,364.00	1,380.00	1,450.00
1210	907-804-A002	Bridge Concrete, Class AA	12.000	CY	1,244.00	1,320.00	2,675.00
1220	907-804-A007	Bridge Concrete, Class DS	11.000	CY	1,261.00	1,320.00	2,315.00
1230	907-821-C001	Prefabricated Bridge Superstructure Move	1.000	LS	594,800.00	493,200.00	775,000.00
1240	907-823-A001	Preformed Joint Seal, Type I	110.000	LF	34.00	37.20	55.00