Bridge Repair on SR 532 over Stream (Bridge No. 13.5), known as Federal Aid Project No. STBG-0209-00(007) / 110227301 in
Covington County.

T. L. Wallace Construction,
Inc.

Joe McGee Construction
Company, Inc.

Hope Enterprises, LLC

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $522,901.81 $496,786.45 $528,201.45 $528,489.75
Ref# [tem [tem Description Item Qnty  Units 1 2 3
0010 202-B006 Removal of Asphalt Paved Shoulders, All Depths 84.000 SY 170.64 45.05 168.00
0020 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 300.000 LF 8.94 10.00 8.40
0030 304-D002 Granular Material, Crushed Stone 50.000 TON 122.93 200.00 115.50
0040 503-C010 Saw Cut, Full Depth 250.000 LF 48.45 11.75 47.25
0050 606-B001 Guard Rail, Class A, Type 1 50.000 LF 42.96 48.65 40.95
0060 606-D019 Guard Rail, Bridge End Section, Type H 4.000 EA 3,916.70 4,350.00 3,675.00
0070 606-E001 Guard Rail, Terminal End Section 4.000 EA 4,977.50 5,600.00 4,725.00
0080 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00 10.00
0090 620-A001 [Mobilization 1.000 LS 123,000.00 50,000.00 52,000.00
0100 630-F006 Delineators, Guard Rail, White 16.000 EA 38.56 43.65 36.75
0110 907-618-A001 [Maintenance of Traffic 1.000 LS 33,050.00 49,000.00 23,409.75
0120 907-619-E3001 [Changeable Message Sign 4.000 EA 3,897.77 4,055.00 3,412.50
0130 302-A001 [Permanent Steel Sheet Piling 3,479.000 SF 56.61 83.40 85.00
0140 815-A007 Loose Riprap, Size 300 113.000 TON 155.56 145.25 200.00
0150 815-E001 Geotextile under Riprap 55.000 SY 17.32 17.40 10.00
0160 907-420-B001 |Deep Injection Undersealing 3,000.000 LBS 4.36 5.00 4.20
0170 007-824-PP004 [Bridge Repair, Installation of Timber Lagging 1.000 LS 22,961.78 27,800.00 37,500.00
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Hemphill Construction Key, LLC Ste-Bil Grading Inc.
Bridge Repair on SR 532 over Stream (Bridge No. 13.5), known as Federal Aid Project No. STBG-0209-00(007) / 110227301 in Company, Inc.
Covington County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $522,901.81 $528,832.00) $696,014.50) $838,000.00
Ref# [tem [tem Description Item Qnty  Units 4 6
0010 202-B006 Removal of Asphalt Paved Shoulders, All Depths 84.000 SY 185.00 173.00 160.00
0020 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 300.000 LF 9.25 9.00 10.00
0030 304-D002 Granular Material, Crushed Stone 50.000 TON 125.00 120.00 120.00
0040 503-C010 Saw Cut, Full Depth 250.000 LF 50.00 50.00 50.00
0050 606-B001 Guard Rail, Class A, Type 1 50.000 LF 45.00 45.00 39.00
0060 606-D019 Guard Rail, Bridge End Section, Type H 4.000 EA 4,000.00 3,800.00 3,500.00
0070 606-E001 Guard Rail, Terminal End Section 4.000 EA 5,250.00 4,900.00 5,000.00
0080 618-B001 [Additional Construction Signs 1.000 SF 10.00 10.00 10.00
0090 620-A001 [Mobilization 1.000 LS 61,950.00 69,000.00 85,000.00
0100 630-F006 Delineators, Guard Rail, White 16.000 EA 50.00 40.00 35.00
0110 007-618-A001 [Maintenance of Traffic 1.000 LS 45,750.00 71,500.00 50,000.00
0120 907-619-E3001 [Changeable Message Sign 4.000 EA 3,775.00 7,500.00 10,000.00
0130 8302-A001 [Permanent Steel Sheet Piling 3,479.000 SF 77.50 95.00 135.00
0140 815-A007 Loose Riprap, Size 300 113.000 TON 125.00 175.00 200.00
0150 815-E001 Geotextile under Riprap 55.000 SY 2.90 5.50 5.00
0160 907-420-B001 [Deep Injection Undersealing 3,000.000 LBS 4.50 4.50 8.00
0170 907-824-PP004 |Bridge Repair, Installation of Timber Lagging 1.000 LS 31,500.00 88,000.00 75,000.00
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