
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, 
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of 
the bid proposal.  I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately 
executed for the benefit of the Commission.  This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.  
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in 
the proposal at the Commission’s election upon award.  Failure to so execute at the Commission’s request within the time allowed in the Standard 
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 

     ADDENDUM NO.  1     DATED 10/19/2026     ADDENDUM NO.      DATED     
     ADDENDUM NO         DATED         ADDENDUM NO.      DATED     
     ADDENDUM NO        DATED         ADDENDUM NO.      DATED    

 

Number Description  TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

 
 Contractor 

BY  
 Signature 

TITLE  

ADDRESS  

CITY, STATE, ZIP  

PHONE  

FAX  

E-MAIL  

1 Revised Table of Contents; Revised Notice To Bidders No. 
8386; Added Special Provision No. 907-618-11; Revised Bid 
Items; Amendment EBSx Download Required.   

        

        

        

        

        

(To be filled in if a corporation) 
 
Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 

  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 

IM-0006-01(106)/ 109258301000       
Marshall  County(ies) 

 

Revised 01/26/2016 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SECTION 904 – NOTICE TO BIDDERS NO. 8386 CODE: (SP) 

DATE: 10/16/2026

SUBJECT: Scope of Work

PROJECT: IM-0006-01(106) / 109258301 – Marshall County

The contract documents do not include an official set of construction plans but may, by reference; 
include some Standard Drawings when so specified in a Notice to Bidders entitled, “Standard 
Drawings”. 

The work to be accomplished using the Pay Items and corresponding specifications set forth in 
this contract, which is for milling and overlaying 17 miles of Interstate 22, beginning 1 mile west 
of Landfill Road Exit (Sta. 143+70) and going easterly to the Benton County Line (Sta. 1026+65).  

It shall be the responsibility of the contractor to protect the roadway and all existing structures, 
such as bridges and curbs, from damage occurring as a result of the contractor’s operations. 
Damages to existing features caused by the contractor’s operations shall be repaired or replaced at 
no cost to the Mississippi Department of Transportation. 

Existing cross slopes of 2% in tangent sections or proper superelevation rates in curves shall be 
maintained.  If water stands when the project is complete, the contractor shall correct at no 
additional cost to the State.   

At bridge ends and at the end of workday, a taper of one (1) vertical inch for each three (3) 
horizontal foot shall be provided. 

The contractor shall make a utility location request to 811 prior to any excavation, except for trench 
widening or pavement removal/repair. 

In order to expedite the safe movement of traffic and to protect each phase of the work as it is 
performed, a firm sequence of operations is essential. The work shall begin and continually 
prosecuted. 

The work shall consist of the following: 

1. Random clearing shall be performed from the beginning of the project to the end of the project
limits and median of the mainline as directed by the Engineer.  Following the MDOT Tree
Management Policy, right-of-way shall be cleared to a minimum distance of seventy feet (70’)
from the edge of pavement or to the right-of-way line, whichever distance is less.
Overhanging vegetation shall be trimmed to a minimum heigh of thirty feet (30’) above the
ground elevation at the edge of the clearing limits.  It is the intent of this Contract for
vegetation, except for any merchantable timber that the Contractor desires, to be mulched



onsite and left in place.  Mulched material shall be spread such that no more than four inches 
(4”) in depth of material is placed in any one location.  This work shall be paid for under pay 
item 201-D: Random Clearing, per station.  Each side of the roadway will be measured 
separately.  Clearing within two feet (2’) of fences, utilities, and other obstructions as directed 
by the Project Engineer within the ROW is to be omitted in order to avoid damages. 

Where the above clearing limits would leave a stand of trees in the median less than 20 feet 
wide, those may also be removed at the discretion of the District Engineer.  If roadside 
foreslopes are steeper than 3:1 or include other roadway features that would make tree 
removal infeasible, risk assessment should be conducted by the Project Engineer and Highway 
Safety Division. 

NOTE: No magnolia trees or redbud trees within the ROW limits are to be removed without 
prior approval from the Project Engineer.   

NOTE: Due care should be taken to prevent damage in areas within the ROW that are outside 
the clearing limits as shown in the table.  Any disturbed areas not shown above will not be 
measured for separate payment and shall be reestablished at no additional cost to the 
Department. 
NOTE: Herbicide shall be used for sprout control of cut stumps.   Paint or spray freshly cut 
stump surface thoroughly covering cambium area next to bark until the herbicide runs down 
around the root collar.  Treat stump as soon as practical after cutting for more effective control 
but no later than day of cutting except when spraying must be postponed due to inclement 
weather.  Pine stumps and all other stumps larger than 15 inches in diameter do not require 
spraying for control of sprouting.  Permissible herbicides are 2,4-D (amine); picloram +2,4-
D; ammonium sulfamate; and dicamba.  Specific requirements such as mixing, diluting, rate, 
application, use restrictions, safety precautions, etc. will be in accordance with the 
manufacturer’s printed container label. 
NOTE: Re-spraying will be required when the herbicide is washed off by rain within eight 

hours of application or diluted to such an extent that it is rendered ineffective. 
NOTE: Grinding of all stumps will be required to be flush with the ground. 
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2. Fine milling of the existing asphalt pavement to a depth of one and one-half (1.5) inches.
Milling operations shall be on the mainline, local roads, crossovers, and driveway pads.  Fifty
(50%) percent or a maximum of 10,000 tons of the milling material obtained shall become
the property of the Mississippi Department of Transportation.  The Contractor will deliver the
milling material to the Byhalia Lot located at 9181 HWY 178 W, Byhalia.  The remainder of
the milling will become the property of the Contractor.  The Contractor shall provide all
necessary equipment and qualified personnel to push material into a suitable stockpile.

NOTE: Payment for Fine Milling of Pavement will be made under Pay Item No. 406-D, per 
square yard, and payment for Cold Milling of Concrete Pavement will be made under Pay 
Item No. 406-B and shall include all costs associated with the milling operation. 

NOTE: Milled surfaces are to be covered with asphalt within five (5) calendar days.  The 
Contractor will be assessed a penalty of $5,000 (five-thousand dollars) per calendar day 
afterwards until the milled surfaces are covered with the next lift of asphalt.  It shall be the 
Contractor’s responsibility to ensure that the milling operations do not commence until such 
time as forecasted weather conditions are suitable enough to allow the placement of the 
asphalt pavement after the milling operations. 

NOTE: During this operation and prior to placement of the asphalt, due care shall be required 
to keep surface water from ponding on the roadway surface; continuous monitoring of the 
project may be required. 

NOTE: During this operation and prior to placement of the asphalt, the contractor shall repair 
and maintain all potholes. 

Area 
Quantity 

(SY) 
I-22 Mainline and Shoulders 718,952 
Ramps & Local Roads 107,935 
Crossover 249 

Total 846,056 
Concrete Milling 451 
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3. The contractor shall place the surface course on the previously milled surface.

Location Type Mix 
Area Thickness Asphalt 
SY Inches Tons 

Mainline and Inside 
Shoulder 

9.5mm, SMA 529,754 1.5 47,700 

Outside Shoulder 9.5mm, ST 189,198 1.5 16,450 
Crossover 9.5mm, ST 249 1.5 25 

Ramps & Local Roads 9.5mm, ST 107,935 1.5 8,925 

NOTE: No curve corrections have been set up on this project, but curve data shall be provided 
by the Project Engineer. 

4. Placement of Granular Material Class 5, Group D on the shoulders as directed to raise the
existing shoulders to the new surface course grade.

NOTE: Shoulders with existing adequate shoulder material in place shall be bladed to a slope
of 4%; the cost of which shall be included in the prices of other items bid.

NOTE: Shoulders shall be bladed, shaped and compacted throughout the length of the project
regardless of whether granular material is required.

NOTE: Granular material not required for the final shape of the shoulders may require
removal under the pay item for excess excavation and may include small amounts of asphalt.

NOTE: Due care shall be taken during this operation to blade material to the roadway and
away from the ditch line. Material inadvertently bladed to the roadway vegetation shall be
removed at no cost to the Mississippi Department of Transportation.

5. Placement of Temporary Traffic Stripe daily as per Special Provisions Nos. 907-618.

6. Remove and replace guardrails as per the attached table.  For guardrail posts currently
driven into asphalt pavement, the Contractor is to saw cut and remove the asphalt and
replace the guardrail as per SDGR-PI.

NOTE: The Contractor is to match the length, taper rate, and offset of the existing guardrail.
The Contractor will be required to lay out the proposed rail for approval by the Project
Engineer prior to installation.

7. Traffic stripe shall be removed from bridge decks and concrete pavement.  The Contractor
shall remove the existing stripe by an approved non-destructive method.  Length of bridges is
3903 LF.

8. Place permanent pavement markings as required (Thermoplastic Striping, Reflective High
Performance Raised Markers).

-4- Notice to Bidders No. 8386-- Cont'd.



NOTE: Rumble strips shall be replaced on the CCC road as per RSP-26. 

9. All existing post-mounted standard roadside signs estimated in the attached table shall be
replaced.  The Contractor shall deliver the removed signs to the Marshall County Maintenance
Lot located at 185 Heritage Drive, Holly Springs.  All signs and hardware shall be removed
from post prior to delivery.  The Contractor is required to verify the sign quantity prior to
ordering materials.  All hardware and footings required for the erection of new signs and posts
shall be absorbed in other items of work.

Sign Quantity 
Pay Item Description Unit Quantity 
202-B Removal of Sign EA 244 
202-B Removal of Sign, Including Post and Footing EA 77 
630-A Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness SF 564.745 
630-A Standard Roadside Signs, Sheet Aluminum, .1" Thickness SF 402.34 
630-A Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness SF 941.26 
630-C Square Tube Post, 2.0 lb/ft LF 870 

NOTE: The Existing Pipe Post will remain in place for the new signs to be attached as shown 
in the Sign Table attached to the Scope of Work. 

NOTE: The Contractor will not be allowed to use rivets for attaching signs to posts as shown 
on Working Number TSS-1.  Contractor shall utilize a bolt, washer, and nut for connections as 
approved by the Project Engineer. 

10. The Contractor is to follow repairs to the slopes and pipes as per the attached drawings.  At Sta.
397+80 RT the Contractor is to pour a new PC-1 for the 48” RCP to reconnect to the inlet.
Backfill and regrading around the settled area will be required.  At Sta. 900+75 LT, the Contractor
is to remove the flared end section, regrade the slopes, install a new 70 LF V-ditch with 100# rip
rap, and pour a PC-1 and install a new flared end section on the existing 18” RCP.

The contractor shall provide all signs and traffic handling devices necessary to safely maintain 
traffic around or through the work areas. 

The Engineer may direct the use of additional cones at County roads or intersections within lane 
closures and will be absorbed in Maintenance of Traffic. 

Incidental work such as removing vegetation, shaping and compaction of shoulder, necessary and 
incidental grading of roadway ditches, and other incidental work that is necessary to complete the 
work will not be measured for separate payment and the cost will be included in the bid items 
provided. 

Prior to grinding rumble strips, the Contractor shall mark the beginning and ending of these rumble 
strips.  Temporary paint shall not be used solely as a final location of begin and end of rumble 
strip. 
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BR # 27.1 A&B 820 600 4 4 36 36 1016 696 131
BR # 31.2 A&B 828 625 4 4 38 38 1024 695 130
BR # 34.5 A&B 902 675 4 4 40 40 940 611 115
BR # 36.4 A&B 828 600 4 4 36 36 938 759 143

BR # 38.1 440 225 4 4 30 30 470 190 36
BR # 39.9 A&B 872 650 4 4 40 40 1048 780 147
BR # 41.0 A&B 852 625 4 4 38 38 944 594 112
BR # 41.2 A&B 860 650 4 4 40 40 986 644 121

BR # 42.0 450 250 4 4 30 30 465 150 29
Peyton Rd Bridge 450 2 2 14

Railroad Bridge 450 2 2 14

Jeffries Rd Bridge 212.5 1 1 7
Bethany Rd Bridge 425 2 2 14
Bypass St Bridge 500 2 2 14

Total 6852 6938 36 9 28 8 9 328 391 7831 5119 964
LF LF EA EA EA EA EA LF SY TON

Delineator 
Removal (EA)

Delineators 
White (EA)

Guardrail 
Removal 

(LF)
Location

Terminal 
End 

Section, 
Non-

Flared 
(EA)

Cable 
Anchor 

(EA)

W-beam 
(LF)

Terminal 
End 

Section, 
Flared 
(EA)

Bridge 
End 

Section 
Type H 

(EA)

Bridge 
End 

Section 
Type I 
(EA)

Sawcut 
(LF)

Removal 
of Asphalt 
Shoulder 

(SY)

Granular 
Material 
Class 5 

Group D 
(TON)

109258-301000 Guardrail Summary
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EB West Side 193+35 195+40 205 150.0 1 1 9 9 251 187 35.06
EB West Side 193+35 195+40 205 150.0 1 1 9 9 251 162 30.38
WB East Side 197+65 199+70 205 150.0 1 1 9 9 257 152 28.50
WB East Side 197+65 199+70 205 150.0 1 1 9 9 257 195 36.56

Total 820 600 4 0 4 36 36 0 1016 696 131
LF LF EA EA EA EA EA EA LF SY TON

EB West Side 407+92 410+00 208 162.5 1 1 10 10 284 187 35.06
EB West Side 407+92 410+00 208 162.5 1 1 10 10 284 180 33.75
WB East Side 413+50 415+56 206 150.0 1 1 9 9 228 188 35.25
WB East Side 413+50 415+56 206 150.0 1 1 9 9 228 140 26.25

Total 828 625 4 0 4 38 38 0 1024 695 130
LF LF EA EA EA EA EA EA LF SY TON

EB West Side 584+09 586+36 227 175.0 1 1 10 10 223 133 24.94
EB West Side 584+09 586+36 227 175.0 1 1 10 10 223 190 35.63
WB East Side 587+99 590+23 224 162.5 1 1 10 10 247 145 27.19
WB East Side 587+99 590+23 224 162.5 1 1 10 10 247 143 26.81

Total 902 675 4 0 4 40 40 0 940 611 115
LF LF EA EA EA EA EA EA LF SY TON

EB West Side 688+45 690+51 206 150.0 1 1 9 9 235 201 37.69
EB West Side 688+45 690+51 206 150.0 1 1 9 9 235 167 31.31
WB East Side 693+10 695+18 208 150.0 1 1 9 9 234 152 28.50
WB East Side 693+10 695+18 208 150.0 1 1 9 9 234 239 44.81

Total 828 600 4 0 4 36 36 0 938 759 143
LF LF EA EA EA EA EA EA LF SY TON

NW 140 87.5 1 1 8 8 150 50 9.38
NE 80 25.0 1 1 7 7 85 50 9.38
SW 80 25.0 1 1 7 7 85 20 3.75
SE 140 87.5 1 1 8 8 150 70 13.13

Total 440 225 4 0 4 30 30 0 470 190 36
LF LF EA EA EA EA EA EA LF SY TON

EB West Side 876+00 878+20 220 162.5 1 1 10 10 282 205 38.44
EB West Side 876+00 878+20 220 162.5 1 1 10 10 282 162 30.38
WB East Side 884+55 886+71 216 162.5 1 1 10 10 242 195 36.56
WB East Side 884+55 886+71 216 162.5 1 1 10 10 242 218 40.88

Total 872 650 4 0 4 40 40 0 1048 780 147
LF LF EA EA EA EA EA EA LF SY TON

Railroad Bridge Guardrail Replacement (BR # 39.9 A&B)

CCC Road Bridge Guardrail Replacement (BR # 38.1)

Big Spring Creek Bridge Guardrail Replacement (BR # 36.4 A&B)

 Musgray Road Bridge Guardrail Replacement (BR # 34.5 A&B)

Highway 7 Bridge Guardrail Replacement (BR # 31.2 A&B)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Delineators 
Yellow (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Delineators 
Yellow (EA)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Location

Terminal 
End 

Section, 
Flared (EA)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type I 
(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

 Landfill Road Bridge Guardrail Replacement (BR # 27.1 A&B)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type I 
(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Delineators 
Yellow (EA)

Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)
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EB West Side 938+80 940+96 216 162.5 1 1 10 10 242 150 28.13
EB West Side 938+80 940+96 216 162.5 1 1 10 10 242 143 26.81
WB East Side 492+80 494+90 210 150.0 1 1 9 9 230 166 31.13
WB East Side 492+80 494+90 210 150.0 1 1 9 9 230 135 25.31

Total 852 625 4 0 4 38 38 0 944 594 112
LF LF EA EA EA EA EA EA LF SY TON

EB West Side 951+04 953+20 216 162.5 1 1 10 10 243 158 29.63
EB West Side 951+04 953+20 216 162.5 1 1 10 10 243 121 22.69
WB East Side 964+22 966+36 214 162.5 1 1 10 10 250 198 37.13
WB East Side 964+22 966+36 214 162.5 1 1 10 10 250 167 31.31

Total 860 650 4 0 4 40 40 0 986 644 121
LF LF EA EA EA EA EA EA LF SY TON

NW 80 25.0 1 1 7 7 85 20 3.75
NE 145 100.0 1 1 8 8 145 30 5.63
SW 145 100.0 1 1 8 8 145 70 13.13
SE 80 25.0 1 1 7 7 90 30 5.63

Total 450 250 4 0 4 30 30 0 465 150 29
LF LF EA EA EA EA EA EA LF SY TON

EB outside 346+83 349+52 225.0 1 1 7
WB outside 351+88 349+18 225.0 1 1 7

Total 0 450 2 2 0 0 14 0
LF LF EA EA EA EA EA EA

EB outside 458+43 461+12 225.0 1 1 7
WB outside 463+08 460+38 225.0 1 1 7

Total 0 450 2 2 0 0 14 0
LF LF EA EA EA EA EA EA

Tippah River Bridge Guardrail Replacement (BR # 41.2 A&B)

Unnamed Creek Bridge Guardrail Replacement (BR # 41.0 A&B)

Delineators 
Yellow (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
White (EA)

Location
Starting 
Station

Delineators 
Yellow (EA)

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Pier Protection for Railroad Bridge

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Non-Flared 

(EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Pier Protection for Peyton Rd (BR # 30.0)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Non-Flared 

(EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Granular 
Material 
Class 5 

Group D 
(TON)

Granular 
Material 
Class 5 

Group D 
(TON)

Bypass Street Bridge Guardrail Replacement (BR # 42.0)

Sawcut (LF)

Removal of 
Asphalt 

Shoulder 
(SY)

Granular 
Material 
Class 5 

Group D 
(TON)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Flared (EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)
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EB inside 733+63 736+32 212.5 1 1 7

Total 0 212.5 1 1 0 0 7 0
LF LF EA EA EA EA EA EA

EB outside 916+63 919+32 212.5 1 1 7
WB inside 921+58 919+01 212.5 1 1 7

Total 0 425 2 2 0 0 14 0
LF LF EA EA EA EA EA EA

EB outside 994+33 997+02 250.0 1 1 7
WB outside 999+68 996+73 250.0 1 1 7

Total 0 500 2 2 0 0 14 0
LF LF EA EA EA EA EA EA

Pier Protection for Jeffries Road Bridge (BR # 37.3)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Non-Flared 

(EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Pier Protection for Bethany Road Bridge (BR # 40.6)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Non-Flared 

(EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)

Pier Protection for Bypass Street Bridge (BR # 42.0)

Location
Starting 
Station

Ending 
Station 

Guardrail 
Removal 

(LF)
W-beam (LF)

Terminal 
End 

Section, 
Non-Flared 

(EA)

Cable 
Anchor 

(EA)

Bridge 
End 

Section 
Type H 

(EA)

Delineator 
Removal (EA)

Delineators 
White (EA)

Delineators 
Yellow (EA)
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Starting Station Ending Station Length (ft) No. of Stations
145+50 152+00 650 6.5
152+50 154+10 160 1.6
157+40 185+80 2840 28.4
216+00 222+00 600 6
226+00 239+60 1360 13.6
244+00 274+00 3000 30
274+40 274+90 50 0.5
276+70 277+70 100 1
278+50 309+60 3110 31.1
310+60 313+40 280 2.8
315+20 316+00 80 0.8
317+20 318+00 80 0.8
319+00 320+00 100 1
324+20 329+00 480 4.8
329+80 348+60 1880 18.8
350+20 359+00 880 8.8
360+80 363+30 250 2.5
368+00 368+80 80 0.8
376+00 380+50 450 4.5
382+00 394+00 1200 12
438+00 438+80 80 0.8
441+00 441+50 50 0.5
447+20 448+00 80 0.8
453+00 460+50 750 7.5
461+80 496+60 3480 34.8
497+80 543+60 4580 45.8
545+60 546+20 60 0.6
553+00 586+15 3315 33.15
588+20 599+50 1130 11.3
603+20 618+80 1560 15.6
622+00 637+20 1520 15.2
644+00 645+60 160 1.6
651+20 653+50 230 2.3
656+40 659+00 260 2.6
660+80 661+60 80 0.8
666+80 668+00 120 1.2
670+40 689+00 1860 18.6
700+00 704+50 450 4.5
707+60 708+20 60 0.6
710+00 712+20 220 2.2
727+00 730+50 350 3.5
740+00 743+00 300 3
747+60 748+20 60 0.6
750+00 755+00 500 5

Random Clearing EB
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758+60 759+00 40 0.4
761+00 765+00 400 4
807+40 808+80 140 1.4
810+30 811+80 150 1.5
812+50 814+00 150 1.5
815+20 815+60 40 0.4
821+50 827+00 550 5.5
830+00 830+15 15 0.15
832+50 838+00 550 5.5
839+50 840+50 100 1
849+40 858+00 860 8.6
860+50 873+40 1290 12.9
875+20 875+40 20 0.2
877+70 878+00 30 0.3
884+60 893+40 880 8.8
901+50 911+20 970 9.7
912+80 918+60 580 5.8
920+60 921+20 60 0.6
921+90 923+00 110 1.1
924+00 925+20 120 1.2
926+20 926+60 40 0.4
927+00 927+40 40 0.4
929+00 931+60 260 2.6
934+60 936+40 180 1.8
944+20 944+80 60 0.6
956+00 958+60 260 2.6
960+60 964+00 340 3.4
976+00 977+00 100 1

1020+00 1022+20 220 2.2
1023+40 1023+80 40 0.4 *must be mulched in place
1025+20 1025+60 40 0.4 *must be mulched in place

Total EB 475.2 STA

Starting Station Ending Station Length (ft) No. of Stations
143+70 144+00 30 0.3
147+80 153+80 600 6
155+40 157+40 200 2
159+40 162+00 260 2.6
166+20 167+80 160 1.6
170+50 173+00 250 2.5
177+60 180+00 240 2.4
181+00 182+40 140 1.4
216+00 217+00 100 1
219+00 219+60 60 0.6

Random Clearing  WB
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223+60 225+40 180 1.8
228+00 234+40 640 6.4
236+00 237+00 100 1
238+00 243+00 500 5
244+80 245+60 80 0.8
248+80 249+20 40 0.4
258+80 259+20 40 0.4
260+40 266+00 560 5.6
269+00 277+40 840 8.4
278+80 308+60 2980 29.8
312+80 321+00 820 8.2
323+60 347+40 2380 23.8
351+00 364+60 1360 13.6
378+80 386+60 780 7.8
390+00 390+40 40 0.4
392+80 393+20 40 0.4
394+60 394+80 20 0.2
432+00 432+20 20 0.2
442+40 447+00 460 4.6
448+40 460+00 1160 11.6
461+30 493+60 3230 32.3
496+00 541+00 4500 45
542+60 544+20 160 1.6
546+80 547+00 20 0.2
547+40 549+00 160 1.6
549+80 555+50 570 5.7
556+80 559+60 280 2.8
562+40 566+00 360 3.6
567+00 573+70 670 6.7
575+20 575+80 60 0.6
578+40 586+20 780 7.8
588+20 602+60 1440 14.4
606+20 608+60 240 2.4
610+20 611+60 140 1.4
613+00 618+00 500 5
626+30 626+50 20 0.2
631+50 634+00 250 2.5
637+40 638+80 140 1.4
653+00 654+00 100 1
656+20 657+20 100 1
661+60 662+00 40 0.4
670+90 671+10 20 0.2
671+90 672+40 50 0.5
675+00 682+00 700 7
684+80 690+00 520 5.2
693+00 699+00 600 6
713+00 715+60 260 2.6
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721+00 724+50 350 3.5
727+00 728+50 150 1.5
732+50 734+00 150 1.5
742+80 746+20 340 3.4
749+00 750+20 120 1.2
757+60 757+80 20 0.2
805+00 806+50 150 1.5
812+40 813+60 120 1.2
820+00 821+00 100 1
822+40 822+60 20 0.2
825+60 826+20 60 0.6
827+00 827+60 60 0.6
835+50 836+50 100 1
841+00 842+50 150 1.5
844+60 846+40 180 1.8
854+00 854+40 40 0.4
860+80 861+20 40 0.4
861+80 863+00 120 1.2
866+80 872+00 520 5.2
888+00 891+00 300 3
899+00 904+00 500 5
907+00 909+40 240 2.4
910+60 911+00 40 0.4
914+00 917+00 300 3
921+40 927+00 560 5.6
934+00 934+60 60 0.6
953+80 954+20 40 0.4
960+60 964+00 340 3.4
974+20 975+00 80 0.8

1017+40 1018+00 60 0.6
1022+60 1023+60 100 1 *must be mulched in place
1025+00 1026+60 160 1.6 *must be mulched in place

Total WB 365.6 STA

Location Length No. of Stations
Landfill Road
EB Off Ramp 110 1.1
EB On Ramp 1090 10.9

WB Off Ramp 310 3.1
WB On Ramp 704 7.04

Highway 7
EB Off Ramp 710 7.1
EB On Ramp 100 1

Ramps
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WB Off Ramp 926 9.26
WB On Ramp 0 0
Lake Crater

EB Off Ramp 60 0.6
EB On Ramp 160 1.6

WB Off Ramp 180 1.8
WB On Ramp 140 1.4
Potts Camp
EB Off Ramp 160 1.6
EB On Ramp 120 1.2

WB Off Ramp 260 2.6
WB On Ramp 140 1.4

Total Ramps 51.7 STA

892.5 STA
Random Clearing

Overall Total
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Station # Lane Sign Description Sign Code Width In. Height In.
Type 3 OM 

630-G
0.08"     
630-A

0.125"    
630-A

0.1"          
630-A

Removal of Sign 
including Post 
and Footing    

202-B

Removal Sign 
202-B

2# square 
tube  

630-C
Notes

145+40 W Slower Trffc Keep Rt R4-3 36 48 12 1 Reuse pipe post

155+00 W Keep off median R11-1 48 36 12 15 Missing

MINIMUM 40 R2-4 48 36 12 1

Speed Limit 70 R2-1 48 60 20 1

160+90 E Mile 2 Digits D10-2 12 36 3 1 15

161+10 W Mile 2 Digits D10-2 12 36 3 1 15

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 15 Missing

West (blue/white) M3-104A 30 15 3.13 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 1

184+60 E RAMP 30 MPH W13-3 48 60 20 1 Reuse pipe post

189+90 E Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

192+10 W Merge Right W4-1R 48 48 16 1 Reuse pipe post

192+20 E HOSPITAL (SYMBOL) D9-2 24 24 4 1

192+20 E Wrong Way R5-1a 42 30 8.75 1

192+20 E Left Arrow (blue/white) M6-1LA 21 15 2.19 1

193+00 E Wrong Way R5-1a 42 30 8.75 1

194+60 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

195+00 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

195+60 W Yield R1-2 36 3.9 1 15

196+00 E Stop R1-1 36 36 7.46 1 Reuse pipe post

197+20 E Yield R1-2 36 3.9 1 15

198+10 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

199+00 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

199+80 W HOSPITAL (SYMBOL) D9-2 24 24 4 1

199+80 W Right Arrow (blue/white) M6-1RA 21 15 2.19 1

199+80 W Wrong Way R5-1a 42 30 8.75 1

199+80 W Wrong Way R5-1a 42 30 8.75 1 Reuse pipe post

202+30 E Merge Right W4-1R 48 48 16 1 Reuse pipe post

202+90 W Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

209+20 E One Way Right R6-2R 18 24 3 1 15

209+20 W RAMP 30 MPH W13-3 48 60 20 1 Reuse pipe post

209+40 E Mile 2 Digits D10-2 12 36 3 1 15

214+40 W Mile 2 Digits D10-2 12 36 3 1 15

East M3-2 24 12 2 1

US 78 M1-4 24 24 4 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

East (blue/white) M3-102A 30 15 3.13 1

234+40 E COMBINED SPEED LIMIT  70/40 R2-4A 48 96 32 1

240+90 E Keep Off Median R11-1 48 60 20 1

267+00 E Mile 2 Digits D10-2 12 36 3 1 15

267+20 W HOSPITAL (SYMBOL) D9-2 24 24 4 1 Reuse post

I22 Marshall - IM-0006-01(106)/109258-301000

170+90 W

171+30 W Reuse pipe post - same post

Reuse pipe post - same post160+60 W

Mount on original I-beam

Mount on original I-beam

223+00 E Reuse pipe post - same post
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267+60 W Mile 2 Digits D10-2 12 36 3 1 15

294+20 W Keep Off Median R11-1 48 60 20 15 Missing

320+80 E Mile 2 Digits D10-2 12 36 3 1 15

321+40 W Mile 2 Digits D10-2 12 36 3 1 15

348+00 E HOSPITAL D9-2 36 36 9 1 Reuse post

353+40 E Mile 2 Digits D10-2 12 36 3 1 15

353+50 W Keep Off Median R11-1 36 48 12 1

W MINIMUM 40 R2-4 48 36 12 1

W Speed Limit 70 R2-1 48 60 20 1

West (blue/white) M3-104A 30 15 3.13 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 1

401+00 E RAMP 30 MPH W13-2 48 60 20 1 Reuse pipe post

401+60 W One Way Right R6-2R 18 24 3 1 15

405+80 E Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

408+00 W Merge Right W4-1R 48 48 16 1 Reuse pipe post

409+60 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

409+60 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

TOURIST INFORMATION D9-10 18 18 2.25 1

Left Arrow (blue/white) M6-1LA 21 15 2.19 1

Left Arrow (blue/white) M6-1LA 21 15 2.19 1

HOSPITAL (SYMBOL) D9-2 18 18 2.25 1

409+80 E WRONG WAY R5-1a 42 30 8.75 1

410+00 E WRONG WAY R5-1a 42 30 8.75 1 Reuse pipe post

414+00 E Yield R1-2 36 3.9 1 Reuse pipe post

HOSPITAL (SYMBOL) D9-2 24 24 4 1

Right Arrow (blue/white) M6-1RA 21 15 2.19 1

TOURIST INFORMATION D9-10 18 18 2.25 1

Right Arrow (blue/white) M6-1RA 24 6 1 1

414+40 W WRONG WAY R5-1a 42 30 8.75 1

414+40 W WRONG WAY R5-1a 42 30 8.75 1 Reuse pipe post

417+80 E Merge Right W4-1R 48 48 16 1 Reuse pipe post

419+00 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

422+80 W TRAILER CAMPING (SYMBOL) RM-020 24 24 4 1 Reuse post

424+80 W RAMP 30 MPH W13-3 48 60 20 1 Reuse pipe post

426+00 E ONE WAY (RIGHT) R6-2R 36 48 12 1 15

426+00 W Mile 2 Digits D10-2 12 36 3 1 15

426+50 E Mile 2 Digits D10-2 12 36 3 1 15

East M3-2 24 12 2 1

US 78 M1-4 24 24 4 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

East (blue/white) M3-102A 30 15 3.13

450+80 E MINIMUM 40 R2-4 48 36 12 1 Reuse pipe post

450+80 E Speed Limit 70 R2-1 48 60 20 1 Reuse pipe post

456+20 E Keep Off Median R11-1 48 60 20 1 Reuse pipe post

469+20 E Slower Trffc Keep Rt R4-3 48 60 20 1 Reuse pipe post

377+60 Reuse pipe post - same post

Reuse pipe post - same postW385+90

409+80 E

409+80 E
Mount on original I-beam

414+40

414+40

W

W
Mount on original I-beam

440+60 E Reuse pipe post
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474+80 W HOSPITAL (SYMBOL) D9-2 24 24 4 1 Reuse post

479+20 E Mile 2 Digits D10-2 12 36 3 1 15

479+40 W Mile 2 Digits D10-2 12 36 3 1 15

532+80 E Mile 2 Digits D10-2 12 36 3 1 15

532+80 W Mile 2 Digits D10-2 12 36 3 1 15

556+50 W Keep Off Median R11-1 48 60 20 15 Missing

580+20 E Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

582+60 W Mile 2 Digits D10-2 12 36 3 1 15

585+20 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

585+20 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

588+80 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

588+80 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

593+70 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

635+40 E Mile 2 Digits D10-2 12 36 3 1 15

636+20 W Mile 2 Digits D10-2 12 36 3 1 15

682+00 E Mile 2 Digits D10-2 12 36 3 1 15

682+40 W Mile 2 Digits D10-2 12 36 3 1 15

784+60 E Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

689+60 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

689+60 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

693+40 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

693+40 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

798+60 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

736+00 W Keep off median R11-1 48 36 12 1 Reuse pipe post

740+60 W Mile 2 Digits D10-2 12 36 3 1 15

741+00 E Mile 2 Digits D10-2 12 36 3 1 15

742+29 W MINIMUM 40 R2-4 48 36 12 1 Reuse pipe post

742+20 W Speed Limit 70 R2-1 48 60 20 1 Reuse pipe post

742+40 W Keep Off Median R11-1 48 60 20 1 Reuse pipe post

West (blue/white) M3-104A 30 15 3.13 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 1

767+40 E RAMP 30 MPH W13-3 48 60 20 1 Reuse pipe post

773+80 W One Way Right R6-2R 24 30 5 1 15

775+60 W Merge Right W4-1R 48 48 16 1 Reuse pipe post

778+20 E Wrong Way R5-1a 42 30 8.75 1 Reuse post

778+40 E Wrong Way R5-1a 42 30 8.75 1 Reuse pipe post

781+00 W Yield R1-2 36 36 3.9 1 15

Do Not Enter R5-1 36 36 9 1

Yield R1-2 36 36 3.9 1

Stop R1-1 48 48 13.26 1

Do Not Enter R5-1 36 36 9 1

781+80 E Yield R1-2 36 36 3.9 1 15

Do Not Enter R5-1 36 36 9 1

Stop R1-1 36 36 7.84 1

786+60 W Wrong Way R5-1a 42 30 8.75 1 Reuse post

W752+30 Reuse pipe post

781+80 E Reuse pipe post - same post

Reuse pipe post - same post

Reuse pipe post - same post781+80

781+80 E

E
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786+60 W Wrong Way R5-1a 42 30 8.75 1 Reuse pipe post

789+40 E Merge Right W4-1R 48 48 16 1 Reuse pipe post

793+10 W Mile 2 Digits D10-2 12 36 3 1 15

793+10 E Mile 2 Digits D10-2 12 36 3 1 15

794+00 W Exit E5-1 72 60 30 1 Reuse post

796+10 S ONE WAY (RIGHT) R6-2R 36 48 12 1 15

802+90 W RAMP 30 MPH W13-2 48 60 20 1 Reuse pipe post

803+10 W Overlay-Solid Ext. NA 72 60 30 1 Reuse post

East M3-2 24 12 2 1

US 78 M1-4 24 24 4 1

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1

East (blue/white) M3-102A 30 15 3.13 1

826+10 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

826+10 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

827+00 E Speed Limit 70 R2-1 48 60 20 1 Reuse pipe post

827+00 E MINIMUM 40 R2-4 48 36 12 1 Reuse pipe post

832+10 E Keep Off Median R11-1 48 60 20 1 Reuse pipe post

845+80 E Mile 2 Digits D10-2 12 36 3 1 15

845+80 W Mile 2 Digits D10-2 12 36 3 1 15

870+10 E BRIDGE ICES BEFORE ROAD W8-13 36 36 1 Reuse pipe post

877+00 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

877+10 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

885+00 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

885+00 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

890+50 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

898+80 W Mile 2 Digits D10-2 12 36 3 1 15

898+80 E Mile 2 Digits D10-2 12 36 3 1 15

935+20 E BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

940+20 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

940+20 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

943+00 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

943+10 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

947+80 E Bridge Ices Before Road W8-13 48 48 16 1 Reuse pipe post

949+00 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

949+20 W Keep Off Median R11-1 36 48 12 1 Reuse pipe post

952+00 E Mile 2 Digits D10-2 12 36 3 1 15

952+20 W Speed Limit 70 R2-1 48 60 20 1 Reuse pipe post

952+20 W MINIMUM 40 R2-4 48 36 12 1 Reuse pipe post

952+20 W Mile 2 Digits D10-2 12 36 3 1 15

964+50 E
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

964+50 E
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

964+50 W
TYPE 3 OBJECT MARKER (Left of 

Roadway)
OM-3L 12 36 1 1

964+50 W
TYPE 3 OBJECT MARKER (Right of 

Roadway)
OM-3R 12 36 1 1

West (blue/white) M3-104A 30 15 3.13 1 Reuse pipe post

INTERSTATE ROUTE  I-22 M1-1 24 24 4 1 Reuse pipe post

West M3-4 24 12 2 1 Reuse pipe post

US 78 M1-4 24 24 4 1 Reuse pipe post

813+60 E Reuse pipe post

967+80 W
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969+80 W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 Reuse pipe post

983+00 E RAMP 30 MPH W13-2 48 60 20 1 Reuse pipe post

985+10 W One Way Right R6-2R 24 30 5 1 15

990+80 W Merge Right W4-1R 48 48 16 1 Reuse pipe post

992+40 E WRONG WAY R5-1a 42 30 8.75 1 Reuse pipe post

992+50 E WRONG WAY R5-1a 42 30 8.75 1 Reuse post

To M4-5 24 12 2 1

SR 178 M1-5 30 24 5 1

Arrow Angle Right M6-2R 21 15 2.19 1

To M4-5 24 12 2 1

SR 349 M1-5 30 24 5 1

Arrow Angle Right M6-2R 21 15 2.19 1

996+00 E One Way Right R6-1R 36 12 3 1 Reuse pipe post

996+00 E One Way Right R6-1R 36 12 3 1 Reuse pipe post

996+00 E One Way Left R6-1L 36 12 3 1 Reuse pipe post

996+00 E One Way Left R6-1L 36 12 3 1 Reuse pipe post

997+90 W Do Not Enter R5-1 36 36 9 1 Reuse pipe post

997+90 W Stop R1-1 36 36 7.46 1 Reuse pipe post

997+90 W One Way Right R6-1R 36 12 3 1 Reuse pipe post

997+90 W One Way Left R6-1L 36 12 3 1 Reuse pipe post

998+00 W Stop R1-1 36 36 7.46 1 Reuse pipe post

998+00 W One Way Left R6-1L 36 12 3 1 Reuse pipe post

998+00 W One Way Right R6-1R 36 12 3 1 Reuse pipe post

998+00 W Do Not Enter R5-1 36 36 9 1 Reuse pipe post

To M4-5 24 12 2 1

SR 178 M1-5 30 24 5 1

Left Arrow M6-1L 21 15 2.19 1

To M4-5 24 12 2 1

SR 349 M1-5 30 24 5 1

Left Arrow M6-1L 21 15 2.19 1

1002+60 W WRONG WAY R5-1a 42 30 8.75 1 Reuse post

1002+60 W Wrong Way R5-1a 42 30 8.75 1 Reuse pipe post

1004+40 E Mile 2 Digits D10-2 12 36 3 1 15

1005+00 E Merge Right W4-1R 48 48 16 1 Reuse pipe post

1009+70 E One Way Right R6-2R 24 30 5 1 15

1011+90 W RAMP 30 MPH W13-3 48 60 20 1 Reuse pipe post

S Left Curve W1-2L 36 36 9 1 15

Jct (blue/white) M2-1PA 21 15 2.1875 1

I-22 M1-1A 24 24 4 1

Jct M2-1P 21 15 2.1875 1

US 78 M1-4 24 24 4 1

N BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 15

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Up Arrow (blue/white) M6-3PA 21 15 2.1875 1

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 1

N Reuse pipe post - same post

992+80 E Reuse pipe post

E1001+00 Reuse pipe post
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Up Arrow M6-3P 21 15 2.1875 1

East (blue/white) M3-2PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Right Angle Arrow (blue/white) M6-2RPA 21 15 2.1875 1

East M3-2PA 24 12 2 1

US 78 M1-4 24 24 4 1

Right Angle Arrow M6-2RP 21 15 2.1875 1

East (blue/white) M3-2PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Left Arrow (blue/white) M6-1PLA 21 15 2.1875 1

East M3-2PA 24 12 2 1

US 78 M1-4 24 24 4 1

Left Arrow M6-1PL 21 15 2.1875 1

OM-3 2

OM-3 2

West M3-4PA 24 12 2 1 15

SR 178 M1-5 30 24 5 1

Left Arrow M6-1PL 21 15 2.1875 1

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Left Arrow (blue/white) M6-1PLA 21 15 2.1875 1

West M3-4PA 24 12 2 1

US 78 M1-4 24 24 4 1

Left Arrow M6-1PL 21 15 2.1875 1

East (blue/white) M3-2PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Up Arrow (blue/white) M6-3PA 21 15 2.1875 1

East M3-2PA 24 12 2 1

US 78 M1-4 24 24 4 1

Up Arrow M6-3P 21 15 2.1875 1

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Right Angle Arrow(blue/white) M6-2RPA 21 15 2.1875 1

West M3-4PA 24 12 2 1

US 78 M1-4 24 24 4 1

Right Angle Arrow M6-2RP 21 15 2.1875 1

West M3-4PA 24 12 2 1 15

USR 178 M1-5 30 24 5 1

Right Arrow M6-1PR 21 15 2.1875 1

S Bridge Ices Before Road W8-13 36 36 9 1 15

N Stop Ahead W3-1 36 36 9 1

Jct (blue/white) M2-1PA 21 15 2.1875 1

I-22 M1-1A 24 24 4 1

Jct M2-1P 21 15 2.1875 1

US 78 M1-4 24 24 4 1

East M3-2PA 24 12 2 1 15

SR 178 M1-5 30 24 5 1

CC
C 

Ro
ad

Same post

Same postS

S Reuse pipe post - same post

N

N Reuse pipe post - same post

S Reuse pipe post - same post

N Same post

Reuse pipe post - same postN

S Reuse pipe post - same post
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Right Arrow M6-1PR 21 15 2.1875 1

Do Not Enter R5-1 36 36 9 1 15

Yield R1-2 36 36 3.9 1

N Stop R1-1 36 36 7.46

N Stop R1-1 36 36 7.46

Yield R1-2 36 36 3.9 1 15

Do Not Enter R5-1 36 36 9 1

Jct (blue/white) M2-1PA 21 15 2.1875 1

I-22 M1-1A 24 24 4 1

Jct M2-1P 21 15 2.1875 1

US 78 M1-4 24 24 4 1

W Stop Ahead W3-1 36 36 9 1 15

W Stop Ahead W3-1 36 36 9 1 Replace on Same post

Jct M2-1P 21 15 2.1875 1 15

SR 178 M1-5 30 24 5 1

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Up Arrow (blue/white) M6-3PA 21 15 2.1875 1

West M3-4 24 12 2 1

US 78 M1-4 24 24 4 1

Up Arrow M6-3P 21 15 2.1875 1

East (blue/white) M3-2PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Right Angle Arrow (blue/white) M6-2RPA 21 15 2.1875 1

East M3-2PA 24 12 2 1

US 78 M1-4 24 24 4 1

Right Angle Arrow M6-2RP 21 15 2.1875 1

E BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 15

E OM-3 2

W OM-3 2

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Left Arrow (blue/white) M6-1PLA 21 15 2.1875 1

West M3-4PA 24 12 2 1

US 78 M1-4 24 24 4 1

Left Arrow M6-1PL 21 15 2.1875 1

East (blue/white) M3-2PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Up Arrow (blue/white) M6-3PA 21 15 2.1875 1

East M3-2PA 24 12 2 1

US 78 M1-4 24 24 4 1

Up Arrow M6-3P 21 15 2.1875 1

West (blue/white) M3-4PA 24 12 2 1

I-22 M1-1A 24 24 4 1

Right Angle Arrow (blue/white) M6-2RPA 21 15 2.1875 1

West M3-4PA 24 12 2 1

US 78 M1-4 24 24 4 1

By
pa

ss
 S

tr
ee

t

E Reuse pipe post - same post

E Reuse pipe post - same post

W Reuse pipe post - same post

E Reuse pipe post - same post

W Same post

S Same post

N Same post
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Right Angle Arrow M6-2RP 21 15 2.1875 1

W BRIDGE ICES BEFORE ROAD W8-13 36 36 9 1 15

Jct (blue/white) M2-1PA 21 15 2.1875 1

I-22 M1-1A 24 24 4 1

Jct M2-1P 21 15 2.1875 1

US 78 M1-4 24 24 4 1

36 564.745 941.26 402.34 77 244 870

W Reuse pipe post - same post

109258-301000 Project Totals:
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-11 CODE: (SP) 
 
DATE: 03/30/2022 
 
SUBJECT: Work Zone Law Enforcement 
 
Pursuant to House Bill No. 580, Section 618, Maintenance of Traffic and Traffic Control Plan, of 
the 2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction is 
hereby amended as follows. 
 
907-618.01--Description.  After Subsection 618.01.4 on page 443, add the following. 
 
907-618.01.6--Work Zone Law Enforcement.  On projects that the Commission determines are 
on high-volume roadways or are otherwise high risk projects, the Commission may include a pay 
item to provide for reimbursement to the Contractor for enhanced law enforcement safety 
operations in the work zone.   
 
According to House Bill No. 580, the work zone safety operations, when required by the 
Commission, shall consist of utilizing a uniformed law enforcement officer equipped with a patrol 
vehicle with blue flashing lights to enforce traffic laws and provide for an enhanced law 
enforcement presence in order to facilitate the safe movement of traffic through the work zone and 
to protect workers within the work zone. 
 
907-618.03--Construction Requirements.  After Subsection 618.03.5 on page 447, add the 
following. 
 
907-618.03.7--Work Zone Law Enforcement.  The utilization of work zone law enforcement 
shall be done at such locations and time periods deemed necessary and appropriate by the Engineer, 
after discussion with the Contractor.  The Contractor shall be responsible for the coordination 
with the work zone law enforcement agency.  
 
The Contractor shall provide a daily work record of the actual hours of work performed by the law 
enforcement agency and shall be accompanied by signed invoices from the law enforcement 
agency, which must be verified by the Engineer.   
 
907-618.04--Method of Measurement.  After the last paragraph of Subsection 618.04 on page 
449, add the following. 
 
Work zone law enforcement will be measured per hour for every hour verified by the Engineer 
using an invoice or other acceptable record.  Measurement for payment will not be made for work 
zone law enforcement after expiration of contract time.   
 
907-618.05--Basis of Payment.  After the third paragraph of Subsection 618.05 on page 449, add 
the following. 
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Work zone law enforcement, measured as prescribed above, will be paid for at the fixed contract 
unit price per hour, which price shall be full compensation for furnishing and reimbursing work 
zone law enforcement. 
 
After the last pay item listed on page 450, add the following. 
 
907-618-M2: Work Zone Law Enforcement - per hour 



Line No. Item Code Adj
Code

Quantity Units Description [Fixed Unit Price]

Section 905

MARSHALL
IM-0006-01(106)/109258301

Mill & Overlay approximately 17 miles of I-22 beginning 1 mile west of the Landfill Road Exit and going east to the Benton County Line,
known as Federal Aid Project No. IM-0006-01(106) / 109258301 in Marshall County.

Proposal (Sheet 2 - 1)

Roadway Items

Station0010 201-D001 893 Random Clearing

Square Yard0020 202-B006 5,119 Removal of Asphalt Paved Shoulders, All Depths

Square Yard0030 202-B063 20 Removal of Concrete Paved Ditch

Each0040 202-B117 328 Removal of Delineator, All Types

Each0050 202-B129 1 Removal of Flared End Section, All Sizes

Linear Feet0060 202-B158 6,852 Removal of Guard Rail, Including Rails, Posts and Terminal Ends

Each0070 202-B213 244 Removal of Sign

Each0080 202-B215 77 Removal of Sign Including Post & Footing

Linear Feet0090 202-B240 17,190 Removal of Traffic Stripe

Cubic Yard0100 (E)203-EX041 135 Borrow Excavation, AH, LVM, Class B9-6

Cubic Yard0110 (E)203-G002 65 Excess Excavation, LVM, AH

Square Yard0120 209-A005 99 Geotextile Stabilization, Type V, Non-Woven

Square Yard0130 216-A001 282 Solid Sodding

Thousand
Gallon

0140 219-A001 6 Watering [$20.00]

Linear Feet0150 237-A002 300 Wattles, 20"

Ton0160 (GT)304-B004 964 Granular Material, Class 5, Group D for Guardrail Pads

Ton0170 (GT)304-B004 14,100 Granular Material, Class 5, Group D for Shoulders

Square Yard0180 406-D001 827,136 Fine Milling of Bituminous Pavement, All Depths

Square Yard0190 406-E002 451 Fine Milling of Concrete Pavement, All Depths

Mile0200 423-A001 70 Rumble Strips, Ground In

Linear Feet0210 503-C010 7,831 Saw Cut, Full Depth

Each0220 (S)603-CB003 1 18" Reinforced Concrete End Section

Linear Feet0230 606-B002 6,938 Guard Rail, Class A, Type 1, 'W' Beam

Each0240 606-C001 9 Guard Rail, Cable Anchor Type 1, Metal Post

Each0250 606-D020 28 Guard Rail, Bridge End Section, Type H, Metal Post

Each0260 606-D023 8 Guard Rail, Bridge End Section, Type I, Metal Post

Each0270 606-E005 36 Guard Rail, Terminal End Section, Flared

Each0280 606-E007 9 Guard Rail, Terminal End Section, Non-Flared

Square Feet0290 618-B001 1 Additional Construction Signs [$10.00]

Mile0300 619-A1001 74 Temporary Traffic Stripe, Continuous White

Mile0310 619-A2001 75 Temporary Traffic Stripe, Continuous Yellow

Mile0320 619-A3001 67 Temporary Traffic Stripe, Skip White

(Date Printed 10/19/26) (Addendum No. 1)



Line No. Item Code Adj
Code

Quantity Units Description [Fixed Unit Price]

Section 905

MARSHALL
IM-0006-01(106)/109258301

Proposal (Sheet 2 - 2)

Linear Feet0330 619-A5001 120,120 Temporary Traffic Stripe, Detail

Each0340 619-F3001 391 Delineators, Guard Rail, White

Lump Sum0350 620-A001 1 Mobilization

Square Feet0360 630-A001 565 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness

Square Feet0370 630-A003 942 Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness

Square Feet0380 630-A005 403 Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness

Linear Feet0390 630-C005 870 Square Tube Posts, 2.0 lb/ft

Each0400 630-G004 36 Type 3 Object Markers, OM-3R or OM-3L

Ton0410 (S)815-A002 80 Loose Riprap, Size 100

Linear Feet0420 907-234-A001 200 Temporary Silt Fence

Ton0430 (BA1)907-403-A015 25,400 9.5-mm, ST, Asphalt Pavement

Ton0440 (BA1)907-405-A001 47,700 Stone Matrix Asphalt, 9.5 mm Mixture

Gallon0450 (A2)907-407-A001 82,714 Asphalt for Tack Coat

Cubic Yard0460 (S)907-601-B001 2 Class "B" Structural Concrete, Minor Structures

Lump Sum0470 907-618-A001 1 Maintenance of Traffic

Hours0474 907-618-M2001 1,784 Work Zone Law Enforcement [$60.00]

Mile0480 907-626-A010 34 6" Thermoplastic Traffic Stripe, Skip White

Mile0490 907-626-C014 37 6" Thermoplastic Edge Stripe, Continuous White

Mile0500 907-626-F005 38 6" Thermoplastic Edge Stripe, Continuous Yellow

Linear Feet0510 907-626-G004 44,319 Thermoplastic Detail Stripe, White

Linear Feet0520 907-626-G005 15,742 Thermoplastic Detail Stripe, Yellow

Each0530 907-627-J001 2,830 Two-Way Clear Reflective High Performance Raised Markers

Each0540 907-627-K001 2,129 Red-Clear Reflective High Performance Raised Markers

Each0550 907-627-L001 2,392 Two-Way Yellow Reflective High Performance Raised Markers

(Date Printed 10/19/26) (Addendum No. 1)
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