Overlay approximately 7 miles of MS 48 from SR 24 to Magnolia Progress Road, known as Federal Aid Project No. STBG-0244-00(005) / 108999301 in Pike County.					Dickerson & Bowen, Inc.	Barriere Construction Company, LLC	A J Construction, Inc.
		MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $4,152,222.30			$4,288,920.76	$4,329,513.70	$4,443,073.71
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	201-D001	Random Clearing	391.000	STA	1,137.86	1,100.00	1,075.00
0020	202-B006	Removal of Asphalt Paved Shoulders, All Depths	241.000	SY	104.78	21.00	104.07
0030	202-B007	Removal of Asphalt Pavement, All Depths	554.000	SY	68.80	23.00	65.00
0040	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	636.000	LF	3.27	3.75	3.25
0050	202-B240	Removal of Traffic Stripe	3,050.000	LF	5.29	5.25	5.00
0060	203-G002	Excess Excavation, LVM, AH	162.000	CY	26.46	79.00	25.00
0070	209-A005	Geotextile Stabilization, Type V, Non-Woven	901.000	SY	9.16	10.00	10.00
0080	304-A008	Granular Material, LVM, Class 6, Group D	2,226.000	CY	46.38	34.00	49.12
0090	406-D001	Fine Milling of Bituminous Pavement, All Depths	32,944.000	SY	6.26	3.25	4.63
0100	423-A001	Rumble Strips, Ground In	15.000	MI	926.72	310.00	300.00
0110	503-C010	Saw Cut, Full Depth	583.000	LF	11.62	11.00	11.00
0120	606-B002	Guard Rail, Class A, Type 1, 'W' Beam	350.000	LF	29.69	28.00	29.49
0130	606-D019	Guard Rail, Bridge End Section, Type H	4.000	EA	2,936.27	2,775.00	2,916.40
0140	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	3,639.69	3,600.00	3,615.06
0150	606-E007	Guard Rail, Terminal End Section, Non-Flared	2.000	EA	4,148.67	3,900.00	4,120.59
0160	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0170	619-A1001	Temporary Traffic Stripe, Continuous White	20.000	MI	1,271.24	1,300.00	1,200.00
0180	619-A2001	Temporary Traffic Stripe, Continuous Yellow	16.000	MI	1,271.24	1,300.00	1,200.00
0190	619-A3001	Temporary Traffic Stripe, Skip White	1.000	MI	1,271.24	1,300.00	1,200.00
0200	619-A4002	Temporary Traffic Stripe, Skip Yellow	3.000	MI	1,271.24	1,300.00	1,200.00
0210	619-A5001	Temporary Traffic Stripe, Detail	21,245.000	LF	0.53	0.10	0.05
0220	619-A6001	Temporary Traffic Stripe, Legend	288.000	SF	1.06	1.10	1.00
0230	619-A6002	Temporary Traffic Stripe, Legend	4,048.000	LF	0.53	0.75	0.50
0240	620-A001	Mobilization	1.000	LS	261,000.00	425,000.00	406,111.82
0250	630-F006	Delineators, Guard Rail, White	42.000	EA	47.05	47.00	46.72
0260	630-F007	Delineators, Guard Rail, Yellow	18.000	EA	47.05	43.00	46.72

Overlay approximately 7 miles of MS 48 from SR 24 to Magnolia Progress Road, known as Federal Aid Project No. STBG-0244-00(005) / 108999301 in Pike County.					Dickerson & Bowen, Inc.	Barriere Construction Company, LLC	A J Construction, Inc.
		MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $4,152,222.30			$4,288,920.76	$4,329,513.70	$4,443,073.71
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0270	907-403-A006	19-mm, ST, Asphalt Pavement	183.000	TON	172.55	160.50	194.83
0280	907-403-A015	9.5-mm, ST, Asphalt Pavement	11,011.000	TON	131.15	133.50	131.70
0290	907-403-B012	9.5-mm, ST, Asphalt Pavement, Leveling	1,993.000	TON	205.50	194.00	191.13
0300	907-407-A001	Asphalt for Tack Coat	13,095.000	GAL	3.90	4.75	3.90
0310	907-414-A001	Scrub Seal	68,616.000	SY	3.33	4.15	4.00
0320	907-618-A001	Maintenance of Traffic	1.000	LS	316,000.00	338,000.00	404,814.71
0330	907-619-B001	Temporary Portable Rumble Strips	132.000	LF	166.22	106.50	103.46
0340	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White	1.000	MI	5,296.84	5,200.00	5,000.00
0350	907-626-B006	6" Thermoplastic Traffic Stripe, Continuous White	14.000	MI	10,063.99	9,600.00	9,500.00
0360	907-626-D005	6" Thermoplastic Traffic Stripe, Skip Yellow	1.000	MI	5,084.97	4,900.00	4,800.00
0370	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow	13.000	MI	9,852.12	9,500.00	9,300.00
0380	907-626-G003	Thermoplastic Detail Stripe, Blue-ADA	75.000	LF	15.89	15.50	15.00
0390	907-626-G004	Thermoplastic Detail Stripe, White	8,282.000	LF	3.49	3.50	3.30
0400	907-626-G005	Thermoplastic Detail Stripe, Yellow	12,963.000	LF	3.44	3.50	3.25
0410	907-626-H001	Thermoplastic Legend, Blue-ADA Handicap Symbol	2.000	EA	1,059.37	1,100.00	1,000.00
0420	907-626-H009	Thermoplastic Legend, White	288.000	SF	31.78	31.00	30.00
0430	907-626-H010	Thermoplastic Legend, White	4,498.000	LF	10.59	10.50	10.00
0440	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	608.000	EA	15.89	15.50	15.00
0450	907-627-K001	Red-Clear Reflective High Performance Raised Markers	93.000	EA	15.89	15.50	15.00
0460	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	1,444.000	EA	15.89	15.50	15.00
0470	907-627-P001	Two-Way Blue Reflective High Performance Raised Markers	8.000	EA	26.48	26.00	25.00
0480	907-632-A001	Solid State Traffic Cabinet Assembly, Type I Cabinet, Type 1 Controller	1.000	EA	15,162.60	16,000.00	17,759.78
0490	907-632-G001	Malfunction Management Unit	1.000	EA	2,021.68	2,000.00	2,006.40
0500	907-643-A005	Video Vehicle Detection Sensor, Type 1B	1.000	EA	3,234.69	3,500.00	3,814.25
0510	907-643-B001	Video Vehicle Detection Cable	65.000	LF	5.05	5.15	2.09
0520	907-643-C002	Video Vehicle Detection Processor, Type 1	1.000	EA	20,216.80	21,000.00	22,984.78

Overlay approximately 7 miles of MS 48 from SR 24 to Magnolia Progress Road, known as Federal Aid Project No. STBG-0244-00(005) / 108999301 in Pike County.					Dickerson & Bowen, Inc.	Barriere Construction Company, LLC	A J Construction, Inc.
		MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $4,152,222.30			$4,288,920.76	$4,329,513.70	$4,443,073.71
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0530	907-650-A004	On Street Video Equipment, PTZ Type, Signal Monitoring	1.000	EA	2,223.85	2,300.00	3,338.78
0540	907-659-A001	Traffic Management Center Modifications	1.000	LS	3,032.52	3,100.00	4,488.28
0550	907-663-C002	SD-WAN Router	1.000	EA	6,570.46	7,000.00	7,759.13
0560	907-899-A001	Railway-Highway Provisions	1.000	LS	12,500.00	13,000.00	26,125.00
0570	304-F001	3/4" and Down Crushed Stone Base	279.000	TON			
0580	304-F002	Size 610 Crushed Stone Base	279.000	TON			
0590	304-F003	Size 825B Crushed Stone Base	279.000	TON	111.45	110.00	115.00