| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 0010 | 201-B001 | Clearing and Grubbing | 15.000 | ACRE | 26,575.00 | 21,500.00 | 14,374.25 |
| 0020 | 201-D001 | Random Clearing | 785.000 | STA | 1,715.00 | 1,800.00 | 593.72 |
| 0030 | 202-B007 | Removal of Asphalt Pavement, All Depths | 18,648.000 | SY | 24.15 | 37.00 | 10.19 |
| 0040 | 202-B029 | Removal of Bridge End Pavement | 123.000 | SY | 141.25 | 185.00 | 272.29 |
| 0050 | 202-B039 | Removal of Cable Barrier | 4,113.000 | LF | 17.25 | 17.00 | 20.00 |
| 0060 | 202-B040 | Removal of Cable Barrier Terminal Section | 8.000 | EA | 8,275.00 | 2,320.00 | 1,648.22 |
| 0070 | 202-B063 | Removal of Concrete Paved Ditch | 2,895.000 | SY | 42.75 | 22.00 | 14.93 |
| 0080 | 202-B069 | Removal of Concrete Pavement w/ Variable Depth Overlay | 1,190.000 | SY | 351.75 | 335.00 | 406.23 |
| 0090 | 202-B087 | Removal of Continuously Reinforced Concrete Pavement, All Depths | 860.000 | SY | 351.75 | 335.00 | 406.23 |
| 0100 | 202-B088 | Removal of Curb & Gutter, All Types | 60.000 | LF | 28.75 | 45.00 | 40.88 |
| 0110 | 202-B129 | Removal of Flared End Section, All Sizes | 5.000 | EA | 345.00 | 500.00 | 1,257.99 |
| 0120 | 202-B135 | Removal of Guard Post | 184.000 | EA | 35.00 | 35.00 | 39.68 |
| 0130 | 202-B158 | Removal of Guard Rail, Including Rails, Posts and Terminal Ends | 22,938.000 | LF | 4.50 | 4.25 | 5.00 |
| 0140 | 202-B162 | Removal of Impact Attenuator | 5.000 | EA | 2,115.00 | 2,000.00 | 2,349.88 |
| 0150 | 202-B165 | Removal of Inlets, All Sizes | 1.000 | EA | 1,295.00 | 2,560.00 | 1,766.40 |
| 0160 | 202-B172 | Removal of Legend, All Types | 77.000 | SF | 6.50 | 6.25 | 12.50 |
| 0170 | 202-B191 | Removal of Pipe, 8" And Above | 607.000 | LF | 30.00 | 115.00 | 31.09 |
| 0180 | 202-B208 | Removal of Riprap | 146.000 | SY | 120.00 | 70.00 | 79.18 |
| 0190 | 202-B215 | Removal of Sign Including Post & Footing | 6.000 | EA | 165.00 | 160.00 | 352.96 |
| 0200 | 202-B241 | Removal of Traffic Stripe | 25.000 | MI | 12,850.00 | 12,200.00 | 14,849.23 |
| 0210 | 202-B251 | Removal of Underground Electric Wire , AWG 6, 3 Conductor | 1,175.000 | LF | 1.05 | 1.10 | 1.25 |
| 0220 | 203-A001 | Unclassified Excavation, FM, AH | 11,220.000 | CY | 20.45 | 40.00 | 30.78 |
| 0230 | 203-EX020 | Borrow Excavation, AH, FME, Class B9 | 20,712.000 | CY | 24.75 | 40.00 | 32.11 |
| 0240 | 203-G001 | Excess Excavation, FM, AH | 24,752.000 | CY | 23.50 | 25.00 | 13.17 |
| 0250 | 203-I002 | Site Grading | 1,600.000 | SY | 64.50 | 70.00 | 21.50 |
| 0260 | 206-A001 | Structure Excavation | 291.000 | CY | 23.50 | 100.00 | 27.06 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 0270 | 206-B001 | Select Material for Undercuts, Contractor Furnished, FM | 8.000 | CY | 271.50 | 185.00 | 142.62 |
| 0280 | 209-A005 | Geotextile Stabilization, Type V, Non-Woven | 33,072.000 | SY | 5.25 | 6.00 | 3.25 |
| 0290 | 211-B001 | Topsoil for Slope Treatment, Contractor Furnished | 5,274.000 | CY | 24.75 | 1.00 | 9.00 |
| 0300 | 213-C001 | Superphosphate | 10.000 | TON | 1,350.00 | 1,550.00 | 937.45 |
| 0310 | 216-A001 | Solid Sodding | 1,591.000 | SY | 6.75 | 8.25 | 9.38 |
| 0320 | 219-A001 | Watering | 25.000 | KGAL | 20.00 | 20.00 | 20.00 |
| 0330 | 220-A001 | Insect Pest Control | 16.000 | ACRE | 30.00 | 30.00 | 30.00 |
| 0340 | 221-A001 | Concrete Paved Ditch | 280.000 | CY | 1,295.00 | 1,235.00 | 1,499.92 |
| 0342 | 221-A002 | Concrete Paved Ditch, Cable Rail Vegetation Pad | 298.000 | CY | 725.00 | 690.00 | 837.46 |
| 0350 | 223-A001 | Mowing | 34.000 | ACRE | 70.00 | 70.00 | 70.00 |
| 0360 | 225-A001 | Grassing | 19.000 | ACRE | 905.00 | 1,550.00 | 3,124.84 |
| 0370 | 225-B001 | Agricultural Limestone | 47.000 | TON | 395.00 | 135.00 | 124.99 |
| 0380 | 225-C001 | Mulch, Vegetative Mulch | 37.000 | TON | 575.00 | 260.00 | 312.48 |
| 0390 | 226-A001 | Temporary Grassing | 19.000 | ACRE | 1,415.00 | 1,300.00 | 1,874.90 |
| 0400 | 237-A002 | Wattles, 20" | 1,455.000 | LF | 20.00 | 12.00 | 8.13 |
| 0410 | 245-A001 | Silt Dike | 1,020.000 | LF | 10.25 | 18.00 | 17.50 |
| 0412 | 304-D002 | Granular Material, Crushed Stone | 5,400.000 | TON | 98.65 | 140.00 | 109.41 |
| 0420 | 246-B001 | Rockbags | 2,272.000 | EA | 7.25 | 16.00 | 10.84 |
| 0430 | 249-A001 | Riprap for Erosion Control | 685.000 | TON | 165.00 | 155.00 | 97.47 |
| 0440 | 249-B001 | Remove and Reset Riprap | 260.000 | CY | 70.00 | 70.00 | 79.96 |
| 0460 | 406-D003 | Fine Milling of Bituminous Pavement, All Depths | 36,160.000 | TON | 52.50 | 50.00 | 60.31 |
| 0470 | 406-E002 | Fine Milling of Concrete Pavement, All Depths | 4,550.000 | SY | 24.75 | 25.00 | 28.31 |
| 0480 | 413-B001 | Cleaning and Sealing Joints | 3,318.000 | LF | 5.40 | 5.25 | 6.25 |
| 0490 | 413-D002 | Cleaning and Filling Joints | 271.000 | LF | 5.40 | 5.25 | 6.25 |
| 0500 | 423-A001 | Rumble Strips, Ground In | 23.000 | MI | 355.00 | 650.00 | 410.29 |
| 0510 | 501-D001 | Expansion Joints, With Dowels | 56.000 | LF | 10.85 | 10.50 | 12.50 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 0520 | 501-K001 | Transverse Grooving | 124.000 | SY | 5.50 | 5.25 | 6.31 |
| 0530 | 503-B001 | Saw Cut, Longitudinal Joints | 1,112.000 | LF | 21.65 | 25.00 | 25.00 |
| 0540 | 503-C004 | Saw Cut, 3-inch | 2,704.000 | LF | 1.70 | 2.00 | 2.50 |
| 0550 | 503-C010 | Saw Cut, Full Depth | 29,066.000 | LF | 10.25 | 10.00 | 9.55 |
| 0560 | 503-D001 | Concrete for Base Repair | 341.000 | CY | 108.25 | 115.00 | 124.99 |
| 0570 | 503-E002 | Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted | 1,542.000 | EA | 10.85 | 11.00 | 12.50 |
| 0580 | 602-A001 | Reinforcing Steel | 5,963.000 | LBS | 7.60 | 5.00 | 7.27 |
| 0590 | 603-CA011 | 18" Reinforced Concrete Pipe, Class III | 364.000 | LF | 100.00 | 215.00 | 86.67 |
| 0600 | 603-CA013 | 18" Reinforced Concrete Pipe, Class IV | 160.000 | LF | 110.00 | 250.00 | 90.42 |
| 0610 | 603-CA026 | 24" Reinforced Concrete Pipe, Class III | 88.000 | LF | 125.00 | 230.00 | 147.27 |
| 0620 | 603-CB003 | 18" Reinforced Concrete End Section | 5.000 | EA | 925.00 | 2,700.00 | 2,490.00 |
| 0630 | 603-CB004 | 24" Reinforced Concrete End Section | 2.000 | EA | 1,200.00 | 2,900.00 | 2,677.50 |
| 0640 | 603-CE002 | 22" x 13" Concrete Arch Pipe, Class A III | 584.000 | LF | 115.00 | 200.00 | 127.80 |
| 0650 | 603-PE003 | 18" Corrugated Polyethylene Pipe | 33.000 | LF | 125.00 | 210.00 | 80.19 |
| 0660 | 604-A001 | Castings | 79.000 | LBS | 5.50 | 11.00 | 12.17 |
| 0670 | 606-B001 | Guard Rail, Class A, Type 1 | 18,550.000 | LF | 33.25 | 31.50 | 38.19 |
| 0680 | 606-C003 | Guard Rail, Cable Anchor, Type 1 | 18.000 | EA | 2,000.00 | 2,000.00 | 2,312.38 |
| 0690 | 606-D001 | Guard Rail, Bridge End Section | 28.000 | EA | 3,325.00 | 3,145.00 | 3,687.31 |
| 0700 | 606-D022 | Guard Rail, Bridge End Section, Type I | 31.000 | EA | 3,775.00 | 3,600.00 | 4,187.28 |
| 0710 | 606-E005 | Guard Rail, Terminal End Section, Flared | 66.000 | EA | 3,885.00 | 3,700.00 | 4,312.28 |
| 0720 | 606-E007 | Guard Rail, Terminal End Section, Non-Flared | 11.000 | EA | 4,335.00 | 4,100.00 | 4,812.25 |
| 0730 | 609-B001 | Concrete Curb, Doweled | 20.000 | LF | 80.00 | 80.00 | 93.75 |
| 0740 | 609-D012 | Combination Concrete Curb and Gutter Type 3A Modified | 40.000 | LF | 80.00 | 80.00 | 93.75 |
| 0750 | 610-A001 | Cable Barrier | 9,340.000 | LF | 41.10 | 40.00 | 47.50 |
| 0760 | 610-B001 | Cable Barrier Terminal Section | 16.000 | EA | 5,950.00 | 5,700.00 | 6,874.64 |
| 0770 | 612-B001 | Flowable Fill, Non-Excavatable | 34.000 | CY | 415.00 | 310.00 | 570.29 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 0780 | 615-A005 | Concrete Pier Protection Barrier, 32" | 592.000 | LF | 930.00 | 1,000.00 | 1,164.94 |
| 0790 | 615-A006 | Concrete Pier Protection Barrier, 42" | 1,299.000 | LF | 930.00 | 1,000.00 | 1,164.94 |
| 0800 | 615-A007 | Concrete Pier Protection Barrier, 54" | 487.000 | LF | 930.00 | 1,000.00 | 1,164.94 |
| 0810 | 615-B001 | Precast Concrete Median Barrier (Permanent) | 760.000 | LF | 98.50 | 150.00 | 137.28 |
| 0820 | 616-A004 | Concrete Median and/or Island Pavement, 4-inch | 67.000 | SY | 135.00 | 130.00 | 156.24 |
| 0830 | 619-A1001 | Temporary Traffic Stripe, Continuous White | 72.000 | MI | 1,085.00 | 1,050.00 | 1,249.94 |
| 0840 | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow | 75.000 | MI | 1,085.00 | 1,050.00 | 1,249.94 |
| 0850 | 619-A3001 | Temporary Traffic Stripe, Skip White | 34.000 | MI | 1,085.00 | 1,050.00 | 1,249.94 |
| 0860 | 619-A4001 | Temporary Traffic Stripe, Skip Yellow | 1,900.000 | LF | 0.25 | 0.20 | 0.25 |
| 0870 | 619-A5001 | Temporary Traffic Stripe, Detail | 147,768.000 | LF | 0.05 | 0.05 | 0.06 |
| 0880 | 619-A6001 | Temporary Traffic Stripe, Legend | 6,804.000 | SF | 0.50 | 0.75 | 0.63 |
| 0890 | 619-A6002 | Temporary Traffic Stripe, Legend | 1,538.000 | LF | 0.50 | 0.75 | 0.63 |
| 0900 | 619-C6001 | Red-Clear Reflective High Performance Raised Marker | 1,658.000 | EA | 12.95 | 15.00 | 15.00 |
| 0910 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 1,387.000 | EA | 12.95 | 15.00 | 15.00 |
| 0920 | 619-C8001 | One-Way Clear Reflective High Performance Raised Marker | 116.000 | EA | 12.95 | 15.00 | 15.00 |
| 0930 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 503.000 | SF | 13.50 | 15.00 | 12.50 |
| 0940 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 1,819.000 | SF | 13.50 | 15.00 | 12.50 |
| 0950 | 619-F1001 | Concrete Median Barrier, Precast | 1,708.000 | LF | 29.15 | 65.00 | 97.35 |
| 0960 | 619-F1002 | Portable Median Barrier | 740.000 | LF | 69.85 | 50.00 | 251.00 |
| 0970 | 619-F2001 | Remove and Reset Concrete Median Barrier, Precast | 590.000 | LF | 10.85 | 50.00 | 32.74 |
| 0980 | 619-G4001 | Barricades, Type III, Double Faced | 12.000 | LF | 31.75 | 30.00 | 27.50 |
| 0990 | 619-G4005 | Barricades, Type III, Single Faced | 348.000 | LF | 29.50 | 30.00 | 27.50 |
| 1000 | 619-G5001 | Free Standing Plastic Drums | 91.000 | EA | 50.00 | 50.00 | 52.50 |
| 1010 | 619-G7001 | Warning Lights, Type "B" | 37.000 | EA | 170.00 | 160.00 | 31.25 |
| 1020 | 619-G8001 | Warning Lights, Type "C" | 216.000 | EA | 65.75 | 60.00 | 31.25 |
| 1030 | 619-H1001 | Traffic Signals | 1.000 | LS | 78,250.00 | 74,000.00 | 79,995.84 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 1040 | 619-J1003 | Impact Attenuator, 50 MPH | 3.000 | EA | 7,250.00 | 7,000.00 | 8,062.08 |
| 1050 | 619-L001 | Glare Paddles | 295.000 | LF | 34.00 | 31.00 | 35.00 |
| 1060 | 620-A001 | Mobilization | 1.000 | LS | 4,474,740.00 | 4,296,000.00 | 5,745,100.00 |
| 1070 | 629-A001 | Vehicular Impact Attenuator, 40 MPH | 2.000 | EA | 51,250.00 | 50,000.00 | 56,872.05 |
| 1080 | 629-A004 | Vehicular Impact Attenuator, 60 MPH | 6.000 | EA | 51,850.00 | 50,000.00 | 57,497.01 |
| 1090 | 629-B001 | Median Barrier End Section | 1.000 | EA | 21,650.00 | 21,000.00 | 24,998.70 |
| 1100 | 630-A003 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 51.000 | SF | 27.00 | 26.00 | 30.00 |
| 1110 | 630-B002 | Interstate Directional Signs, Bolted Extruded Aluminum Panels, Ground Mounted | 978.000 | SF | 45.00 | 50.00 | 50.00 |
| 1120 | 630-D003 | Structural Steel Beams, W10 x 22 | 59.000 | LF | 195.00 | 190.00 | 218.74 |
| 1130 | 630-D008 | Structural Steel Beams, W6 x 9 | 38.000 | LF | 100.00 | 95.00 | 109.99 |
| 1140 | 630-D010 | Structural Steel Beams, W8 x 21 | 201.000 | LF | 145.00 | 140.00 | 159.99 |
| 1150 | 630-E001 | Structural Steel Angles & Bars, 3 1/2" x 3 1/2" x 1/4" Angles | 119.000 | LBS | 11.25 | 11.00 | 12.50 |
| 1160 | 630-E002 | Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles | 36.000 | LBS | 11.25 | 11.00 | 12.50 |
| 1170 | 630-E003 | Structural Steel Angles & Bars, 4" x 4" x 5/16" Angles | 283.000 | LBS | 15.00 | 14.00 | 15.63 |
| 1180 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 60.000 | LBS | 15.00 | 14.00 | 15.63 |
| 1190 | 630-F006 | Delineators, Guard Rail, White | 443.000 | EA | 55.00 | 55.00 | 59.38 |
| 1200 | 630-F007 | Delineators, Guard Rail, Yellow | 304.000 | EA | 55.00 | 55.00 | 59.38 |
| 1210 | 630-K003 | Welded & Seamless Steel Pipe Posts, 4" | 60.000 | LF | 120.00 | 125.00 | 131.24 |
| 1220 | 647-A001 | Removal of Existing Traffic Signal Equipment | 1.000 | LS | 435.00 | 500.00 | 499.97 |
| 1230 | 682-A028 | Underground Branch Circuit, AWG 4, 3 Conductor | 15.000 | LF | 80.00 | 80.00 | 93.75 |
| 1240 | 682-A034 | Underground Branch Circuit, AWG 6, 3 Conductor | 1,220.000 | LF | 20.00 | 25.00 | 23.75 |
| 1250 | 682-E002 | Underground Junction Box | 6.000 | EA | 1,245.00 | 1,200.00 | 1,437.43 |
| 1260 | 682-E003 | Underground Junction Box With Concrete Pad | 3.000 | EA | 1,245.00 | 1,200.00 | 1,437.43 |
| 1270 | 684-A004 | Pole Foundation, 30" Diameter | 9.000 | CY | 1,675.00 | 1,600.00 | 1,937.40 |
| 1280 | 684-A007 | Pole Foundation, 48" Diameter | 24.000 | CY | 2,595.00 | 2,500.00 | 2,999.84 |
| 1290 | 686-A001 | Relocation of Existing Lighting Assemblies (High Mast, Type 100-5-S) | 2.000 | EA | 7,150.00 | 12,500.00 | 8,249.57 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 1300 | 686-A001 | Relocation of Existing Lighting Assemblies (Low Mast, Type 50-1-8-250) | 2.000 | EA | 1,075.00 | 2,500.00 | 1,249.94 |
| 1310 | 686-A001 | Relocation of Existing Lighting Assemblies (Low Mast, Type 50-1-8-400) | 1.000 | EA | 1,075.00 | 3,600.00 | 1,249.94 |
| 1320 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 399,750.00 | 340,000.00 | 500,000.00 |
| 1330 | 815-A007 | Loose Riprap, Size 300 | 482.000 | TON | 165.00 | 155.00 | 101.67 |
| 1340 | 815-E001 | Geotextile under Riprap | 1,144.000 | SY | 2.75 | 6.00 | 6.74 |
| 1350 | 815-F002 | Sediment Control Stone | 20.000 | TON | 115.00 | 150.00 | 126.55 |
| 1360 | 907-234-A001 | Temporary Silt Fence | 20,950.000 | LF | 3.00 | 4.00 | 5.00 |
| 1370 | 907-234-D001 | Inlet Siltation Guard | 4.000 | EA | 550.00 | 780.00 | 812.46 |
| 1380 | 907-403-A001 | 12.5-mm, HT, Asphalt Pavement | 3,638.000 | TON | 199.00 | 205.00 | 248.74 |
| 1390 | 907-403-A003 | 12.5-mm, ST, Asphalt Pavement | 652.000 | TON | 226.00 | 235.00 | 282.49 |
| 1400 | 907-403-A004 | 19-mm, HT, Asphalt Pavement | 4,204.000 | TON | 176.55 | 185.00 | 219.99 |
| 1410 | 907-403-A006 | 19-mm, ST, Asphalt Pavement | 1,800.000 | TON | 192.00 | 200.00 | 239.99 |
| 1420 | 907-403-A013 | 9.5-mm, HT, Asphalt Pavement | 11,518.000 | TON | 173.00 | 180.00 | 216.24 |
| 1430 | 907-403-A015 | 9.5-mm, ST, Asphalt Pavement | 7,914.000 | TON | 224.00 | 235.00 | 279.99 |
| 1440 | 907-403-S001 | Joint Sealant | 25.000 | MI | 5,600.00 | 5,800.00 | 6,999.64 |
| 1450 | 907-405-A001 | Stone Matrix Asphalt, 9.5 mm Mixture | 18,055.000 | TON | 203.00 | 210.00 | 253.74 |
| 1460 | 907-405-A002 | Stone Matrix Asphalt, 12.5 mm Mixture | 918.000 | TON | 301.00 | 310.00 | 376.23 |
| 1470 | 907-407-A001 | Asphalt for Tack Coat | 37,955.000 | GAL | 3.85 | 4.00 | 4.76 |
| 1480 | 907-413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 1,895.000 | LF | 10.85 | 11.00 | 12.50 |
| 1490 | 907-502-A001 | Reinforced Cement Concrete Bridge End Pavement | 124.000 | SY | 650.00 | 620.00 | 749.96 |
| 1500 | 907-503-A001 | 8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish | 1,287.000 | SY | 1,025.00 | 1,000.00 | 1,177.44 |
| 1510 | 907-503-A002 | 8" and Variable Jointed Concrete Pavement | 763.000 | SY | 1,025.00 | 1,000.00 | 1,177.44 |
| 1520 | 907-601-A001 | Class "B" Structural Concrete | 18.000 | CY | 2,595.00 | 7,500.00 | 2,220.40 |
| 1530 | 907-601-B001 | Class "B" Structural Concrete, Minor Structures | 24.000 | CY | 2,245.00 | 2,500.00 | 2,409.20 |
| 1540 | 907-609-F002 | Prefabricated Curb | 450.000 | LF | 90.00 | 90.00 | 106.24 |
| 1550 | 907-618-A001 | Maintenance of Traffic | 1.000 | LS | 3,210,000.00 | 1,328,000.00 | 3,000,000.00 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 1560 | 907-619-E3001 | Changeable Message Sign | 7.000 | EA | 14,500.00 | 13,500.00 | 7,812.09 |
| 1570 | 907-626-A010 | 6" Thermoplastic Traffic Stripe, Skip White | 17.000 | MI | 4,870.00 | 4,700.00 | 5,624.71 |
| 1580 | 907-626-B006 | 6" Thermoplastic Traffic Stripe, Continuous White | 35.000 | MI | 10,250.00 | 9,800.00 | 11,874.38 |
| 1590 | 907-626-D006 | 6" Thermoplastic Traffic Stripe, Skip Yellow | 950.000 | LF | 2.15 | 2.50 | 2.50 |
| 1600 | 907-626-E005 | 6" Thermoplastic Traffic Stripe, Continuous Yellow | 36.000 | MI | 10,050.00 | 10,000.00 | 11,624.40 |
| 1610 | 907-626-G004 | Thermoplastic Detail Stripe, White | 58,002.000 | LF | 3.25 | 3.25 | 3.75 |
| 1620 | 907-626-G005 | Thermoplastic Detail Stripe, Yellow | 15,901.000 | LF | 3.25 | 3.25 | 3.75 |
| 1630 | 907-626-H009 | Thermoplastic Legend, White | 3,442.000 | SF | 16.25 | 16.00 | 18.75 |
| 1640 | 907-626-H010 | Thermoplastic Legend, White | 769.000 | LF | 9.25 | 9.00 | 10.63 |
| 1650 | 907-627-J001 | Two-Way Clear Reflective High Performance Raised Markers | 158.000 | EA | 12.95 | 15.00 | 15.00 |
| 1660 | 907-627-K001 | Red-Clear Reflective High Performance Raised Markers | 1,560.000 | EA | 12.95 | 15.00 | 15.00 |
| 1670 | 907-627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 1,217.000 | EA | 12.95 | 15.00 | 15.00 |
| 1680 | 907-632-D001 | Solid State Traffic Actuated Controller, Type 1 | 5.000 | EA | 6,500.00 | 6,200.00 | 7,499.61 |
| 1690 | 907-634-B001 | Traffic Signal Equipment Pole Shaft Extension, 10' | 1.000 | EA | 1,625.00 | 1,550.00 | 1,874.90 |
| 1700 | 907-634-F002 | Detector Pole with Foundation, 35' Pole | 1.000 | EA | 28,150.00 | 26,750.00 | 32,498.31 |
| 1710 | 907-634-F003 | Detector Pole with Foundation, 50' Pole | 1.000 | EA | 30,250.00 | 28,800.00 | 34,998.18 |
| 1720 | 907-643-A005 | Video Vehicle Detection Sensor, Type 1B | 5.000 | EA | 3,750.00 | 3,600.00 | 4,374.77 |
| 1730 | 907-643-B001 | Video Vehicle Detection Cable | 636.000 | LF | 3.25 | 3.00 | 3.75 |
| 1740 | 907-643-C002 | Video Vehicle Detection Processor, Type 1 | 5.000 | EA | 24,800.00 | 25,000.00 | 28,748.51 |
| 1750 | 907-650-A002 | On Street Video Equipment, Fixed Type | 1.000 | EA | 3,750.00 | 3,700.00 | 4,374.77 |
| 1760 | 907-650-A004 | On Street Video Equipment, PTZ Type, Signal Monitoring | 6.000 | EA | 2,705.00 | 2,600.00 | 3,124.84 |
| 1770 | 907-659-A001 | Traffic Management Center Modifications | 1.000 | LS | 3,515.00 | 3,500.00 | 4,062.29 |
| 1780 | 907-660-B001 | Cabinet Modifications | 7.000 | EA | 55.00 | 100.00 | 62.50 |
| 1790 | 907-662-C001 | Radio Interconnect, Signal Control Repeater | 2.000 | EA | 9,750.00 | 9,500.00 | 11,249.42 |
| 1800 | 907-662-D002 | Radio Interconnect, Broadband, Short Range | 10.000 | EA | 6,500.00 | 6,500.00 | 7,499.61 |
| 1810 | 907-663-A001 | Network Switch, Type A | 6.000 | EA | 1,050.00 | 1,100.00 | 1,249.94 |

| Mill & Overlay approximately 5.8 miles of I-20 from the Mississippi River Bridge to 0.65 miles east of the MS 27/US 61 Overpass and Bridge Repair over Old Hwy 27 & KCS RR (Bridge Nos. 4.5A & 4.5B), known as Federal Aid Project Nos. IM-0020-01(286) / 109482301 & NHPP-0020-01(284) / 109684301 in Warren County. | | | | | Hemphill Construction Company, Inc. | Key, LLC | Century Construction Group, Inc. |
|---|---|---|---|---|---|---|---|
| | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $29,777,062.83 | | | $41,811,513.00 | $42,657,141.40 | $45,917,659.66 |
| Ref# | Item | Item Description | Item Qnty | Units | 1 | 2 | 3 |
| 1820 | 907-899-A001 | Railway-Highway Provisions | 1.000 | LS | 317,500.00 | 105,000.00 | 200,000.00 |
| 1830 | 304-F001 | 3/4" and Down Crushed Stone Base | 28,173.000 | TON | | | |
| 1840 | 304-F002 | Size 610 Crushed Stone Base | 28,173.000 | TON | | | 84.68 |
| 1850 | 304-F003 | Size 825B Crushed Stone Base | 28,173.000 | TON | 109.00 | 140.00 | |
| 1860 | 304-D004 | Granular Material, Size 57 | 150.000 | TON | 127.00 | 100.00 | 84.12 |
| 1870 | 805-A001 | Reinforcement | 745.000 | LBS | 2.50 | 7.00 | 5.13 |
| 1880 | 813-A002 | Concrete Railing, 32" | 94.000 | LF | 350.00 | 415.00 | 406.23 |
| 1890 | 907-420-B001 | Deep Injection Undersealing | 2,500.000 | LBS | 7.95 | 7.50 | 6.88 |
| 1900 | 907-808-A002 | Joint Repair | 1,435.000 | LF | 39.65 | 11.00 | 101.22 |
| 1910 | 907-822-B009 | 3 3/4" Reinforced Elastomeric Molded Rubber Expansion Joint | 82.000 | LF | 2,050.00 | 3,775.00 | 2,249.88 |
| 1920 | 907-822-B012 | 4 1/2" Reinforced Elastomeric Molded Rubber Expansion Joint | 70.000 | LF | 2,050.00 | 4,000.00 | 2,249.88 |
| 1930 | 907-822-B013 | 5" Reinforced Elastomeric Molded Rubber Expansion Joint | 84.000 | LF | 3,175.00 | 5,200.00 | 3,499.82 |
| 1940 | 907-823-A001 | Preformed Joint Seal, Type I | 355.000 | LF | 55.00 | 55.00 | 62.50 |
| 1950 | 907-823-A003 | Preformed Joint Seal, Type III | 124.000 | LF | 70.00 | 67.00 | 81.25 |
| 1960 | 907-823-B001 | Saw Cut, Type I | 295.000 | LF | 6.50 | 6.25 | 7.50 |
| 1970 | 907-823-B003 | Saw Cut, Type III | 247.000 | LF | 7.50 | 7.25 | 8.75 |
| 1980 | 907-824-A003 | General Epoxy Repair | 253.000 | SF | 465.00 | 1,400.00 | 417.78 |
| 1990 | 907-824-C001 | Cap Cleaning | 11.000 | EA | 1,785.00 | 2,500.00 | 1,577.92 |
| 2000 | 907-824-D001 | Bearing Replacements | 40.000 | EA | 4,965.00 | 7,500.00 | 10,000.00 |
| 2008 | 907-824-PP003 | Bridge Repair, Removal of Bridge Deck, Per Plans | 474.000 | SF | 110.00 | 250.00 | 302.86 |
| 2010 | 907-824-PP008 | Bridge Repair, Class 2, Spray Finish | 488.000 | LF | 28.25 | 20.00 | 53.02 |
| 2020 | 907-824-PP008 | Bridge Repair, Remove Bridge Railing | 94.000 | LF | 230.00 | 250.00 | 113.21 |
| 2030 | 907-824-PP008 | Bridge Repair, Remove End Bent Endwall | 73.000 | LF | 375.00 | 950.00 | 987.75 |
| 2040 | 907-824-PP008 | Bridge Repair, Replace End Bent Endwall | 73.000 | LF | 1,150.00 | 1,000.00 | 1,148.04 |
| 2050 | 907-828-A001 | Hybrid Polymer Concrete Overlay | 39.000 | CY | 9,525.00 | 8,700.00 | 11,436.40 |