Proposal & Plan Sales Will Begin on November 2, 2026

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Notice to Contractors

Letting Date For November - November 24, 2026

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

LETTING DATE FOR NOVEMBER - Tuesday, November 24, 2026

Bids will be opened publicly in the sixth floor conference room of the MDOT Administration Building, 401 North West Street, Jackson, MS at 10:00 A.M. local time.

A Bidders List is available online at mdot.ms.gov

PROPOSAL AND PLAN SALES WILL BEGIN ON NOVEMBER 2, 2026

Proposals must be purchased online at:
https://shop.mdot.ms.gov
For Information Please Contact:
Contract Administration Division
Jackson, MS
Telephone: (601) 359-7700

Plans must be purchased online at:
https://shop.mdot.ms.gov
For Information Please Contact:
MDOT Plans Print Shop
Jackson, MS
Telephone: (601) 359-7460
e-mail: plans@mdot.state.ms.us

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock A.M., Tuesday, November 24, 2026; from the Bid Express Service and shortly thereafter, bids will be publicly read in the Sixth Floor Conference Room of the Mississippi Department of Transportation Administration Building, Jackson, Mississippi.

* No plans except Standard Drawings

LIST OF CONTRACTS FOR NOVEMBER

	CALL	CONTRACT	COUNTY
*	01	STBG-0002-02(076)/108949301 & STBG-0002-02(076)/108949302 & STBG-0025-02(017)/108949303 & STBG-0025-02(017)/108949304 & STBG-0063-04(012)/109987301 & STBG-0063-04(013)/109988301	GREENE, WAYNE, GREENE, WAYNE, GREENE, WAYNE
	02	NHPP-0007-01(097)/108914301 & STBG-0007-01(109)/110038302	TISHOMINGO
	03	NHPP-0055-01(153)/110044301	LINCOLN
*	04	NHPP-0055-02(287)/110043301 & IM-0055-02(291)/110067301 & IM-0055-02(292)/110068301	MADISON
*	05	STBG-2170-00(028)/109986301	FORREST
*	06	STBG-9999-03(382)/1087813030 & STBG-9999-03(382)/1087813031 & STBG-9999-03(382)/1087813032	BOLIVAR, HOLMES, YAZOO
	07	STBG-9999-05(405)/109032301	MADISON
	09	BWO-1203-41(001)/503940301	LEE
*	10	MEP-2000-00(194)/310487301	DISTRICT 2
	11	BWO-2235-49(001)/503941301 & BWO-2236-60(001)/503941302 & BWO-2237-68(001)/503941303	MONTGOMERY, QUITMAN, TALLAHATCHIE

	12	BWO-3206-82(001)/503942301 & BWO-3207-75(001)/503942302 & BWO-3208-06(001)/503942303 & BWO-3209-76(001)/503942304 & BWO-3210-26(001)/503942305	YAZOO, WARREN, BOLIVAR, WASHINGTON, HOLMES
*	13	MEP-5000-00(252)/310489301	DISTRICT 5
	14	BWO-5250-62(001)/503943301 & BWO-5249-38(001)/503943302 & BWO-5248-45(001)/503943303	MADISON, LAUDERDALE, SCOTT
*	15	MEP-7000-79(394)/310491301	DISTRICT 7
	16	HSIP-7314-00(040)/109131301	HINDS

CALL No. 01

Overlay approximately 4.7 miles of SR 57 from Strange Street to the Wayne County Line, Overlay approximately 0.9 miles of SR 57 from the Greene County Line to US 45, Overlay approximately 0.2 miles of US 45 from the Alabama State Line to the Wayne County Line, Overlay approximately 2.9 miles of US 45 from the Greene County Line to 0.35 miles south of Eret Road, Mill & Overlay approximately 0.2 miles of MS 42 from the intersection of Old MS 57 (Main Street) in State Line to the Wayne County Line, & Overlay approximately 1.7 miles of MS 42 from the Greene County Line to the intersection of US 45 & MS 42 from US 45 to the Alabama State Line, known as Federal Aid Project Nos. STBG-0002-02(076) / 108949301, STBG-0002-02(076) / 108949302, STBG-0025-02(017) / 108949303, STBG-0025-02(017) / 108949304, STBG-0063-04(012) / 109987301 & STBG-0063-04(013) / 109988301 in Greene & Wayne Counties.

PROJECT COMPLETION: 106 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

142	Station	201-D001	Random Clearing
4,400	Square Yard	202-B006	Removal of Asphalt Paved Shoulders, All Depths
1,950	Linear Feet	202-B136	Removal of Guard Rail
4,474	Square Yard	202-B188	Removal of Pavement, All Types and Depths
3	Mile	202-B241	Removal of Traffic Stripe
21,212	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
55	Mile	423-A001	Rumble Strips, Ground In
2,001	Linear Feet	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post
10	Each	606-D001	Guard Rail, Bridge End Section
10	Each	606-E001	Guard Rail, Terminal End Section
6	Square Feet	618-B001	Additional Construction Signs
60	Mile	619-A1001	Temporary Traffic Stripe, Continuous White
64	Mile	619-A2001	Temporary Traffic Stripe, Continuous Yellow
49	Mile	619-A3001	Temporary Traffic Stripe, Skip White
66,132	Linear Feet	619-A5001	Temporary Traffic Stripe, Detail
2,517	Linear Feet	619-A6002	Temporary Traffic Stripe, Legend
1	Lump Sum	620-A001	Mobilization
49	Each	630-F006	Delineators, Guard Rail, White
54	Each	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
31	Each	630-G006	Type 3 Object Markers, OM-3R or OM-3L, 2 Markers Per Post, Post Mounted
2,412	Ton	907-403-A006	19-mm, ST, Asphalt Pavement

33,520	Ton	907-403-A014	9.5-mm, MT, Asphalt Pavement
54,069	Gallon	907-407-A001	Asphalt for Tack Coat
18,670	Ton	907-411-A001	Ultra Thin Asphalt Pavement
585	Gallon	907-428-D001	Bio-Based Fog Seal with Rejuvenator
6	Cubic Yard	907-601-B001	Class "B" Structural Concrete, Minor Structures
1	Lump Sum	907-618-A001	Maintenance of Traffic
66	Linear Feet	907-619-B001	Temporary Portable Rumble Strips
25	Mile	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White
29	Mile	907-626-C014	6" Thermoplastic Edge Stripe, Continuous White
7	Mile	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow
27	Mile	907-626-F005	6" Thermoplastic Edge Stripe, Continuous Yellow
18,524	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
36,711	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
631	Square Feet	907-626-H009	Thermoplastic Legend, White
683	Linear Feet	907-626-H010	Thermoplastic Legend, White
483	Each	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers
3,519	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
3,743	Each	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers
2,048	Each	907-627-M001	One-Way Clear Reflective High Performance Raised Markers
1,759	Each	907-627-N001	One-Way Yellow Reflective High Performance Raised Markers
			ALTERNATE GROUP AA NUMBER 1
10,590	Ton	304-F001	3/4" and Down Crushed Stone Base
			ALTERNATE GROUP AA NUMBER 2
10,590	Ton	304-F002	Size 610 Crushed Stone Base
			ALTERNATE GROUP AA NUMBER 3
10,590	Ton	304-F003	Size 825B Crushed Stone Base
			ALTERNATE GROUP BB NUMBER 1
2,747	Linear Feet	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
			ALTERNATE GROUP BB NUMBER 2
2,747	Linear Feet	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White

CALL No. 02

Concrete Repair (Seal & Overlay) approximately 5.9 miles of US 72 from the west end of SR 25 to the Alabama State Line & Bridge Repair on US 72 over MS 25 (Bridge Nos. 84.9A & 84.9B), known as Federal Aid Project Nos. NHPP-0007-01(097) / 108914301 & STBG-0007-01(109) / 110038302 in Tishomingo County.

PROJECT COMPLETION: 189 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Bridge Items

226	Linear Feet	202-B024	Removal of Bridge
24	Square Yard	202-B026	Removal of Bridge Deck
364	Square Yard	202-B029	Removal of Bridge End Pavement
318	Cubic Yard	612-A001	Flowable Fill, Excavatable
3,616	Square Feet	802-A001	Permanent Steel Sheet Piling
1,293	Pounds	805-A001	Reinforcement
2,668	Square Yard	907-202-B001	Removal of Bridge Deck, Hydrodemolition
6,000	Pounds	907-420-A001	Undersealing
374	Square Yard	907-502-A001	Reinforced Cement Concrete Bridge End Pavement
12	Cubic Yard	907-804-A002	Bridge Concrete, Class AA
148	Cubic Yard	907-804-O001	Bridge Deck Overlay Concrete
328	Linear Feet	907-808-A002	Joint Repair
168	Linear Feet	907-823-A003	Preformed Joint Seal, Type III
328	Linear Feet	907-823-B003	Saw Cut, Type III
8	Square Feet	907-824-A003	General Epoxy Repair
38	Square Feet	907-824-B003	FRP Wrap, Bi-directional
4	Each	907-824-C001	Cap Cleaning
24	Each	907-824-D002	Bearing Replacements, Prestressed Concrete Girder
1,264	Linear Feet	907-824-PP008	Bridge Repair, Class 2 Spray Finish, Per Plans

Roadway Items

4,560	Square Yard	202-B006	Removal of Asphalt Paved Shoulders, All Depths
4,560	Square Yard	202-B007	Removal of Asphalt Pavement, All Depths
5,336	Square Yard	202-B073	Removal of Concrete Pavement, All Depths
8,400	Linear Feet	202-B240	Removal of Traffic Stripe

400	Cubic Yard	203-G001	Excess Excavation, FM, AH
1,060	Square Yard	209-A009	Geotextile Stabilization, Type VII, Non-Woven
54	Square Yard	216-A001	Solid Sodding
1	Thousand Gallon	219-A001	Watering
7	Cubic Yard	221-A001	Concrete Paved Ditch
16,000	Cubic Yard	304-A002	Granular Material, LVM, Class 3, Group C
6,386	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
540	Square Yard	406-E002	Fine Milling of Concrete Pavement, All Depths
21	Mile	423-A001	Rumble Strips, Ground In
290	Linear Feet	503-C010	Saw Cut, Full Depth
1	Square Feet	618-B001	Additional Construction Signs
30	Mile	619-A1001	Temporary Traffic Stripe, Continuous White
3,350	Linear Feet	619-A1002	Temporary Traffic Stripe, Continuous White
5,640	Linear Feet	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape
32	Mile	619-A2001	Temporary Traffic Stripe, Continuous Yellow
3,350	Linear Feet	619-A2002	Temporary Traffic Stripe, Continuous Yellow
5,640	Linear Feet	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape
36	Mile	619-A3001	Temporary Traffic Stripe, Skip White
670	Linear Feet	619-A3002	Temporary Traffic Stripe, Skip White
55,000	Linear Feet	619-A5001	Temporary Traffic Stripe, Detail
50	Square Feet	619-A6001	Temporary Traffic Stripe, Legend
870	Linear Feet	619-A6002	Temporary Traffic Stripe, Legend
64	Square Feet	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More
2,140	Linear Feet	619-F1001	Concrete Median Barrier, Precast
2,140	Linear Feet	619-F2001	Remove and Reset Concrete Median Barrier, Precast
72	Linear Feet	619-G4001	Barricades, Type III, Double Faced
12	Linear Feet	619-G4005	Barricades, Type III, Single Faced
1	Lump Sum	620-A001	Mobilization
68	Each	630-F002	Delineators, Flexible Post Mounted, Crossover, Type I, Yellow
22	Each	630-F010	Delineators, Post Mounted, Double White

1	Each	630-F011	Delineators, Post Mounted, Double Yellow
20	Each	630-F012	Delineators, Post Mounted, Single White
7	Each	630-F013	Delineators, Post Mounted, Single Yellow
1,060	Square Yard	907-204-A003	Geogrid, Type II, Biaxial
5,322	Ton	907-403-A004	19-mm, HT, Asphalt Pavement
42,178	Ton	907-403-A013	9.5-mm, HT, Asphalt Pavement
39,207	Gallon	907-407-A001	Asphalt for Tack Coat
180,980	Gallon	907-410-A002	Asphalt for Surface Treatment, Grade CRS-2P
2,760	Cubic Yard	907-410-B001	Seal Aggregate Cover Material, Size 7, Limestone
2,300	Cubic Yard	907-410-B002	Seal Aggregate Cover Material, Size 89, Limestone
1	Lump Sum	907-618-A001	Maintenance of Traffic
2	Each	907-619-E3001	Changeable Message Sign
13	Mile	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White
11	Mile	907-626-B006	6" Thermoplastic Traffic Stripe, Continuous White
12	Mile	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow
30,500	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
25,000	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
50	Square Feet	907-626-H009	Thermoplastic Legend, White
1,200	Linear Feet	907-626-H010	Thermoplastic Legend, White
280	Each	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers
1,770	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
405	Each	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers
			ALTERNATE GROUP AA NUMBER 1
1,192	Cubic Yard	304-H001	3/4" and Down Crushed Stone Base, LVM
			ALTERNATE GROUP AA NUMBER 2
1,192	Cubic Yard	304-H002	Size 610 Crushed Stone Base, LVM
			ALTERNATE GROUP AA NUMBER 3
1,192	Cubic Yard	304-H003	Size 825B Crushed Stone Base, LVM
			ALTERNATE GROUP BB NUMBER 1
1,280	Linear Feet	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White
1,280	Linear Feet	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White

1,280	Linear Feet	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow

ALTERNATE GROUP BB NUMBER 2

1,280	Linear Feet	907-628-G003	6" High Performance Cold Plastic Traffic Stripe, Skip White
1,280	Linear Feet	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White
1,280	Linear Feet	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

CALL No. 03

Bridge Repair on I-55 over CNIC Railroad (Bridge Nos. 40.3A & 40.3B), known as Federal Aid Project No. NHPP-0055-01(153) / 110044301 in Lincoln County.

PROJECT COMPLETION: 90 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

1	Acre	201-D002	Random Clearing
800	Square Yard	202-B008	Removal of Asphalt Pavement, All Depths, Including Soil Cement Base
118	Square Yard	202-B063	Removal of Concrete Paved Ditch
200	Linear Feet	202-B126	Removal of Fence, All Types
820	Linear Feet	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends
3,400	Linear Feet	202-B240	Removal of Traffic Stripe
325	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
54	Square Yard	216-A001	Solid Sodding
1	Thousand Gallon	219-A001	Watering
10	Cubic Yard	221-A001	Concrete Paved Ditch
1	Ton	225-B001	Agricultural Limestone
2	Ton	225-C001	Mulch, Vegetative Mulch
88	Ton	304-D002	Granular Material, Crushed Stone
1,100	Linear Feet	413-D003	Cleaning and Filling Joints in PCC Pavement
810	Linear Feet	503-C010	Saw Cut, Full Depth
810	Linear Feet	606-B001	Guard Rail, Class A, Type 1
4	Each	606-D002	Guard Rail, Bridge End Section, Replace Type A or C Bridge End Section
4	Each	606-E005	Guard Rail, Terminal End Section, Flared
200	Linear Feet	607-B020	60" Type II Chain Link Fence, Class II
1,000	Linear Feet	619-A1002	Temporary Traffic Stripe, Continuous White
1,000	Linear Feet	619-A2002	Temporary Traffic Stripe, Continuous Yellow
1,400	Linear Feet	619-A3002	Temporary Traffic Stripe, Skip White
65	Square Feet	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet
1,273	Square Feet	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More
2	Each	619-E1001	Flashing Arrow Panel, Type C

72	Linear Feet	619-G4005	Barricades, Type III, Single Faced
120	Each	619-G5001	Free Standing Plastic Drums
23	Each	619-G7001	Warning Lights, Type "B"
1	Lump Sum	620-A001	Mobilization
20	Each	630-F006	Delineators, Guard Rail, White
20	Each	630-F007	Delineators, Guard Rail, Yellow
4,200	Square Yard	907-225-A001	Grassing
220	Ton	907-403-A003	12.5-mm, ST, Asphalt Pavement
44	Ton	907-403-A015	9.5-mm, ST, Asphalt Pavement
1	Lump Sum	907-618-A001	Maintenance of Traffic
5	Each	907-619-E3001	Changeable Message Sign
1,400	Linear Feet	907-626-A009	6" Thermoplastic Traffic Stripe, Skip White
1,000	Linear Feet	907-626-B005	6" Thermoplastic Traffic Stripe, Continuous White
1,000	Linear Feet	907-626-E006	6" Thermoplastic Traffic Stripe, Continuous Yellow
35	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
1	Lump Sum	907-899-A001	Railway-Highway Provisions
			Bridge Items
302	Ton	304-D002	Granular Material, Crushed Stone
3,190	Ton	815-A007	Loose Riprap, Size 300
105	Ton	815-A009	Loose Riprap, Size 500
2,233	Square Yard	815-E001	Geotextile under Riprap
1,590	Square Yard	907-417-A001	Polymer Cement Surface System
4,000	Pounds	907-420-B001	Deep Injection Undersealing
1,181	Linear Feet	907-808-A002	Joint Repair
610	Linear Feet	907-823-A001	Preformed Joint Seal, Type I
1,181	Linear Feet	907-823-B001	Saw Cut, Type I
2	Square Feet	907-824-A003	General Epoxy Repair
8	Each	907-824-C001	Cap Cleaning
60	Each	907-824-D002	Bearing Replacements, Prestressed Concrete Girder
720	Linear Feet	907-824-G001	Class 2 Spray Finish, Bridge Railing

1	Lump Sum	907-824-PP004	Bridge Repair, Bank Reshaping

CALL No. 04

OGFC lift approximately 7.3 miles on I-55 from Church Road to Heindl Road, Bridge Repair on I-55 over Church Road (Bridge Nos. 112.3A , 112.3B) & Fog Seal approximately 7.2 miles on I-55 from Hiendl Road to the Yazoo County Line, known as Federal Aid Project Nos. IM-0055-02(291) / 110067301, NHPP-0055-02(287) / 110043301 & IM-0055-02(292) / 110068301 in Madison County.

PROJECT COMPLETION: 129 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

9	Acre	201-D002	Random Clearing
1,440	Square Yard	202-B006	Removal of Asphalt Paved Shoulders, All Depths
76	Square Yard	202-B009	Removal of Asphalt Pavement, Failed Areas
147	Square Yard	202-B063	Removal of Concrete Paved Ditch
6,390	Linear Feet	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends
363	Linear Feet	202-B169	Removal of Joint Material
7,590	Linear Feet	202-B240	Removal of Traffic Stripe
620	Linear Feet	202-B276	Removal of Debris from Drainage Channel
334	Cubic Yard	203-G001	Excess Excavation, FM, AH
2,840	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
3	Cubic Yard	221-A001	Concrete Paved Ditch
541	Ton	304-D002	Granular Material, Crushed Stone
318,050	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
101	Linear Feet	503-C010	Saw Cut, Full Depth
4,765	Linear Feet	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post
40	Each	606-C001	Guard Rail, Cable Anchor Type 1, Metal Post
14	Each	606-D003	Guard Rail, Bridge End Section, Special Design
14	Each	606-D005	Guard Rail, Bridge End Section, Type A
4	Each	606-D018	Guard Rail, Bridge End Section, Type G, Modified
4	Each	606-D023	Guard Rail, Bridge End Section, Type I, Metal Post
28	Each	606-E005	Guard Rail, Terminal End Section, Flared
12	Each	606-E007	Guard Rail, Terminal End Section, Non-Flared
63	Mile	619-A1001	Temporary Traffic Stripe, Continuous White
320	Linear Feet	619-A1003	Temporary Traffic Stripe, Continuous White, Paint

63	Mile	619-A2001	Temporary Traffic Stripe, Continuous Yellow
320	Linear Feet	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint
60	Mile	619-A3001	Temporary Traffic Stripe, Skip White
320	Linear Feet	619-A3004	Temporary Traffic Stripe, Skip White, Paint
61,964	Linear Feet	619-A5001	Temporary Traffic Stripe, Detail
120	Square Feet	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet
401	Square Feet	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More
141	Each	619-F3001	Delineators, Guard Rail, White
110	Each	619-F3002	Delineators, Guard Rail, Yellow
216	Linear Feet	619-G4001	Barricades, Type III, Double Faced
72	Linear Feet	619-G4005	Barricades, Type III, Single Faced
21	Each	619-G5001	Free Standing Plastic Drums
28	Each	619-G7001	Warning Lights, Type "B"
4	Each	619-G8001	Warning Lights, Type "C"
1	Lump Sum	620-A001	Mobilization
24	Linear Feet	630-C001	Square Tube Posts, 4.0 lb/ft
20	Each	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
12,156	Ton	907-402-A002	Open Graded Friction Course, 9.5-mm Mixture
23,513	Gallon	907-402-B001	Bituminous Tack Coat
538	Ton	907-403-A013	9.5-mm, HT, Asphalt Pavement
100	Ton	907-403-B001	12.5-mm, HT, Asphalt Pavement, Leveling
8,400	Linear Feet	907-403-S002	Joint Sealant
1,713	Ton	907-405-A002	Stone Matrix Asphalt, 12.5 mm Mixture
6,856	Gallon	907-407-A001	Asphalt for Tack Coat
55,382	Gallon	907-418-A001	Emulsified Asphalt for Micro-Surfacing
1,862	Ton	907-418-B001	Aggregate for Micro-Surfacing
6,200	Pounds	907-420-A001	Undersealing
19,858	Gallon	907-428-C001	Bituminous-Based Fog Seal with Rejuvenator
16,261	Gallon	907-428-D001	Bio-Based Fog Seal with Rejuvenator
1	Cubic Yard	907-601-B001	Class "B" Structural Concrete, Minor Structures

1	Lump Sum	907-618-A001	Maintenance of Traffic
1,000	Hours	907-618-M2001	Work Zone Law Enforcement
5	Each	907-619-E3001	Changeable Message Sign
320	Linear Feet	907-626-A009	6" Thermoplastic Traffic Stripe, Skip White
30	Mile	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White
320	Linear Feet	907-626-B005	6" Thermoplastic Traffic Stripe, Continuous White
32	Mile	907-626-B006	6" Thermoplastic Traffic Stripe, Continuous White
32	Mile	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow
320	Linear Feet	907-626-E006	6" Thermoplastic Traffic Stripe, Continuous Yellow
30,982	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
614	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
6,783	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
14	Square Feet	907-630-PP002	Roadside Directional Signs, Sheet Aluminum, 0.125" Thickness, Ground Mounted

Bridge Items

366	Ton	815-A002	Loose Riprap, Size 100
300	Ton	815-A006	Loose Riprap, Size 200
950	Square Yard	815-E001	Geotextile under Riprap
6,000	Pounds	907-420-A001	Undersealing
3	Cubic Yard	907-804-O001	Bridge Deck Overlay Concrete
4,298	Linear Feet	907-808-A002	Joint Repair
2,159	Linear Feet	907-823-A001	Preformed Joint Seal, Type I
4,298	Linear Feet	907-823-B001	Saw Cut, Type I
48	Square Feet	907-824-A003	General Epoxy Repair
8	Each	907-824-C001	Cap Cleaning
60	Each	907-824-D002	Bearing Replacements, Prestressed Concrete Girder
96	Square Feet	907-824-PP003	Bridge Repair, Removal of Bridge Deck
1	Lump Sum	907-824-PP004	Bridge Repair, Slope Reshaping, Per Plans
20	Cubic Yard	907-828-A001	Hybrid Polymer Concrete Overlay

CALL No. 05

Overlay approximately 6.6 miles of US 11 from the north abutment of the Leaf River Bridge to the Jones County Line, known as Federal Aid Project No. STBG-2170-00(028) / 109986301 in Forrest County.

PROJECT COMPLETION: Flexible

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

29	Station	201-D001	Random Clearing
230	Square Yard	202-B006	Removal of Asphalt Paved Shoulders, All Depths
971	Linear Feet	202-B136	Removal of Guard Rail
8	Each	202-B183	Removal of Object Markers
1,800	Linear Feet	202-B240	Removal of Traffic Stripe
108	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
75,000	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
9,360	Square Feet	412-A001	Pre-Grinding
16	Mile	423-A001	Rumble Strips, Ground In
971	Linear Feet	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post
6	Each	606-D001	Guard Rail, Bridge End Section
6	Each	606-E001	Guard Rail, Terminal End Section
10	Square Feet	618-B001	Additional Construction Signs
23	Mile	619-A1001	Temporary Traffic Stripe, Continuous White
4	Mile	619-A2001	Temporary Traffic Stripe, Continuous Yellow
2	Mile	619-A3001	Temporary Traffic Stripe, Skip White
6	Mile	619-A4002	Temporary Traffic Stripe, Skip Yellow
46,566	Linear Feet	619-A5001	Temporary Traffic Stripe, Detail
1,662	Square Feet	619-A6001	Temporary Traffic Stripe, Legend
90	Linear Feet	619-A6002	Temporary Traffic Stripe, Legend
1	Lump Sum	620-A001	Mobilization
34	Each	630-F006	Delineators, Guard Rail, White
6	Each	630-G004	Type 3 Object Markers, OM-3R or OM-3L
44	Each	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
18	Each	630-G006	Type 3 Object Markers, OM-3R or OM-3L, 2 Markers Per Post, Post Mounted

11,100	Ton	907-403-A014	9.5-mm, MT, Asphalt Pavement
4,200	Ton	907-403-A015	9.5-mm, ST, Asphalt Pavement
19,598	Gallon	907-407-A001	Asphalt for Tack Coat
3,800	Ton	907-411-A001	Ultra Thin Asphalt Pavement
26,772	Linear Feet	907-413-A001	Joint Sealer Material, Mastic Patching Material
345	Gallon	907-428-D001	Bio-Based Fog Seal with Rejuvenator
1	Lump Sum	907-618-A001	Maintenance of Traffic
600	Hours	907-618-M2001	Work Zone Law Enforcement
24	Linear Feet	907-619-B001	Temporary Portable Rumble Strips
2	Mile	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White
13	Mile	907-626-C014	6" Thermoplastic Edge Stripe, Continuous White
6	Mile	907-626-D005	6" Thermoplastic Traffic Stripe, Skip Yellow
4	Mile	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow
26,717	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
19,849	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
1,662	Square Feet	907-626-H009	Thermoplastic Legend, White
903	Linear Feet	907-626-H010	Thermoplastic Legend, White
1,755	Each	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers
435	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
1,565	Each	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers
			ALTERNATE GROUP AA NUMBER 1
1,200	Ton	304-F001	3/4" and Down Crushed Stone Base
			ALTERNATE GROUP AA NUMBER 2
1,200	Ton	304-F002	Size 610 Crushed Stone Base
			ALTERNATE GROUP AA NUMBER 3
1,200	Ton	304-F003	Size 825B Crushed Stone Base
			ALTERNATE GROUP BB NUMBER 1
796	Linear Feet	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White
796	Linear Feet	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
796	Linear Feet	907-624-C001	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow
796	Linear Feet	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow

ALTERNATE GROUP BB NUMBER 2

796	Linear Feet	907-628-G003	6" High Performance Cold Plastic Traffic Stripe, Skip White
796	Linear Feet	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White
796	Linear Feet	907-628-I004	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow
796	Linear Feet	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

CALL No. 06

Bridge Preventive Maintenance on US 61 (Bridge No. 247.7), US 51 (Bridge No. 148.4) and MS 3 (Bridge No. 38.1), known as Federal Aid Project Nos. STBG-9999-03(382) / 1087813030, 1087813031, & 1087813032 in Bolivar, Holmes & Yazoo Counties.

PROJECT COMPLETION: 33 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

1	Lump Sum	620-A001	Mobilization
1	Lump Sum	907-618-A001	Maintenance of Traffic
475	Square Feet	907-824-B003	FRP Wrap, Bi-directional
30	Each	907-824-D002	Bearing Replacements, Prestressed Concrete Girder

CALL No. 07

Intersection Improvements on HWY 463 at Stribling Road, known as Federal Aid Project STBG-9999-05(405) / 109032301 in Madison County.

PROJECT COMPLETION: 108 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

5	Acre	201-B001	Clearing and Grubbing
35	Square Yard	202-B007	Removal of Asphalt Pavement, All Depths
231	Square Yard	202-B052	Removal of Concrete Driveways, All Depths
2	Each	202-B129	Removal of Flared End Section, All Sizes
236	Linear Feet	202-B191	Removal of Pipe, 8" And Above
9	Each	202-B215	Removal of Sign Including Post & Footing
2,962	Linear Feet	202-B240	Removal of Traffic Stripe
28,254	Cubic Yard	203-EX008	Borrow Excavation, AH, FME, Class B15
13,317	Cubic Yard	203-G001	Excess Excavation, FM, AH
142	Cubic Yard	206-A001	Structure Excavation
166	Cubic Yard	206-B001	Select Material for Undercuts, Contractor Furnished, FM
9,598	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
1,002	Cubic Yard	211-B001	Topsoil for Slope Treatment, Contractor Furnished
2	Ton	213-C001	Superphosphate
39	Square Yard	216-A001	Solid Sodding
139	Square Yard	217-A001	Ditch Liner
1	Thousand Gallon	219-A001	Watering
2	Acre	220-A001	Insect Pest Control
1	Cubic Yard	221-A001	Concrete Paved Ditch
8	Acre	223-A001	Mowing
359	Square Yard	224-A001	Soil Reinforcing Mat
3	Acre	225-A001	Grassing
2	Ton	225-B001	Agricultural Limestone
5	Ton	225-C001	Mulch, Vegetative Mulch
3	Acre	226-A001	Temporary Grassing

500	Linear Feet	237-A002	Wattles, 20"
100	Linear Feet	245-A001	Silt Dike
100	Each	246-B001	Rockbags
200	Ton	249-A001	Riprap for Erosion Control
26,737	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
213	Linear Feet	503-C010	Saw Cut, Full Depth
32	Linear Feet	603-ALT005	22" x 13" Type A Alternate Pipe
160	Linear Feet	603-ALT006	24" Type A Alternate Pipe
32	Linear Feet	603-ALT008	29" x 18" Type A Alternate Pipe
32	Linear Feet	603-CA026	24" Reinforced Concrete Pipe, Class III
24	Linear Feet	603-CA040	30" Reinforced Concrete Pipe, Class III
56	Linear Feet	603-CA055	36" Reinforced Concrete Pipe, Class III
1	Each	603-CB005	30" Reinforced Concrete End Section
2	Each	603-CB006	36" Reinforced Concrete End Section
855	Linear Feet	609-B005	Concrete Curb, Special Design Header
159	Linear Feet	609-D004	Combination Concrete Curb and Gutter Type 2 Modified
215	Square Yard	614-B001	Concrete Driveway, With Reinforcement
12	Square Yard	616-A001	Concrete Median and/or Island Pavement, 10-inch
23	Each	617-A001	Right-of-Way Marker
2	Mile	619-A1004	Temporary Traffic Stripe, Continuous White, Paint
2	Mile	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint
2,134	Linear Feet	619-A5002	Temporary Traffic Stripe, Detail, Paint
190	Square Feet	619-A6003	Temporary Traffic Stripe, Legend, Paint
190	Linear Feet	619-A6004	Temporary Traffic Stripe, Legend, Paint
52	Square Feet	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet
280	Square Feet	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More
2,301	Linear Feet	619-F1001	Concrete Median Barrier, Precast
1,248	Linear Feet	619-F2001	Remove and Reset Concrete Median Barrier, Precast
36	Linear Feet	619-G4001	Barricades, Type III, Double Faced
86	Each	619-G5001	Free Standing Plastic Drums

25	Each	619-G7001	Warning Lights, Type "B"
30	Each	619-G8001	Warning Lights, Type "C"
4	Each	619-J1002	Impact Attenuator, 45 MPH
2	Each	619-J2002	Impact Attenuator, 45 MPH, Replacement Package
2	Each	619-J3001	Remove and Reset Impact Attenuator
1	Lump Sum	620-A001	Mobilization
10	Square Feet	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
48	Square Feet	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
84	Linear Feet	630-C001	Square Tube Posts, 4.0 lb/ft
21	Linear Feet	630-C005	Square Tube Posts, 2.0 lb/ft
2	Each	635-A059	Traffic Signal Head, Type 1
2	Each	635-A061	Traffic Signal Head, Type 2
1	Each	635-A065	Traffic Signal Head, Type 2 FYA
1	Each	635-A091	Traffic Signal Head, Type 9
1	Each	638-A006	Flasher Assembly, Prepare To Stop
1	Lump Sum	699-A001	Roadway Construction Stakes
45	Ton	815-A002	Loose Riprap, Size 100
83	Square Yard	815-E001	Geotextile under Riprap
67	Ton	815-F002	Sediment Control Stone
9,277	Square Yard	907-204-A009	Geogrid, Type III, Biaxial
4,390	Linear Feet	907-208-A001	Recycled Plastic Pin
5,600	Linear Feet	907-234-A001	Temporary Silt Fence
518	Ton	907-403-A002	12.5-mm, MT, Asphalt Pavement
1,059	Ton	907-403-A005	19-mm, MT, Asphalt Pavement
2,510	Ton	907-403-A014	9.5-mm, MT, Asphalt Pavement
63	Ton	907-403-C002	19-mm, MT, Asphalt Pavement, Trench Widening
2,214	Gallon	907-407-A001	Asphalt for Tack Coat
3	Cubic Yard	907-601-B001	Class "B" Structural Concrete, Minor Structures
1	Lump Sum	907-618-A001	Maintenance of Traffic

2	Each	907-619-E3001	Changeable Message Sign
5,357	Linear Feet	907-626-B005	6" Thermoplastic Traffic Stripe, Continuous White
3,351	Linear Feet	907-626-E006	6" Thermoplastic Traffic Stripe, Continuous Yellow
6,853	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
7,435	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
502	Square Feet	907-626-H009	Thermoplastic Legend, White
208	Linear Feet	907-626-H010	Thermoplastic Legend, White
172	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
348	Each	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers
1	Each	907-632-A007	Solid State Traffic Cabinet Assembly, Type III Cabinet, Type 1 Controller
1	Each	907-632-J001	Power Service Pedestal
1	Each	907-634-A044	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 40' Arm
1	Each	907-634-A045	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 45' Arm
1	Each	907-634-A086	Traffic Signal Equipment Pole, Type II, 17' Shaft, 50' Arm
12	Cubic Yard	907-634-C001	Pole Foundations, Class "B" Concrete
396	Linear Feet	907-636-B012	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 3 Conductor
1,000	Linear Feet	907-636-B014	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 5 Conductor
440	Linear Feet	907-636-B016	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8 Conductor
130	Linear Feet	907-636-B053	Electric Cable, Underground in Conduit, THHN, AWG #6, 3 Conductor
16	Linear Feet	907-636-D006	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 14, 5 Conductor
183	Linear Feet	907-636-D008	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 14, 8 Conductor
40	Linear Feet	907-636-D020	Electric Cable, Aerial Supported in Conduit, THHN, AWG #6, 3 Conductor
6	Each	907-637-A002	Pullbox Enclosure, Type 2
1	Each	907-637-A003	Pullbox Enclosure, Type 3
65	Linear Feet	907-637-C028	Traffic Signal Conduit, Underground, Type 4, 2"
15	Linear Feet	907-637-C030	Traffic Signal Conduit, Underground, Type 4, 3"
115	Linear Feet	907-637-D002	Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 2"
1,250	Linear Feet	907-637-D003	Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3"
3	Each	907-643-A004	Video Vehicle Detection Sensor, Type 1A
574	Linear Feet	907-643-B001	Video Vehicle Detection Cable

1	Each	907-643-C002	Video Vehicle Detection Processor, Type 1
1	Each	907-650-A004	On Street Video Equipment, PTZ Type, Signal Monitoring
24	Square Feet	907-653-B001	Street Name Sign
1	Each	907-663-A001	Network Switch, Type A
1	Each	907-663-C002	SD-WAN Router
41	Linear Feet	907-663-D001	Category 6 Cable, Installed in Conduit
1	Each	907-672-A003	Remove and Reset Traffic Signal Equipment

ALTERNATE GROUP AA NUMBER 1

5,750	Ton	304-F001	3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

5,750	Ton	304-F002	Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

5,750	Ton	304-F003	Size 825B Crushed Stone Base

CALL No. 09

Construction of Bulk Salt Storage Building, known as State Project No. BWO-1203-41(001) / 503940301 in Lee County.

PROJECT COMPLETION: JUNE 15, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

1	Each	202-B038	Removal of Building
500	Cubic Yard	203-EX041	Borrow Excavation, AH, LVM, Class B9-6
200	Cubic Yard	203-G002	Excess Excavation, LVM, AH
1,200	Square Yard	203-I002	Site Grading
500	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
145	Ton	304-D002	Granular Material, Crushed Stone
1	Lump Sum	620-A001	Mobilization
200	Linear Feet	907-234-A001	Temporary Silt Fence
1	Lump Sum	907-242-A006	Construction of 40 x 100 Quonset

Districtwide Emergency Maintenance Contract for Storm Damage, known as State Project No. MEP-2000-00(194) / 310487301 in District 2.

PROJECT COMPLETION: JUNE 30, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

144	Hours	907-205-A001	Emergency Personnel, Project Manager
144	Hours	907-205-A002	Emergency Personnel, Project Superintendent
144	Hours	907-205-A003	Emergency Personnel, Foreman
144	Hours	907-205-A004	Emergency Personnel, Operator
144	Hours	907-205-A005	Emergency Personnel, Truck Driver
144	Hours	907-205-A006	Emergency Personnel, Laborer
144	Hours	907-205-A007	Emergency Personnel, Mechanic
144	Hours	907-205-A008	Emergency Personnel, Traffic Control Technician
144	Hours	907-205-A009	Emergency Personnel, Flagging Personnel
144	Hours	907-205-A010	Emergency Personnel, Safety Officer
144	Hours	907-205-B001	Emergency Equipment, Excavator
144	Hours	907-205-B002	Emergency Equipment, Bulldozer
144	Hours	907-205-B003	Emergency Equipment, Motor Grader
144	Hours	907-205-B004	Emergency Equipment, Wheel Loader
144	Hours	907-205-B005	Emergency Equipment, Skid Steer Loader
144	Hours	907-205-B006	Emergency Equipment, Compact Track Loader
144	Hours	907-205-B007	Emergency Equipment, Backhoe
144	Hours	907-205-B008	Emergency Equipment, Crane
144	Hours	907-205-B009	Emergency Equipment, Forklift
144	Hours	907-205-B010	Emergency Equipment, Telehandler
144	Hours	907-205-B011	Emergency Equipment, Pickup Truck
144	Hours	907-205-B012	Emergency Equipment, Service Truck
144	Hours	907-205-B013	Emergency Equipment, Dump Truck
144	Hours	907-205-B014	Emergency Equipment, Lowboy Equipment Trailer
144	Hours	907-205-B015	Emergency Equipment, Flatbed Trailer

144	Hours	907-205-B016	Emergency Equipment, Utility Trailer
144	Hours	907-205-B017	Emergency Equipment, Water Truck
144	Hours	907-205-B018	Emergency Equipment, Fuel/Lubrication Truck
144	Hours	907-205-B019	Emergency Equipment, Grapple Truck
144	Hours	907-205-B020	Emergency Equipment, Knuckleboom Truck
144	Hours	907-205-B021	Emergency Equipment, Tractor Truck
144	Hours	907-205-B022	Emergency Equipment, Power Broom
144	Lump Sum	907-618-A002	Maintenance of Traffic
144	Hours	907-620-A002	Mobilization

CALL No. 11

Construction of Bulk Salt Storage Buildings, known as State Project Nos. BWO-2235-49(001) / 503941301, BWO-2236-60(001) / 503941302 & BWO-2237-68(001) / 503941303 in Montgomery, Quitman & Tallahatchie Counties.

PROJECT COMPLETION: JUNE 15, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

500	Cubic Yard	203-EX041	Borrow Excavation, AH, LVM, Class B9-6
200	Cubic Yard	203-G002	Excess Excavation, LVM, AH
1	Lump Sum	620-A001	Mobilization
600	Linear Feet	907-234-A001	Temporary Silt Fence
1	Lump Sum	907-242-A006	Construction of Montgomery 40 X 80 Quonset
1	Lump Sum	907-242-A006	Construction of Quitman Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Tallahatchie Small Salt Hut

CALL No. 12

Construction of Bulk Salt Storage Buildings, known as State Project Nos. BWO-3206-82(001) / 503942301, BWO-3207-75(001) / 503942302, BWO-3208-06(001) / 503942303, BWO-3209-76(001) / 503942304 & BWO-3210-26(001) / 503942305 in Yazoo, Warren, Bolivar, Washington & Holmes Counties.

PROJECT COMPLETION: JUNE 15, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

700	Cubic Yard	203-EX041	Borrow Excavation, AH, LVM, Class B9-6
300	Cubic Yard	203-G002	Excess Excavation, LVM, AH
1	Lump Sum	620-A001	Mobilization
1,000	Linear Feet	907-234-A001	Temporary Silt Fence
1	Lump Sum	907-242-A006	Construction of Bolivar Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Holmes Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Warren Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Washington Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Yazoo 40 X 80 Quonset

Districtwide Emergency Maintenance Contract for Storm Damage, known as State Project No. MEP-5000-00(252) / 310489301 in District 5.

PROJECT COMPLETION: JUNE 30, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

144	Hours	907-205-A001	Emergency Personnel, Project Manager
144	Hours	907-205-A002	Emergency Personnel, Project Superintendent
144	Hours	907-205-A003	Emergency Personnel, Foreman
144	Hours	907-205-A004	Emergency Personnel, Operator
144	Hours	907-205-A005	Emergency Personnel, Truck Driver
144	Hours	907-205-A006	Emergency Personnel, Laborer
144	Hours	907-205-A007	Emergency Personnel, Mechanic
144	Hours	907-205-A008	Emergency Personnel, Traffic Control Technician
144	Hours	907-205-A009	Emergency Personnel, Flagging Personnel
144	Hours	907-205-A010	Emergency Personnel, Safety Officer
144	Hours	907-205-B001	Emergency Equipment, Excavator
144	Hours	907-205-B002	Emergency Equipment, Bulldozer
144	Hours	907-205-B003	Emergency Equipment, Motor Grader
144	Hours	907-205-B004	Emergency Equipment, Wheel Loader
144	Hours	907-205-B005	Emergency Equipment, Skid Steer Loader
144	Hours	907-205-B006	Emergency Equipment, Compact Track Loader
144	Hours	907-205-B007	Emergency Equipment, Backhoe
144	Hours	907-205-B008	Emergency Equipment, Crane
144	Hours	907-205-B009	Emergency Equipment, Forklift
144	Hours	907-205-B010	Emergency Equipment, Telehandler
144	Hours	907-205-B011	Emergency Equipment, Pickup Truck
144	Hours	907-205-B012	Emergency Equipment, Service Truck
144	Hours	907-205-B013	Emergency Equipment, Dump Truck
144	Hours	907-205-B014	Emergency Equipment, Lowboy Equipment Trailer
144	Hours	907-205-B015	Emergency Equipment, Flatbed Trailer

144	Hours	907-205-B016	Emergency Equipment, Utility Trailer
144	Hours	907-205-B017	Emergency Equipment, Water Truck
144	Hours	907-205-B018	Emergency Equipment, Fuel/Lubrication Truck
144	Hours	907-205-B019	Emergency Equipment, Grapple Truck
144	Hours	907-205-B020	Emergency Equipment, Knuckleboom Truck
144	Hours	907-205-B021	Emergency Equipment, Tractor Truck
144	Hours	907-205-B022	Emergency Equipment, Power Broom
144	Lump Sum	907-618-A002	Maintenance of Traffic
144	Hours	907-620-A002	Mobilization

CALL No. 14

Construction of Bulk Salt Storage Buildings, known as State Project Nos. BWO-5250-62(001) / 503943301, BWO-5249-38(001) / 503943302 & BWO-5248-45(001) / 503943303 in Scott, Lauderdale & Madison Counties.

PROJECT COMPLETION: JUNE 15, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

400	Cubic Yard	203-EX041	Borrow Excavation, AH, LVM, Class B9-6
175	Cubic Yard	203-G002	Excess Excavation, LVM, AH
1	Lump Sum	620-A001	Mobilization
600	Linear Feet	907-234-A001	Temporary Silt Fence
1	Lump Sum	907-242-A006	Construction of Lauderdale Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Madison Small Salt Hut
1	Lump Sum	907-242-A006	Construction of Scott 40 X 40 Quonset

Districtwide Emergency Maintenance Contract for Storm Damage, known as State Project No. MEP-7000-79(394) / 310491301 in District 7.

PROJECT COMPLETION: JUNE 30, 2027

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

144	Hours	907-205-A001	Emergency Personnel, Project Manager
144	Hours	907-205-A002	Emergency Personnel, Project Superintendent
144	Hours	907-205-A003	Emergency Personnel, Foreman
144	Hours	907-205-A004	Emergency Personnel, Operator
144	Hours	907-205-A005	Emergency Personnel, Truck Driver
144	Hours	907-205-A006	Emergency Personnel, Laborer
144	Hours	907-205-A007	Emergency Personnel, Mechanic
144	Hours	907-205-A008	Emergency Personnel, Traffic Control Technician
144	Hours	907-205-A009	Emergency Personnel, Flagging Personnel
144	Hours	907-205-A010	Emergency Personnel, Safety Officer
144	Hours	907-205-B001	Emergency Equipment, Excavator
144	Hours	907-205-B002	Emergency Equipment, Bulldozer
144	Hours	907-205-B003	Emergency Equipment, Motor Grader
144	Hours	907-205-B004	Emergency Equipment, Wheel Loader
144	Hours	907-205-B005	Emergency Equipment, Skid Steer Loader
144	Hours	907-205-B006	Emergency Equipment, Compact Track Loader
144	Hours	907-205-B007	Emergency Equipment, Backhoe
144	Hours	907-205-B008	Emergency Equipment, Crane
144	Hours	907-205-B009	Emergency Equipment, Forklift
144	Hours	907-205-B010	Emergency Equipment, Telehandler
144	Hours	907-205-B011	Emergency Equipment, Pickup Truck
144	Hours	907-205-B012	Emergency Equipment, Service Truck
144	Hours	907-205-B013	Emergency Equipment, Dump Truck
144	Hours	907-205-B014	Emergency Equipment, Lowboy Equipment Trailer
144	Hours	907-205-B015	Emergency Equipment, Flatbed Trailer

144	Hours	907-205-B016	Emergency Equipment, Utility Trailer
144	Hours	907-205-B017	Emergency Equipment, Water Truck
144	Hours	907-205-B018	Emergency Equipment, Fuel/Lubrication Truck
144	Hours	907-205-B019	Emergency Equipment, Grapple Truck
144	Hours	907-205-B020	Emergency Equipment, Knuckleboom Truck
144	Hours	907-205-B021	Emergency Equipment, Tractor Truck
144	Hours	907-205-B022	Emergency Equipment, Power Broom
144	Lump Sum	907-618-A002	Maintenance of Traffic
144	Hours	907-620-A002	Mobilization

CALL No. 16

Median Barrier Installation on US 80 from Clinton-Raymond Road to Shaw Road, known as Federal Aid Project No. HSIP-7314-00(040) / 109131301 in Hinds County.

PROJECT COMPLETION: 234 Working Days

Advanced "INFORMATION ONLY" Items and Quantities - Subject to Change

Roadway Items

1	Lump Sum	202-A001	Removal of Obstructions
1,542	Square Yard	202-B004	Removal of Asphalt Driveways, All Depths
1,155	Square Yard	202-B052	Removal of Concrete Driveways, All Depths
7	Each	202-B057	Removal of Concrete Junction Box, Manhole and Inlet, All Sizes
433	Square Yard	202-B059	Removal of Concrete Median & Island Pavement, All Depths
254	Square Yard	202-B063	Removal of Concrete Paved Ditch
110	Square Yard	202-B069	Removal of Concrete Pavement w/ Variable Depth Overlay
142	Square Yard	202-B080	Removal of Concrete Sidewalk
5,425	Linear Feet	202-B089	Removal of Curb &/or Curb and Gutter, All Types
300	Linear Feet	202-B101	Removal of Debris and Sand From Pipe, 18" to Less Than 36" Diameter
4	Each	202-B129	Removal of Flared End Section, All Sizes
14,527	Square Yard	202-B188	Removal of Pavement, All Types and Depths
509	Linear Feet	202-B191	Removal of Pipe, 8" And Above
55	Each	202-B215	Removal of Sign Including Post & Footing
9,872	Cubic Yard	203-EX021	Borrow Excavation, AH, FME, Class B9-6
4,547	Cubic Yard	203-G001	Excess Excavation, FM, AH
522	Square Yard	203-I002	Site Grading
1,655	Cubic Yard	206-A001	Structure Excavation
6	Cubic Yard	206-B001	Select Material for Undercuts, Contractor Furnished, FM
5,965	Square Yard	209-A005	Geotextile Stabilization, Type V, Non-Woven
2,980	Cubic Yard	211-B001	Topsoil for Slope Treatment, Contractor Furnished
1,038	Cubic Yard	211-C001	Topsoil for Plant Holes, Contractor Furnished
3	Ton	213-C001	Superphosphate
2,897	Square Yard	216-A001	Solid Sodding
60	Thousand Gallon	219-A001	Watering

5	Acre	220-A001	Insect Pest Control
81	Cubic Yard	221-A001	Concrete Paved Ditch
5	Acre	225-A001	Grassing
3	Ton	225-B001	Agricultural Limestone
18	Ton	225-C001	Mulch, Vegetative Mulch
5	Acre	226-A001	Temporary Grassing
56,056	Square Feet	230-D001	Bed Preparation
346	Cubic Yard	233-A003	Tree Bark Mulch, Type III
691	Cubic Yard	233-A005	Tree Bark Mulch, Type V
380	Linear Feet	237-A002	Wattles, 20"
67	Each	246-B001	Rockbags
750	Cubic Yard	304-A004	Granular Material, LVM, Class 5, Group C
116,868	Square Yard	406-D001	Fine Milling of Bituminous Pavement, All Depths
216	Linear Feet	501-D001	Expansion Joints, With Dowels
110	Square Yard	503-A007	6" and Variable Jointed Concrete Pavement
82	Linear Feet	503-B001	Saw Cut, Longitudinal Joints
26,752	Linear Feet	503-C006	Saw Cut, 6-inch
28,778	Linear Feet	503-C010	Saw Cut, Full Depth
7	Cubic Yard	503-D001	Concrete for Base Repair
38	Each	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted
15,587	Pounds	602-A001	Reinforcing Steel
2,656	Linear Feet	603-CA011	18" Reinforced Concrete Pipe, Class III
72	Linear Feet	603-CA026	24" Reinforced Concrete Pipe, Class III
216	Linear Feet	603-CA038	24" Reinforced Concrete Pipe, Class V, Jacked or Bored
16	Linear Feet	603-CA040	30" Reinforced Concrete Pipe, Class III
13	Each	603-CB003	18" Reinforced Concrete End Section
3	Each	603-CB004	24" Reinforced Concrete End Section
1	Each	603-CB005	30" Reinforced Concrete End Section
232	Linear Feet	603-CE002	22" x 13" Concrete Arch Pipe, Class A III
5	Each	603-CF002	22" x 13" Concrete Arch Pipe End Section

2,298	Pounds	604-A001	Castings
581	Pounds	604-B001	Gratings
5,318	Square Yard	608-A001	Concrete Sidewalk, Without Reinforcement
53	Linear Feet	609-B002	Concrete Curb, Header
7,370	Linear Feet	609-B003	Concrete Curb, Special Design
1,331	Linear Feet	609-D004	Combination Concrete Curb and Gutter Type 2 Modified
23,174	Linear Feet	609-D012	Combination Concrete Curb and Gutter Type 3A Modified
568	Linear Feet	609-D014	Combination Concrete Curb and Gutter Type 3B Modified
1,374	Square Yard	614-B001	Concrete Driveway, With Reinforcement
187	Square Yard	616-A001	Concrete Median and/or Island Pavement, 10-inch
469	Square Yard	616-A004	Concrete Median and/or Island Pavement, 4-inch
12	Mile	619-A1001	Temporary Traffic Stripe, Continuous White
11	Mile	619-A2001	Temporary Traffic Stripe, Continuous Yellow
13	Mile	619-A3001	Temporary Traffic Stripe, Skip White
60,000	Linear Feet	619-A5001	Temporary Traffic Stripe, Detail
5,800	Square Feet	619-A6001	Temporary Traffic Stripe, Legend
28,000	Linear Feet	619-A6002	Temporary Traffic Stripe, Legend
331	Square Feet	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet
92	Square Feet	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More
2,580	Linear Feet	619-F1002	Portable Median Barrier
4,000	Linear Feet	619-F2002	Remove and Reset Portable Median Barrier
24	Linear Feet	619-G4005	Barricades, Type III, Single Faced
469	Each	619-G5001	Free Standing Plastic Drums
2	Each	619-G7001	Warning Lights, Type "B"
1	Lump Sum	620-A001	Mobilization
252	Square Feet	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
17	Square Feet	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
117	Square Feet	630-A005	Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness
56	Linear Feet	630-C001	Square Tube Posts, 4.0 lb/ft

780	Linear Feet	630-C005	Square Tube Posts, 2.0 lb/ft
52	Each	635-A059	Traffic Signal Head, Type 1
8	Each	635-A061	Traffic Signal Head, Type 2
16	Each	635-A065	Traffic Signal Head, Type 2 FYA
12	Each	635-A070	Traffic Signal Head, Type 3
2	Each	635-A073	Traffic Signal Head, Type 4
30	Each	635-A076	Traffic Signal Head, Type 6
1	Lump Sum	647-A001	Removal of Existing Traffic Signal Equipment
1	Lump Sum	699-A001	Roadway Construction Stakes
14,000	Linear Feet	907-234-A001	Temporary Silt Fence
10	Each	907-234-D001	Inlet Siltation Guard
10	Each	907-234-E001	Reset Inlet Siltation Guard
1	Lump Sum	907-260-PP003	Utility Work - Sewer, Repair
640	Linear Feet	907-282-C003	Sleeves, 4"
1,494	Ton	907-403-A002	12.5-mm, MT, Asphalt Pavement
901	Ton	907-403-A005	19-mm, MT, Asphalt Pavement
11,200	Ton	907-403-A014	9.5-mm, MT, Asphalt Pavement
935	Ton	907-403-B002	12.5-mm, MT, Asphalt Pavement, Leveling
9,618	Gallon	907-407-A001	Asphalt for Tack Coat
3,720	Linear Feet	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement
10	Cubic Yard	907-601-A001	Class "B" Structural Concrete
179	Cubic Yard	907-601-B001	Class "B" Structural Concrete, Minor Structures
4	Each	907-604-PP001	Modify Existing Inlet, Per Plans
1,683	Linear Feet	907-607-PP001	Safety Fence Pedestrian Railing
856	Square Feet	907-608-C001	Detectable Warning Panels
2,790	Square Feet	907-616-C003	Colored and Imprinted Concrete Median and Island Pavement, 4-inch Thickness
1	Lump Sum	907-618-A001	Maintenance of Traffic
2,766	Hours	907-618-M2001	Work Zone Law Enforcement
2	Each	907-619-E3001	Changeable Message Sign
5	Mile	907-626-A010	6" Thermoplastic Traffic Stripe, Skip White

4	Mile	907-626-B006	6" Thermoplastic Traffic Stripe, Continuous White
40	Linear Feet	907-626-D006	6" Thermoplastic Traffic Stripe, Skip Yellow
4	Mile	907-626-E005	6" Thermoplastic Traffic Stripe, Continuous Yellow
39,997	Linear Feet	907-626-G004	Thermoplastic Detail Stripe, White
14,168	Linear Feet	907-626-G005	Thermoplastic Detail Stripe, Yellow
3,147	Square Feet	907-626-H009	Thermoplastic Legend, White
15,162	Linear Feet	907-626-H010	Thermoplastic Legend, White
1,253	Each	907-627-K001	Red-Clear Reflective High Performance Raised Markers
133	Each	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers
5	Each	907-632-A007	Solid State Traffic Cabinet Assembly, Type III Cabinet, Type 1 Controller
4	Each	907-632-B007	Remove and Replace Existing Traffic Signal Cabinet Assembly, Type III Cabinet, Type 1 Controller
9	Each	907-632-J001	Power Service Pedestal
2	Each	907-634-A042	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 30' Arm
2	Each	907-634-A043	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 35' Arm
1	Each	907-634-A044	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 40' Arm
3	Each	907-634-A045	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 45' Arm
3	Each	907-634-A046	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 50' Arm
1	Each	907-634-A047	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 55' Arm
3	Each	907-634-A048	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 60' Arm
1	Each	907-634-A049	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 65' Arm
1	Each	907-634-A067	Traffic Signal Equipment Pole, Type II(L), 40' Shaft, 75' Arm
1	Each	907-634-A083	Traffic Signal Equipment Pole, Type II, 17' Shaft, 45' Arm
1	Each	907-634-A265	Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 45' & 60' Arm
1	Each	907-634-A276	Traffic Signal Equipment Pole, Type III(L), 30' Shaft, 55' & 60' Arm
9	Each	907-634-A545	Traffic Signal Equipment Pole, Type VI, 8' Shaft
90	Cubic Yard	907-634-C001	Pole Foundations, Class "B" Concrete
5	Each	907-634-PP004	Traffic Signal Equipment Pole Luminaire Fixture
2,055	Linear Feet	907-636-B003	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 10, 2 Conductor
4,205	Linear Feet	907-636-B014	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 5 Conductor
4,425	Linear Feet	907-636-B016	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8 Conductor

560	Linear Feet	907-636-B025	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 6, 3 Conductor
840	Linear Feet	907-636-D001	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 10, 2 Conductor
240	Linear Feet	907-636-D006	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 14, 5 Conductor
1,987	Linear Feet	907-636-D008	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 14, 8 Conductor
240	Linear Feet	907-636-D022	Electric Cable, Aerial Supported in Conduit, IMSA 20-1, AWG 6, 3 Conductor
52	Each	907-637-A002	Pullbox Enclosure, Type 2
11	Each	907-637-A003	Pullbox Enclosure, Type 3
735	Linear Feet	907-637-C028	Traffic Signal Conduit, Underground, Type 4, 2"
340	Linear Feet	907-637-C030	Traffic Signal Conduit, Underground, Type 4, 3"
415	Linear Feet	907-637-D002	Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 2"
1,865	Linear Feet	907-637-D003	Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3"
4,355	Linear Feet	907-640-B001	Shielded Cable, AWG #14, 2 Conductor
54	Each	907-643-A004	Video Vehicle Detection Sensor, Type 1A
9,910	Linear Feet	907-643-B001	Video Vehicle Detection Cable
9	Each	907-643-C002	Video Vehicle Detection Processor, Type 1
30	Each	907-645-B001	Accessible Pedestrian Detection Assembly
244	Square Feet	907-653-B001	Street Name Sign
430	Linear Feet	907-661-B002	Fiber Optic Drop Cable, 12 SM
9	Each	907-672-A003	Remove and Reset Traffic Signal Equipment

ALTERNATE GROUP AA NUMBER 1

1,150	Ton	304-F001	3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

1,150	Ton	304-F002	Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

1,150	Ton	304-F003	Size 825B Crushed Stone Base

For Federal Aid Projects the attention of bidders is directed to the contract provisions governing selection and employment of labor contained in the bid proposal. Minimum wage rates for Federal Aid Projects have been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the contract provisions. Unless otherwise set out in the bid proposal, all other projects are subject to the predetermined minimum wage rate set by the U.S. Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for an award.

When a DBE goal is contained in the contract, the award will be contingent upon the Contractor satisfying the DBE requirements.

Plans and specifications are on file in the offices of the Mississippi Department of Transportation.

Plans must be purchased online at https://shop.mdot.ms.gov. Costs of plans will be on a cost per sheet basis plus a small convenience fee. You can contact the MDOT Plans Print Shop at Telephone No. (601) 359-7460 or e-mail at plans@mdot.state.ms.us. Plans will be shipped on receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Resident Agent or qualified non-resident agent, with Power of Attorney attached or on file with the Contract Administration Engineer of the Department, a Cashier's Check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

BRAD WHITE
EXECUTIVE DIRECTOR