Brad White
Executive Director

Jeff Ely, P.E.
Chief of Staff

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Earl Glenn, Jr., P.E.
Deputy Executive Director/Chief Engineer

Jada Kirk
Deputy Executive Director/Administration

To: ALL POTENTIAL BIDDERS

Date: 11/23/2026

RE: Call 13 MEP-5000-00(252) / 310489301 – District 5

Bidders are hereby advised that bid proposals for this project **will not be received** on November 24, 2026. The letting date for this project has been postponed until December 2, 2026. **Do not** discard your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732 or by email to Neal Dougherty at ndougherty@mdot.ms.gov.

Earl Glenn, Jr., P.E.
Deputy Executive Director / Chief Engineer

_____
Contractor

_____
Authorized Signature