

Addendum No. 1 – CE&I for US 82 Greenville Bypass

from SR 1 to Leland (Segment 1)

Date: September 8, 2021

Project Number: NH-0011-01(056)/102134-302000

County: Washington County

Project Description: Provide construction engineering, inspection, and testing services for the construction project on US 82 Greenville Bypass from SR 1 to Leland (Segment 1) – Washington County.

Dates Published in Clarion Ledger: August 18th and August 25th, 2021

From: Stephen Rone – MDOT Director of Consultant Services

Statement of modifications:

The purpose of this addendum is to make the following changes:

- 1. Page 19, PART 2- INFORMATION REQUIRED / SELECTION CRITERIA, Section II. Requirements and Instructions for PROPOSAL submission, Letter E. Location/Proximity of CONSULTANT’s Office(s), shall be amended as stated below:**

~~“The COMMISSION intends to include a Type 3 LO Field Office building in the construction bid in accordance with Section 622 of the Standard Specifications. The selected CONSULTANT will be required to supply a field office in proximity to the PROJECT. Reasonable requirements for the field office will be determined during the negotiation of the contract with the selected CONSULTANT. The CONSULTANT should identify the location and address of any offices of the firm which may be coordinating any efforts for the PROJECT. In addition, the CONSULTANT should list any other office locations where any work may take place. If subconsultant(s) will be provided, the CONSULTANT should identify their office location(s) where work may be provided as well.”~~

This Addendum is effective this date and shall be used in the selection of any firms interested in submitting proposals for this Project.