

Addendum No. 1 – US 61 from Natchez Trace to 4 Lane North of Port Gibson

Date: April 3, 2023

Project Number: SP-0009-01(131)/101819

County: Claiborne County

Project Description: Provide Phase A Final Right-of-Way Plans, Phase B Final Construction Plans, and Phase C Design and Review Construction Engineering Services for the construction of the Port Gibson Bypass at US 61 from Natchez Trace to 4 Lane North of Port Gibson – Claiborne County.

Dates Published in Clarion Ledger: March 15th and March 22nd, 2023

From: Stephen Rone – MDOT Director of Consultant Services

Statement of modifications:

The purpose of this addendum is to make the following changes:

- 1. The PROPOSAL submittal date/time stated in the Legal Notice and Request for Proposal (RFP) is 5:00 p.m., Central Time, **Thursday, April 13th, 2023**. This submittal date/time shall be extended to 5:00 p.m., Central Time, **Thursday, April 27th, 2023**.**

2. Page 10, PART 1, Section XXIII. Procurement Schedule shall be amended as stated below:

Procurement Schedule	
Advertisement dates for legal notice	March 15 th and March 22 nd , 2023
Deadline for CONSULTANTS' written questions	March 29 th , 2023 at 5:00 pm
*Answering of written questions/ posting of final contract template	*April 5th 19th , 2023
Deadline for delivery of PROPOSALS	April 13th 27th , 2023 at 5:00 pm
*Selection of qualified CONSULTANT	*June 2023
*Contract Execution	*August 2023

This Addendum is effective this date and shall be used in the selection of any firms interested in submitting proposals for this Project.