

Questions and Answers, Part 2 – CE&I for US 82 Greenville Bypass
from SR 1 to Leland (Segment 1)

Date: September 8, 2021

Project Number: NH-0011-01(056)/102134-302000

County: Washington County

Project Description: Provide construction engineering, inspection, and testing services for the construction project on US 82 Greenville Bypass from SR 1 to Leland (Segment 1) – Washington County.

Dates Published in Clarion Ledger: August 18th and August 25th, 2021

From: Stephen Rone – MDOT Director of Consultant Services

Question #1: Per the RFP, the contractor is to provide a Type 3 LO Field Office. Due to the size of the project, would MDOT consider adding the Field Office to the selected consultant’s contract?

Answer: Yes. See Addendum #1.